| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/03/03
PAGE : 110 -1

ENG NEER S ESTI MATE: NONE BELOW RQUTE : STATE RQOAD 66

CALL ORDER : 110 CONTRACT ID : R -24745-A COUNTI ES : WARRI CK

LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT

CONTRACT TIME : 250 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWN BI D

1 35-1139301 E & B PAVING |INC $ 18,092, 817.52 100. 0000%
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, | NC. $ 19, 366, 000. 00 107. 0369%
3 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 19, 557, 049.75 108. 0928%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 120 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 702, 667. 33 ROUTE
CALL ORDER : 120 CONTRACT ID : R -25022-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 11/15/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : 9971021
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $  666,275.28 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  786,657.83 118. 0679%
3 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 882, 851.49 132. 5055%
4  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  948,207.68 142. 3147%
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1817530
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e et e e e e e e e e meeeieeaaoo-
SECTI ON 0001  ENHANCEMENT, BI KE/ PEDESTRI AN FACI LI TY
| | |
0001 105- 06845 LUMP|  12225.00000 12225.00|  15000. 00000 15000. 00|  11340. 00000 11340. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 MOS | 1557. 00000 14013. 00| 2000. 00000 18000. 00| 1570. 00000 14130. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  33687. 00000 33687.00/  38000. 00000 38000. 00|  34910. 00000 34910. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 111- 04715 417.900 CYS | 34. 15000 14271. 29 6. 00000 2507. 40| 10. 00000 4179. 00
STOCKPI LED MATERI AL, , TOPSOIL, SALVAGED| | |
0005 201- 52370 LUMP|  17740. 00000 17740. 00| 7500. 00000 7500.00|  41860. 00000 41860. 00
CLEARI NG RI GHT OF WAY | | |
0006 202- 01406 1.000 EACH| 1250. 00000 1250. 00| 500. 00000 500. 00| 2500. 00000 2500. 00
SAMPLI NG AND TESTI NG ANALYSI S | | [
0007 203- 02000 486.200 CYS | 10. 45000 5080. 79| 10. 06000 4891. 17| 29. 60000 14391. 52
EXCAVATI ON,  COMVON | | |
0008 203- 02070 2355.300 CYS | 17. 95000 42277. 64| 14. 51000 34175. 40| 21. 50000 50638. 95
BORROW | |
0009 203- 04523 LUMP| 4105. 00000 4105. 00| 1000. 00000 1000.00|  54218. 20000 54218. 20
DEWATERI NG , STONE SEAWALL CONSTRUCTI ON | | |
0010 205- 06933 2.000 EACH| 60. 00000 120. 00| 60. 00000 120. 00| 60. 00000 120. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06937 1864.000 LFT | 1. 40000 2609. 60| 1. 40000 2609. 60| 1. 40000 2609. 60
TEMPORARY SI LT FENCE | | |
0012 206-51215 32.800 CYS | 118. 00000 3870. 40| 100. 00000 3280. 00| 61. 00000 2000. 80
EXCAVATI ON, X | | |
0013 206- 51220 131.700 CYS | 138. 80000 18279. 96 50. 00000 6585. 00| 17. 00000 2238. 90
EXCAVATI ON, VET | | |
0014 206- 51225 36.300 CYS | 9. 60000 348. 48] 25. 00000 907. 50| 13. 00000 471. 90
|

EXCAVATI ON, DRY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 120 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 702, 667. 33 ROUTE
CALL ORDER : 120 CONTRACT ID : R -25022-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
[ (1) 35-1690004 | (2) 35-0918397 | (3) 35-1817530
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0015 206-51230 65.000 CYS | 17. 20000 1118. 00| 25. 00000 1625. 00| 13. 00000 845. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0016 210- 04181 1.000 EACH 525. 00000 525, 00| 1000. 00000 1000. 00| 693. 00000 693. 00
Bl CYCLE RACK | | |
0017 210- 06192 44.100 LFT | 185. 00000 8158. 50| 175. 00000 7717. 50| 388. 00000 17110. 80
VALL , DECORATI VE [ [
0018 211- 06467 60.000 CYS | 42. 60000 2556. 00| 45. 00000 2700. 00| 37. 00000 2220. 00
AGGREGATE FOR END BENT BACKFI LL | |
0019 211- 07454 34.100 CYS | 47. 25000 1611. 23| 40. 00000 1364. 00| 37. 00000 1261. 70
STRUCTURE BACKFI LL [ [ [
0020 301- 07448 471.000 TON | 28. 35000 13352. 85| 28. 00000 13188. 00| 22. 00000 10362. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0021 303- 06959 60.000 TON | 27.20000 1632. 00| 60. 00000 3600. 00| 26. 00000 1560. 00
AGGREGATE , COARSE [ [
0022 303- 07662 8.300 TON | 1234. 00000 10242. 20| 500. 00000 4150. 00| 775. 00000 6432. 50
STONE , SEAWALL CONSTRUCTI ON | | |
0023 303- 94433 134.000 CYS | 32. 66000 4376. 44| 30. 00000 4020. 00| 44. 00000 5896. 00
AGGREGATE, 12 [ [
0024 402- 07432 4.000 TON | 300. 00000 1200. 00| 75. 00000 300. 00| 250. 00000 1000. 00
HVA TYPE A, SURFACE | |
0025 402- 07435 8.000 TON | 230. 00000 1840. 00| 75. 00000 600. 00| 180. 00000 1440. 00
HVA TYPE A, | NTERVEDI ATE [ [ [
0026 604- 03643 231.900 SYS | 75. 05000 17404. 10| 69. 00000 16001. 10| 68. 00000 15769. 20
BRI CK PAVERS | | |
0027 604- 06070 56.600 SYS | 40. 75000 2306. 45] 40. 00000 2264. 00| 75. 00000 4245, 00
SI DEWALK, CONCRETE , 8 IN [ [ [
0028 604- 91531 1514.900 SYS | 29. 38000 44507. 76 30. 00000 45447. 00| 36. 00000 54536. 40
S| DEWALK, CONCRETE, 4 IN. | | |
0029 605- 06125 582.700 LFT | 19. 10000 11129. 57| 25. 00000 14567. 50| 32. 00000 18646. 40
CURB, CONCRETE, MODI FI ED [ [ [
0030 611- 03671 3.000 EACH| 1144. 00000 3432. 00| 1090. 00000 3270. 00| 1496. 00000 4488. 00
TRASH RECEPTACLE | | |
0031 616- 02320 629.900 SYS | 3. 77000 2374. 72| 3. 00000 1889. 70| 3. 00000 1889. 70
GEOTEXTI LES | | |
0032 616- 05688 107.300 TON | 42. 40000 4549. 52| 36. 00000 3862. 80| 38. 00000 4077. 40
RI PRAP, CLASS 1 [ [ [
0033 616- 06811 30.000 CYS | 177. 70000 5331. 00| 170. 00000 5100. 00| 241. 20000 7236. 00
RI PRAP , GROUTED FI ELDSTONE | | |
0034 616- 07656 200.000 TON | 36. 10000 7220. 00| 50. 00000 10000. 00| 31. 20000 6240. 00
RIPRAP , FI ELDSTONE [ [ [
0035 621- 06559 2805. 700 SYS | 0. 36000 1010. 05 0. 36000 1010. 05 0. 36000 1010. 05

MULCHED SEEDI NG, R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 120 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 702, 667. 33 ROUTE
CALL ORDER : 120 CONTRACT ID : R -25022-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
[ (1) 35-1690004 | (2) 35-0918397 | (3) 35-1817530
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0036 621- 06570 672.700 CYS | 15. 10000 10157. 77| 14. 00000 9417. 80| 35. 00000 23544. 50
TOP SO L [ [
0037 621- 06574 922.300 SYS | 3. 94000 3633. 86| 3. 94000 3633. 86| 3. 94000 3633. 86
SODDI NG | |
0038 621- 07657 350.300 SYS | 2. 72000 952. 82| 2. 72000 952. 82| 2. 72000 952. 82
FI BER MAT, COCONUT [ [ [
0039 621- 98038 32.900 CYS | 58. 00000 1908. 20| 58. 00000 1908. 20| 58. 00000 1908. 20
MULCH, HARDWOOD SHREDDED BARK | | |
0040 622- 05639 12.000 EACH| 79. 50000 954. 00| 79. 50000 954. 00| 79. 50000 954. 00
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | [
I'N. | | |
0041 622- 05640 39.000 EACH| 30. 25000 1179. 75| 30. 25000 1179. 75| 30. 25000 1179. 75
PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | |
I'N. | | |
0042 622- 05649 2.000 EACH| 252. 00000 504. 00| 252. 00000 504. 00| 252. 00000 504. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 1.25 TO 2 IN. | | |
0043 622- 05651 9.000 EACH| 445, 00000 4005. 00| 445, 00000 4005. 00| 445, 00000 4005. 00
PLANT, DECI DUOUS TREE, SINGLE STEM [ [ [
OVER 2.5 TO 3.5 IN. | | |
0044 622- 05654 114.000 EACH| 11. 00000 1254. 00| 11. 00000 1254. 00| 11. 00000 1254. 00
PLANT, PERENNI AL | [
0045 701- 01849 285.000 LFT | 36. 50000 10402. 50| 60. 00000 17100. 00| 73. 00000 20805. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.312 IN., 14 IN | |
0046 702-51005 43.400 CYS | 600. 00000 26040. 00| 600. 00000 26040. 00| 780. 00000 33852. 00
CONCRETE, A, SUBSTRUCTURE [ [
0047 703-51030 4515.000 LBS | 0. 95000 4289. 25| 0. 70000 3160. 50| 0. 60000 2709. 00
REI NFORCI NG STEEL | | |
0048 711- 05101 99.600 LFT | 5. 65000 562. 74| 5. 65000 562. 74| 5. 65000 562. 74
EDG NG , STEEL [ [ [
0049 712- 03017 6.000 EACH| 1282. 00000 7692. 00| 770. 00000 4620. 00| 2043. 00000 12258. 00
PARK BENCH | | |
0050 712- 07204 1.000 EACH 107645. 00000 107645. 00| 196639. 34000 196639. 34| 158920. 00000 158920. 00
PREFABRI CATED BRI DGE, STR. NO. 1 | [ [
0051 712- 07204 1.000 EACH  74276. 06000 74276.06] 139344. 30000 139344.30| 120940. 00000 120940. 00
PREFABRI CATED BRI DGE, STR. NO. 2 | | |
0052 714- 44240 48.000 CYS | 600. 00000 28800. 00| 600. 00000 28800. 00| 680. 00000 32640. 00
CONCRETE, A, STRUCTURES [ [
0053 715- 04612 78.700 6. 40000 503. 68| 4.00000 314. 80| 18. 00000 1416. 60

PI PE , PVC, PERFORATED, 6 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 120 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 702, 667. 33 ROUTE
CALL ORDER : 120 CONTRACT ID : R -25022-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
[ (1) 35-1690004 | (2) 35-0918397 | (3) 35-1817530
| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC
LINE NO/ |TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0054 715- 05168 89.000 LFT | 37. 90000 3373. 10| 34. 00000 3026. 00| 39. 00000 3471. 00
PI PE, TYPE 3, CIRCULAR 12 IN. [ [
0055 715- 05407 206.000 LFT | 4. 95000 1019. 70| 7. 00000 1442. 00| 15. 00000 3090. 00
Pl PE, END BENT DRAIN, 6 IN. | |
0056 715- 05998 53.000 LFT | 24. 60000 1303. 80| 25. 00000 1325. 00| 20. 00000 1060. 00
PI PE, TYPE 3, CIRCULAR 8 IN [ [
0057 715- 91361 8.000 LFT | 8. 50000 68. 00| 9. 00000 72. 00| 40. 00000 320. 00
PIPE, PVC, 6 IN | | |
0058 720- 04666 1.000 EACH 1085. 00000 1085. 00| 900. 00000 900. 00| 1096. 00000 1096. 00
CATCH BASIN , EB | [ [
0059 720- 04682 1.000 EACH| 616. 00000 616. 00| 1500. 00000 1500. 00| 548. 00000 548. 00
INLET , YARD | | |
0060 805- 06595 1765.000 LFT | 2. 70000 4765. 50| 6. 10000 10766. 50| 0. 10000 176. 50
CONDUI T, PVC, 2 IN. [ [
0061 805- 95568 100.000 LFT | 7. 50000 750. 00| 7. 30000 730. 00| 7. 30000 730. 00
CONDUI T, PVC, 4 IN. | |
0062 807- 02193 22.000 EACH| 550. 00000 12100. 00| 400. 00000 8800. 00| 400. 00000 8800. 00
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | [ [
8 FT. | | |
0063 807- 02194 1.000 EACH| 2200. 00000 2200. 00| 2850. 00000 2850. 00| 2850. 00000 2850. 00
SERVI CE POINT, |1, MODIFI ED | |
0064 807- 04651 1945.000 LFT | 4. 40000 8558. 00| 2. 50000 4862. 50| 2. 50000 4862. 50
WRE, 3, NO 2 G\D, 1, NO 6 G\D [ [ [
0065 807- 04654 22.000 EACH| 1360. 00000 29920. 00| 1420. 00000 31240. 00| 1420. 00000 31240. 00
LI GHT POLE | | |
SECTI ON TOTALS | $ 666, 275. 28| $ 786, 657. 83 $ 882, 851.49
__________________________________________ o
CONTRACT TOTALS | $ 666, 275. 28 $ 786, 657. 83 $ 882, 851.49




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 120 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 702, 667. 33 RQUTE
CALL ORDER : 120 CONTRACT ID : R -25022-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT © LAPORTE DI STRI CT

SET- ASI DE :

| (4) 35-1582109
| KANKAKEE VALLEY CCNSTRUCTION
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE ANCUNT

UNI T PRI CE AMOUNT
SECTI ON 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TY

|
0001 105-06845 LUWP| 19965. 95000 19965. 95|

|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 MS | 2553. 96000 22985. 64 [
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  51118. 10000 51118. 10| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ |
0004 111- 04715 417.900 CYS | 6. 03000 2519. 94 |
STOCKPI LED MATERIAL, , TOPSO L, SALVAGED| [ [
0005 201-52370 LUMP| 8333. 52000 8333. 52| [
CLEARI NG RI GHT OF WAY | | |
0006 202- 01406 1.000 EACH 200. 00000 200. 00| |
SAVPLI NG AND TESTI NG ANALYSI S | [ [
0007 203- 02000 486.200 CYS | 15. 36000 7468. 03 [
EXCAVATI ON,  COVMON | | |
0008 203- 02070 2355.300 CYS | 23. 36000 55019. 81| |
BORROW [ [ [
0009 203- 04523 LUMP|  45749. 74000 45749, 74 [
DEWMATERI NG , STONE SEAWALL CONSTRUCTI ON | | |
0010 205- 06933 2.000 EACH| 60. 00000 120. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | [ [
0011 205- 06937 1864.000 LFT | 1. 40000 2609. 60| [
TEMPORARY SI LT FENCE | | |
0012 206-51215 32.800 CYS | 20. 28000 665. 18] |
EXCAVATI ON, X [ [ [
0013 206-51220 131.700 CYS | 30. 37000 3999. 73| [
EXCAVATI ON, VET | | |
0014 206-51225 36.300 CYS | 26. 76000 971. 39| |
EXCAVATI ON, DRY [ [ [
0015 206-51230 65.000 CYS | 14. 28000 928. 20| [
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0016 210- 04181 1.000 EACH 557. 35000 557. 35| |
Bl CYCLE RACK | | |
0017 210- 06192 44.100 LFT | 310. 61000 13697. 90| [
VALL , DECORATI VE [ [
0018 211- 06467 60.000 CYS | 44. 81000 2688. 60| |
AGGREGATE FOR END BENT BACKFI LL [ |
0019 211- 07454 34.100 CYS | 23. 59000 804. 42| [
STRUCTURE BACKFI LL [ [ [
0020 301- 07448 471.000 TON | 37. 49000 17657. 79| |
|

COWPACTED AGGREGATE, NO. 53, BASE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 120 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 702, 667. 33 RQUTE
CALL ORDER : 120 CONTRACT ID : R -25022-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT © LAPORTE DI STRI CT

SET- ASI DE :

| (4) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|

PLANT, DECI DUOUS SHRUB, OVER 18 TO 24
I'N.

UNIT PRI CE AMOUNT
__________________________________________ o
0021 303- 06959 60.000 TON | 21. 51000 1290. 60| |
AGGREGATE , COARSE [ [
0022 303- 07662 8.300 TON | 1096. 11000 9097. 71 |
STONE , SEAWALL CONSTRUCTI ON | | |
0023 303- 94433 134.000 CYS | 42. 79000 5733. 86| [
AGGREGATE, 12 [ [
0024 402- 07432 4.000 TON | 250. 00000 1000. 00| |
HVA TYPE A, SURFACE | |
0025 402- 07435 8.000 TON | 180. 00000 1440. 00| |
HVA TYPE A, | NTERVEDI ATE [ [ [
0026 604- 03643 231.900 SYS | 163. 18000 37841. 44 [
BRI CK PAVERS | | |
0027 604- 06070 56.600 SYS | 37. 73000 2135. 52| |
SI DEWALK, CONCRETE , 8 IN [ [ [
0028 604- 91531 1514.900 SYS | 25. 38000 38448. 16| [
SI DEWALK, CONCRETE, 4 IN. | | |
0029 605- 06125 582.700 LFT | 34. 76000 20254. 65| |
CURB, CONCRETE, MODI FI ED [ [ [
0030 611- 03671 3.000 EACH| 1890. 77000 5672. 31| [
TRASH RECEPTACLE | | |
0031 616- 02320 629.900 SYS | 2. 56000 1612. 54| |
GEOTEXTI LES [ [ [
0032 616- 05688 107.300 TON | 66. 42000 7126. 87| [
Rl PRAP, CLASS 1 | | |
0033 616- 06811 30.000 CYS | 156. 24000 4687. 20| |
RIPRAP , GROUTED FI ELDSTONE [ [ [
0034 616- 07656 200.000 TON | 81. 67000 16334. 00| [
RI PRAP , FI ELDSTONE | | |
0035 621- 06559 2805. 700 SYS | 0. 36000 1010. 05 |
MULCHED SEEDI NG, R [ [ [
0036 621- 06570 672.700 CYS | 16. 23000 10917. 92| [
TOP SO L | | |
0037 621- 06574 922.300 SYS | 3. 94000 3633. 86| |
SODDI NG | | |
0038 621- 07657 350.300 SYS | 2. 72000 952. 82| [
FI BER MAT, COCONUT [ [ [
0039 621- 98038 32.900 CYS | 58. 00000 1908. 20| |
MULCH, HARDWOOD SHREDDED BARK | | |
0040 622- 05639 12.000 EACH| 79. 50000 954. 00| [
| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 702, 667. 33 RQUTE
CALL ORDER : 120 CONTRACT ID : R -25022-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT © LAPORTE DI STRI CT

SET- ASI DE :

| (4) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|

UNI T PRI CE ANOUNT
__________________________________________ o
0041 622- 05640 39.000 EACH 30. 25000 1179. 75|

PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | |

I'N. I I
0042 622- 05649 2.000 EACH| 252. 00000 504. 00|

PLANT, DECI DUOUS TREE, SINGLE STEM | |
OVER 1.25 TO 2 IN | |
0043 622- 05651 9.000 EACH| 445. 00000 4005. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | |
OVER 2.5 TO 3.5 IN. | |

0044 622-05654 114.000 EACH 11. 00000 1254. 00|
PLANT, PERENNI AL | |
0045 701-01849 285.000 LFT | 65. 61000 18698. 85|

PI LE, CONCRETE, STEEL SHELL ENCASED,
0.312 IN., 14 IN.

|

I

|

|

I

|

|

|

|

|

| |

0046 702-51005 43.400 CYS | 1190. 36000 51661. 62| [
CONCRETE, A, SUBSTRUCTURE | |

0047 703-51030 4515.000 LBS | 0. 76000 3431. 40| |

REI NFORCI NG STEEL [ [ [

0048 711- 05101 99.600 LFT | 5. 65000 562. 74| [

EDG NG , STEEL | | |

0049 712- 03017 6.000 EACH| 1436. 83000 8620. 98| |

PARK BENCH | [ [

0050 712- 07204 1.000 EACH  146720. 95000 146720. 95| [

PREFABRI CATED BRI DGE, STR. NO. 1 | | |

0051 712- 07204 1.000 EACH  94409. 00000 94409. 00| |

PREFABRI CATED BRI DGE, STR. NO. 2 | [ [

0052 714- 44240 48.000 CYS | 2467. 19000 118425. 12| [
CONCRETE, A, STRUCTURES | |

0053 715- 04612 78.700 LFT | 9. 64000 758. 67| |

PI PE , PVC, PERFORATED, 6 IN [ [ [

0054 715- 05168 89.000 LFT | 28. 87000 2569. 43| [

Pl PE, TYPE 3, CIRCULAR 12 IN. | | |

0055 715- 05407 206.000 LFT | 12. 67000 2610. 02| |

Pl PE, END BENT DRAIN, 6 IN. | | |

0056 715- 05998 53.000 LFT | 21. 64000 1146. 92| [

PI PE, TYPE 3, CIRCULAR 8 IN [ [ [

0057 715- 91361 8.000 LFT | 7. 22000 57. 76 |

PIPE, PVC, 6 IN | | |

0058 720- 04666 1.000 EACH| 1522. 35000 1522. 35 [

CATCH BASIN , EB [ [ [

0059 720- 04682 1.000 EACH| 707. 52000 707. 52| |

| |

INLET , YARD
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 702, 667. 33 RQUTE
CALL ORDER : 120 CONTRACT ID : R -25022-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT © LAPORTE DI STRI CT

SET- ASI DE :

| (4) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNIT PRI CE AMOUNT
__________________________________________ o
0060 805- 06595 1765.000 LFT | 6. 10000 10766. 50| |
CONDUI T, PVC, 2 IN. | |
0061 805- 95568 100. 000 LFT | 7.30000 730. 00| |
CONDUI T, PVC, 4 IN. | |
0062 807- 02193 22.000 EACH| 400. 00000 8800. 00| |
LI GHT STANDARD FOUNDATION, 3 FT. DIA. X | | |
8 FT. | | |
0063 807- 02194 1.000 EACH| 2850. 00000 2850. 00| |
SERVI CE POINT, |1, MODIFIED | | |
0064 807- 04651 1945.000 LFT | 2. 50000 4862. 50| |
WRE, 3, NO 2 G\D, 1, NO 6 G\D | | |
0065 807- 04654 22.000 EACH| 1420. 00000 31240. 00| |
LI GHT POLE | | |
SECTI ON TOTALS | $ 948, 207. 68
------------------------------------------ o m o m et o e e e e e e et e o e e e e e et e e m e e e e e meemieeaaoo-

CONTRACT TOTALS | $ 948, 207. 68| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 130 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19, 072, 794. 85 ROUTE
CALL ORDER : 130 CONTRACT ID : R -25542-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9984052
2911005
2911005
OTHERS
SET- AS| DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 37-1352855 SI ERRA BRAVO, | NC. $ 12,188, 424.18 100. 0000%
2 35-1875662 CRIDER & CRIDER, | NC. $ 16, 586, 444. 17 136. 0835%
3 35-1698047 GRADEX, | NC. $ 16, 974, 919. 48 139. 2708%
| (1) 37-1352855 | (2) 35-1875662 | (3) 35-1698047
| S| ERRA BRAVO, | NC. | CRIDER & CRIDER | NC. | GRADEX, | NC.
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e e e e e e e e e e e e e e memememeoaoon
SECTI ON 0001  NEW ROAD CONSTRUCTI ON, NEW BRI DGE CONSTRUCTI ON, GRADI NG,
TRAFFI C SI GNAL MODERNI ZATI ON
| | |
0001 105- 06845 LUMP|  152766. 00000 152766. 00| 140000. 00000 140000. 00 120000. 00000 120000. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07040 22.000 MNOS | 1263. 37000 27794. 14] 1800. 00000 39600. 00| 2000. 00000 44000. 00
FI ELD OFFICE, C | | |
0003 108- 01614 LUMP| 7500. 00000 7500. 00|  14000. 00000 14000. 00|  15000. 00000 15000. 00
PARTNERI NG OVERHEAD [ [ [
0004 110- 01001 LUMP|  607188. 00000 607188. 00| 820000. 00000 820000. 00|  848700. 00000 848700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 201- 52370 LUMP|  121436. 28000 121436. 28| 165000. 00000 165000. 00] 169700. 00000 169700. 00
CLEARI NG RI GHT OF WAY [ [ [
0006 202- 60820 8360.000 n2 | 1. 76000 14713. 60| 3. 00000 25080. 00| 1. 80000 15048. 00
SURFACE M LLING ASPHALT | | |
0007 202- 78515 LUMP| 1510. 30000 1510. 30| 1500. 00000 1500. 00| 1600. 00000 1600. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE [ [ [
0008 203- 02000 104763.000 n8 | 4. 03000 422194. 89| 5. 30000 555243, 90| 3. 65000 382384. 95
EXCAVATI ON,  COVMON | | |
0009 203- 02070 1135501. 000 n8 | 3.82000  4337613. 82| 8.00000  9084008. 00| 8. 14000 9242978. 14
BORROW | |
0010 203- 07608 50000.000 n8 | 3. 04000 152000. 00| 3. 50000 175000. 00| 2. 78000 139000. 00
HVFA (I N PLACE) [ [ [
0011 203- 07609 2400.000 n8 | 5. 80000 13920. 00| 5. 00000 12000. 00| 8. 80000 21120. 00
ENCASEMENT MATERI AL | | |
0012 204- 02290 26.000 EACH| 1894. 23000 49249. 98 2000. 00000 52000. 00| 1100. 00000 28600. 00
|

SETTLEMENT PLATE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 130 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19, 072, 794. 85 ROUTE
CALL ORDER : 130 CONTRACT ID : R -25542-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
| (1) 37-1352855 | (2) 35-1875662 | (3) 35-1698047
| S| ERRA BRAVO, | NC. | CRIDER & CRIDER | NC. | GRADEX, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0013 204- 02295 4.000 EACH| 3150. 00000 12600. 00| 2750. 00000 11000. 00| 4200. 00000 16800. 00
Pl EZOMETER [ [
0014 205- 06930 46.000 My | 147. 48000 6784. 08 33. 00000 1518. 00| 32. 00000 1472. 00
SPLASHPAD, Rl PRAP | | |
0015 205- 06931 755.000 My | 40. 21000 30358. 55] 23. 00000 17365. 00| 22. 00000 16610. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | [ [
0016 205- 06933 18.000 EACH| 83. 09000 1495. 62| 65. 00000 1170. 00| 62. 50000 1125. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205- 06936 220.000 My | 25. 50000 5610. 00| 31. 00000 6820. 00| 23. 00000 5060. 00
TEMPORARY SEDI MENT TRAP [ [ [
0018 205- 06937 388.000 m | 7. 44000 2886. 72| 5. 00000 1940. 00| 4. 66000 1808. 08
TEMPORARY SI LT FENCE | | |
0019 205- 06938 1590.000 m | 27. 14000 43152. 60| 34. 00000 54060. 00| 30. 00000 47700. 00
TEMPORARY SLOPE DRAI N [ [ [
0020 207- 07498 18300.000 n2 | 3. 67000 67161. 00| 4.00000 73200. 00| 4. 22000 77226. 00
SUBGRADE TREATMENT, TYPE A | | |
0021 211- 02050 15597.000 n8 | 15. 22000 237386. 34| 16. 00000 249552, 00| 11. 80000 184044. 60
B BORROW [ [ [
0022 211- 07454 32902.000 n8 | 19. 10000 628428. 20| 20. 00000 658040. 00| 12. 50000 411275. 00
STRUCTURE BACKFI LL | | |
0023 213-52830 153.500 n8 | 103. 44000 15878. 04] 85. 00000 13047. 50| 133. 00000 20415. 50
FLOMBLE MORTAR [ [ [
0024 214- 07203 5485.000 n2 | 8. 12000 44538, 20| 8. 00000 43880. 00| 5. 30000 29070. 50
GEOGRI D, |1 | | |
0025 303- 01180 5300.000 My | 20. 82000 110346. 00| 22. 00000 116600. 00| 13. 00000 68900. 00
COVPACTED AGGREGATE, NO. 53 [ [ [
0026 401- 07334 3000.000 My | 74. 97000 224910. 00| 78. 00000 234000. 00| 77. 00000 231000. 00
QC/ QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0027 401- 07403 3350.000 My | 58. 23000 195070. 50| 60. 00000 201000. 00| 59. 80000 200330. 00
QA-HMA, 3, 76, | NTERMVEDI ATE, 19.0 nm | [ [
0028 401- 07408 11560.000 My | 46. 69000 539736. 40| 50. 00000 578000. 00| 47. 98000 554648. 80
QC/ QM- HMA, 3, 64, BASE, 25.0 nm | | |
0029 401- 07430 1820.000 My | 45. 78000 83319. 60| 49. 00000 89180. 00| 47. 00000 85540. 00
QC/ QA-HMA, 5, 76, | NTERVEDI ATE, C25.0 mmj | |
0030 402- 07432 150.000 My | 99. 03000 14854. 50]| 100. 00000 15000. 00| 102. 00000 15300. 00
HVA TYPE A, SURFACE [ [ [
0031 402- 07440 190.000 My | 59. 02000 11213. 80| 60. 00000 11400. 00| 61. 00000 11590. 00
HVA TYPE A, BASE | |
0032 405- 05517 9.000 My | 586. 06000 5274. 54| 600. 00000 5400. 00| 600. 00000 5400. 00
ASPHALT FCR PRI ME COAT [ [ [
0033 406- 05520 25.000 My | 251. 19000 6279. 75| 270. 00000 6750. 00| 255. 00000 6375. 00
|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 130 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19, 072, 794. 85 ROUTE
CALL ORDER : 130 CONTRACT ID : R -25542-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
| (1) 37-1352855 | (2) 35-1875662 | (3) 35-1698047
| S| ERRA BRAVO, | NC. | CRIDER & CRIDER | NC. | GRADEX, | NC.
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0034 602- 06729 28.000 EACH| 9. 17000 256. 76| 10. 00000 280. 00| 10. 40000 291. 20
BARRI ER DELI NEATOR [ [ [
0035 603- 06040 2833.000 m | 13. 24000 37508. 92| 13. 50000 38245. 50| 13. 62000 38585. 46
FENCE, FARM FIELD, 1190 mm | |
0036 603- 06045 746.000 m | 25. 31000 18881. 26| 26. 00000 19396. 00| 26. 73000 19940. 58
FENCE, CHAIN LINK, 1220 mm [ [ [
0037 610- 07486 350.000 My | 80. 68000 28238. 00| 83. 00000 29050. 00| 83. 00000 29050. 00
HVA FOR APPROACHES, TYPE A | |
0038 615- 06490 18.000 EACH| 112. 05000 2016. 90| 115. 00000 2070. 00| 135. 00000 2430. 00
RIGHT OF WAY MARKER | [ [
0039 615- 06505 10. 000 EACH| 463. 46000 4634. 60| 475. 00000 4750. 00| 458. 00000 4580. 00
MONUMENT, B | | |
0040 615- 06510 7.000 EACH 432. 91000 3030. 37| 450. 00000 3150. 00| 354. 00000 2478. 00
MONUVENT, C | [ [
0041 616- 02320 3400.000 n2 | 2. 29000 7786. 00| 2. 50000 8500. 00| 1. 16000 3944. 00
GEOTEXTI LES | | |
0042 616- 05688 190.000 My | 20. 96000 3982. 40| 24. 00000 4560. 00| 31. 00000 5890. 00
RI PRAP, CLASS 1 [ [ [
0043 616- 05689 363.000 My | 26. 76000 9713. 88 23. 50000 8530. 50| 29. 00000 10527. 00
Rl PRAP, CLASS 2 | | |
0044 616- 06400 2392.000 n2 | 31.17000 74558. 64| 18. 00000 43056. 00| 14. 30000 34205. 60
Rl PRAP, DUNMPED [ [ [
0045 616- 06405 1038.000 My | 68. 99000 71611. 62| 20. 00000 20760. 00| 22. 60000 23458. 80
Rl PRAP, REVETMENT | | |
0046 616- 06451 778.000 My | 16. 90000 13148. 20| 20. 00000 15560. 00| 25. 00000 19450. 00
RI PRAP, UNI FORM [ [ [
0047 621- 01004 6.000 EACH| 865. 81000 5194. 86| 800. 00000 4800. 00| 800. 00000 4800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0048 621- 06545 34.300 My | 259. 74000 8909. 08| 115. 00000 3944, 50| 114. 40000 3923. 92
FERTI LI ZER [ [ [
0049 621- 06553 3945.000 kg | 10. 95000 43197. 75| 7. 50000 29587. 50| 7. 54000 29745. 30
SEED M XTURE, R | | |
0050 621- 06555 340.000 kg | 20. 37000 6925. 80| 18. 00000 6120. 00| 17. 97000 6109. 80
SEED M XTURE, P [ [ [
0051 621- 06557 2335.000 kg | 4. 94000 11534. 90| 3. 50000 8172. 50| 3. 49000 8149. 15
SEED M XTURE, T | | |
0052 621- 06565 160.000 My | 244. 46000 39113. 60| 410. 00000 65600. 00| 405. 60000 64896. 00
MULCHI NG MATERI AL [ [ [
0053 621- 06567 390.000 kL | 0. 51000 198. 90| 1. 00000 390. 00| 0. 57000 222.30
|

WATER



STRUCTURAL MEMBERS, CONCRETE BULB-T

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 130 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19, 072, 794. 85 ROUTE
CALL ORDER : 130 CONTRACT ID : R -25542-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
| (1) 37-1352855 | (2) 35-1875662 | (3) 35-1698047
| S| ERRA BRAVO, | NC. | CRIDER & CRIDER | NC. | GRADEX, | NC.
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0054 621- 06574 21620.000 n2 | 3. 41000 73724. 20| 3. 30000 71346. 00| 3. 27000 70697. 40
SCODDI NG [ [ [
0055 701- 06011 8.000 EACH| 507. 30000 4058. 40| 525. 00000 4200. 00| 4000. 00000 32000. 00
DYNAM C PI LE LOAD TEST | |
0056 701- 06012 8.000 EACH| 253. 65000 2029. 20| 265. 00000 2120. 00| 1500. 00000 12000. 00
TEST PILE, RESTRI KE [ [ [
0057 701- 06027 8.000 EACH| 1217. 52000 9740. 16 1250. 00000 10000. 00| 1500. 00000 12000. 00
TEST PILE | | |
0058 701-51195 620.000 m | 81. 17000 50325. 40| 85. 00000 52700. 00| 140. 00000 86800. 00
PILE, STEEL H, HP 310 X 79 [ [ [
0059 701- 91792 40.000 EACH| 202. 92000 8116. 80| 210. 00000 8400. 00| 182. 00000 7280. 00
PILE TIP, STEEL H | | |
0060 701- 92043 30.000 m | 913. 14000 27394. 20| 1000. 00000 30000. 00| 780. 00000 23400. 00
CORED HOLE I N ROCK, 457 nm [ [
0061 701- 95780 440.000 m | 91. 31000 40176. 40| 100. 00000 44000. 00| 140. 00000 61600. 00
PILE, STEEL H, HP 310 X 110 | | |
0062 702-51863 91.000 EACH| 17. 14000 1559. 74| 16. 00000 1456. 00| 7. 80000 709. 80
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0063 702- 92857 312.000 n8 | 456. 57000 142449. 84| 475. 00000 148200. 00| 291. 00000 90792. 00
CONCRETE, C, SUBSTRUCTURE | |
0064 702- 93722 15.520 n8 | 1143. 90000 17753. 33| 700. 00000 10864. 00| 415. 00000 6440. 80
CONCRETE, C [ [ [
0065 702- 94656 5.000 n8 | 507. 30000 2536. 50| 525. 00000 2625. 00| 312. 00000 1560. 00
CONCRETE, B | | |
0066 703- 03622 224.000 EACH| 12. 18000 2728. 32| 13. 00000 2912. 00| 12. 00000 2688. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED, | [ [
MODI FI ED [ [ [
0067 703- 06028 1068.000 kg | 1. 66000 1772. 88 1. 75000 1869. 00| 1. 50000 1602. 00
REI NFORCI NG BARS | | |
0068 703- 06029 75628.000 kg | 1. 42000 107391. 76| 1. 50000 113442. 00| 1. 46000 110416. 88
REI NFORCI NG BARS, EPOXY COATED [ [ [
0069 704- 51002 346.000 n8 | 456. 57000 157973. 22| 475. 00000 164350. 00| 452. 00000 156392. 00
CONCRETE, C, SUPERSTRUCTURE | |
0070 706- 51020 54.000 n8 | 405. 84000 21915. 36| 420. 00000 22680. 00| 395. 00000 21330. 00
CONCRETE, C, RAILING [ [ [
0071 707- 05985 269.450 m | 456. 57000 123022. 79| 475. 00000 127988. 75| 483. 00000 130144. 35
STRUCTURAL MEMBERS, CONCRETE |- BEAM 1V, | | |
1372 nm X 508 mm | | |
0072 707- 05995 265.950 m | 532. 67000 141663. 59| 550. 00000 146272. 50| 494. 00000 131379. 30
|
|

BEAM 1829 mm X 1524 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 130 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19, 072, 794. 85 ROUTE
CALL ORDER : 130 CONTRACT ID : R -25542-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
| (1) 37-1352855 | (2) 35-1875662 | (3) 35-1698047
| S| ERRA BRAVO, | NC. | CRIDER & CRIDER | NC. | GRADEX, | NC.
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0073 709-51821 LUMP| 5864. 39000 5864. 39| 7000. 00000 7000. 00| 6000. 00000 6000. 00
SURFACE SEAL , STR NO 1 [ [ [
0074 709-51821 LUMP| 4687. 45000 4687. 45| 5000. 00000 5000. 00| 4800. 00000 4800. 00
SURFACE SEAL , STR NO 2 | | |
0075 714- 01366 28.000 m | 2069. 49000 57945. 72| 1500. 00000 42000. 00| 1278. 00000 35784. 00
CULVERT, PRECAST BOX, REI NFORCED [ [ [
CONCRETE, 3000 mm x 1200 mm | | |
0076 714- 01634 160.000 m | 1246. 97000 199515. 20| 1150. 00000 184000. 00| 963. 00000 154080. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2100 mm x 1200 mm [ [ [
0077 715- 02399 4.000 EACH 1845. 96000 7383. 84] 2100. 00000 8400. 00| 1700. 00000 6800. 00
SAFETY METAL END SECTION, 4:1, 1050 mnm | |
0078 715- 02407 8.000 EACH| 2535. 67000 20285. 36| 2500. 00000 20000. 00| 2900. 00000 23200. 00
SAFETY METAL END SECTION, 4:1, 1200 nm | [ [
0079 715- 02629 2.000 EACH| 666. 77000 1333. 54 600. 00000 1200. 00| 645. 00000 1290. 00
SAFETY METAL END SECTION, 6:1, 450 mm | | |
0080 715- 03475 1.000 EACH 491. 77000 491. 77| 500. 00000 500. 00| 350. 00000 350. 00
SAFETY METAL END SECTION, 4:1, 375 mm | [ [
0081 715- 03584 2.000 EACH| 591. 77000 1183. 54 525. 00000 1050. 00| 380. 00000 760. 00
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0082 715- 04611 1.000 EACH 336. 77000 336. 77| 320. 00000 320. 00| 350. 00000 350. 00
SAFETY METAL END SECTION, 4:1, 300 mm | [ [
0083 715- 04799 2.000 EACH| 3426. 30000 6852. 60| 3200. 00000 6400. 00| 4300. 00000 8600. 00
SAFETY METAL END SECTION, 4:1, 1500 mm | |
X 950 nm (M N. AREA 1.2 np) | |
0084 715- 05019 102.000 m | 186. 41000 19013. 82| 200. 00000 20400. 00| 180. 00000 18360. 00
PIPE, TYPE 1, CIRCULAR 900 nm [ [ [
0085 715- 05048 2173.000 m | 9. 00000 19557. 00| 8. 00000 17384. 00| 9. 37000 20361. 01
Pl PE, TYPE 4, ClRCULAR, 150 nm | | |
0086 715- 05049 30.000 m | 16. 40000 492. 00| 63. 00000 1890. 00| 22. 00000 660. 00
PI PE, TYPE 4, CIRCULAR, 200 nm [ [ [
0087 715- 05051 30.000 m | 17. 90000 537. 00| 65. 00000 1950. 00| 25. 00000 750. 00
Pl PE, TYPE 4, ClRCULAR, 250 nm | | |
0088 715- 05053 217.000 m | 30. 00000 6510. 00| 40. 00000 8680. 00| 50. 50000 10958. 50
Pl PE, UNDERDRAI N QUTLET, 150 nm [ [ [
0089 715- 05118 1.000 m | 341. 77000 341. 77| 400. 00000 400. 00| 322. 00000 322.00
PI PE, TYPE 1, CRCULAR, 300 nm | | |
0090 715- 05119 631.500 m | 99. 33000 62726. 90| 75. 00000 47362. 50| 87. 00000 54940. 50
PIPE, TYPE 1, CIRCULAR 375 nm [ [ [
0091 715-05121 35.500 m | 119. 51000 4242 61| 115. 00000 4082. 50| 94. 75000 3363. 63
Pl PE, TYPE 1, ClRCULAR, 450 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 130 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19, 072, 794. 85 ROUTE
CALL ORDER : 130 CONTRACT ID : R -25542-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
| (1) 37-1352855 | (2) 35-1875662 | (3) 35-1698047
| S| ERRA BRAVO, | NC. | CRIDER & CRIDER | NC. | GRADEX, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0092 715- 05125 3.000 m | 188. 92000 566. 76| 240. 00000 720. 00| 355. 00000 1065. 00
PIPE, TYPE 1, CIRCULAR 750 nm [ [ [
0093 715- 05171 54.500 m | 99. 56000 5426. 02| 85. 00000 4632. 50| 94. 75000 5163. 88
Pl PE, TYPE 3, ClRCULAR, 450 nm | | |
0094 715- 05178 35.500 m | 218. 10000 7742. 55| 225. 00000 7987. 50| 217. 00000 7703. 50
PI PE, TYPE 3, CIRCULAR 1050 nm [ [ [
0095 715- 05203 30.000 m | 9. 00000 270. 00| 60. 00000 1800. 00| 22. 00000 660. 00
Pl PE, TYPE 4, ClRCULAR, 100 nm | | |
0096 715- 05245 90.000 m | 432. 67000 38940. 30| 330. 00000 29700. 00| 424. 00000 38160. 00
PI PE, TYPE 1, DEFORVED, MN. AREA 1.20 | [ [
m | | |
0097 715- 05249 33.500 m | 668. 61000 22398. 44| 610. 00000 20435. 00| 617. 00000 20669. 50
Pl PE, TYPE 1, DEFORMVED, MN. AREA 1.68 | | |
m | | |
0099 715-07071 3.000 EACH| 1294. 62000 3883. 86| 1200. 00000 3600. 00| 1125. 00000 3375. 00
SAFETY METAL END SECTION, 4:1, 750 mm | | |
0100 715- 07103 2.000 EACH| 4451, 30000 8902. 60| 4100. 00000 8200. 00| 5025. 00000 10050. 00
SAFETY METAL END SECTION, 6:1, M N | [ [
AREA 1.20 n® [ [ [
0101 715- 07668 2.000 EACH| 5060. 68000 10121. 36| 4600. 00000 9200. 00| 5555. 00000 11110. 00
SAFETY METAL END SECTION, 4:1, MN. | | |
AREA 1.68 ne [ [ [
0102 715- 44240 0.300 nB8 | 1129. 17000 338. 75| 1000. 00000 300. 00| 1150. 00000 345. 00
CONCRETE, A, STRUCTURES | |
0103 715- 46005 10. 000 EACH| 405. 92000 4059. 20| 290. 00000 2900. 00| 275. 00000 2750. 00
Pl PE END SECTI ON, 375 nm | [
0104 715- 46010 4.000 EACH 691. 77000 2767. 08 300. 00000 1200. 00| 295. 00000 1180. 00
Pl PE END SECTI ON, 450 nm | |
0105 715- 46040 6.000 EACH| 1104. 28000 6625. 68| 700. 00000 4200. 00| 700. 00000 4200. 00
Pl PE END SECTI ON, 900 nm | [
0106 716- 07631 26.000 m | 768. 28000 19975. 28| 650. 00000 16900. 00| 709. 28000 18441. 28
Pl PE | NSTALLATI ON, TRENCHLESS, 375 mm | | |
0107 716- 07634 51.000 m | 960. 08000 48964. 08| 665. 00000 33915. 00| 939. 12000 47895. 12
Pl PE | NSTALLATI ON, TRENCHLESS, 750 mm | | |
0108 716- 07637 182.000 m | 6051. 62000  1101394. 84 1300. 00000 236600. 00| 6132. 88000 1116184. 16
Pl PE | NSTALLATI ON, TRENCHLESS, 1200 nm | [
0109 718- 06528 17.000 EACH| 966. 87000 16436. 79| 560. 00000 9520. 00| 650. 00000 11050. 00
OUTLET PROTECTCR, 1 | |
0110 718- 06532 1000.000 m | 5. 48000 5480. 00| 3. 00000 3000. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ [ [
0111 718-52610 422.000 n8 | 40. 62000 17141. 64| 46. 00000 19412. 00| 35. 00000 14770. 00
|

AGGREGATE FOR UNDERDRAI NS



TEMPORARY TRANSVERSE PAVEMENT MARKI NG,
REMOVABLE, 600 mm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 130 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19, 072, 794. 85 ROUTE
CALL ORDER : 130 CONTRACT ID : R -25542-A COUNTIES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWORDSVI LLE Di STRI CT
SET- ASI DE
| (1) 37-1352855 | (2) 35-1875662 | (3) 35-1698047
| SI ERRA BRAVO, | NC. | CRIDER & CRIDER, |NC. | GRADEX, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0112 718- 99153 3984.000 n2 | 1. 60000 6374. 40| 1. 00000 3984. 00| 0. 75000 2988. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0113 720- 45025 2.000 EACH| 1593. 54000 3187. 08| 3100. 00000 6200. 00| 5090. 00000 10180. 00
I NLET, D6 | | |
0114 720- 45065 11.000 EACH| 2400. 24000 26402. 64 2100. 00000 23100. 00| 2145. 00000 23595. 00
I NLET, NI12 | | |
0115 720- 95310 1.000 EACH| 2010. 31000 2010. 31| 4300. 00000 4300. 00| 2350. 00000 2350. 00
I NLET, P12A, MODI FI ED | | |
0116 731-93945 3298.500 n2 | 138. 49000 456809. 27| 140. 00000 461790. 00| 130. 00000 428805. 00
FACE PANELS, CONCRETE | |
0117 731- 93946 3298.500 n2 | 41. 09000 135535. 37| 42. 00000 138537. 00| 68. 00000 224298. 00
VALL ERECTI ON | | |
0118 731-93947 427.400 m | 60. 88000 26020. 11] 65. 00000 27781. 00| 47. 00000 20087. 80
LEVELI NG PAD, CONCRETE | | |
0119 732- 06623 60. 000 EACH| 355. 11000 21306. 60| 370. 00000 22200. 00| 750. 00000 45000. 00
SLEEVE , 460 nmDIA, PVC | | |
0121 801- 01093 4.000 EACH| 1809. 43000 7237. 72| 1900. 00000 7600. 00| 1820. 00000 7280. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0122 801- 03290 2.000 EACH| 282. 94000 565. 88| 250. 00000 500. 00| 234. 00000 468. 00
CONSTRUCTI ON SIGN, C | | |
0123 801- 04308 12.000 EACH| 292. 94000 3515. 28| 285. 00000 3420. 00| 280. 80000 3369. 60
ROAD CLOSURE S| GN ASSEMBLY | |
0124 801- 06199 6.000 EACH| 162. 98000 977. 88| 165. 00000 990. 00| 166. 40000 998. 40
ROAD CLOSURE S| GN ASSEMBLY, PERVANENT | | |
0125 801- 06203 2590.000 m | 0. 41000 1061. 90| 0. 50000 1295. 00| 0. 42000 1087. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0126 801- 06204 195.000 m | 1. 22000 237. 90| 1. 25000 243. 75| 1. 25000 243.75
TEMPORARY PAVEMENT MARKI NG, 125 mm | | [
0127 801- 06207 9560.000 m | 3. 39000 32408. 40| 3. 00000 28680. 00| 2. 89000 27628. 40
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0128 801- 06208 195.000 m | 6. 38000 1244. 10| 5. 50000 1072. 50| 5. 41000 1054. 95
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
125 nm | | |
0129 801- 06216 56.000 m | 3. 57000 199. 92| 3. 70000 207. 20| 3. 64000 203. 84
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
600 nm | | [
0130 801- 06218 56.000 m | 18. 33000 1026. 48| 19. 00000 1064. 00| 18. 72000 1048. 32
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 130 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19, 072, 794. 85 ROUTE
CALL ORDER : 130 CONTRACT ID : R -25542-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
| (1) 37-1352855 | (2) 35-1875662 | (3) 35-1698047
| S| ERRA BRAVO, | NC. | CRIDER & CRIDER | NC. | GRADEX, | NC.
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0131 801- 06640 62.000 EACH| 208. 34000 12917. 08| 190. 00000 11780. 00| 186. 16000 11541. 92
CONSTRUCTI ON SI GN, A [ [
0132 801- 06645 25.000 EACH| 62. 81000 1570. 25] 32. 00000 800. 00| 31. 20000 780. 00
CONSTRUCTI ON SI GN, B | | |
0133 801- 06710 150. 000 DAY | 21. 95000 3292. 50| 12. 00000 1800. 00| 11. 44000 1716. 00
FLASH NG ARROW S| GN [ [ [
0134 801- 06775 LUMP|  30120. 36000 30120. 36| 140000. 00000 140000. 00|  50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |
0135 801- 07118 385.000 m | 28. 45000 10953. 25| 26. 00000 10010. 00| 25. 48000 9809. 80
BARRI CADE, I11-A [ [ [
0136 801- 07119 225.000 m | 35. 03000 7881. 75| 29. 00000 6525. 00| 28. 44000 6399. 00
BARRI CADE, |11-B | | |
0137 801- 07120 90.000 m | 74. 15000 6673. 50| 100. 00000 9000. 00| 66. 56000 5990. 40
BARRI CADE, |11, PERVANENT [ [ [
0138 801- 09133 2.000 EACH  13001. 25000 26002.50]  13000. 00000 26000. 00|  13000. 00000 26000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0139 802- 04893 8.000 EACH| 159. 58000 1276. 64 165. 00000 1320. 00| 163. 28000 1306. 24
REFERENCE POST | [ [
0140 802- 05701 44.740 m | 52. 15000 2333. 19 53. 00000 2371. 22| 53. 25000 2382.41
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | | |
0141 802- 05702 15.200 m | 31. 40000 477. 28| 32. 00000 486. 40| 32. 24000 490. 05
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | [
BASE | | |
0142 802- 76025 3.710 n2 | 189. 18000 701. 86| 200. 00000 742. 00| 193. 44000 717. 66
SI GN, SHEET, ENCAPSULATED LENS W TH [ [ [
LEGEND, 2.03 mm TH CKNESS [ [ [
0143 802- 76035 6.650 n2 | 209. 52000 1393. 31| 215. 00000 1429. 75| 214. 24000 1424. 70
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ [
0144 805- 01815 2.000 EACH| 1451. 27000 2902. 54 1500. 00000 3000. 00| 1482. 00000 2964. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 i | |
0145 805- 01842 7.000 EACH| 512. 68000 3588. 76| 530. 00000 3710. 00| 523. 12000 3661. 84
HANDHOLE, SI GNAL | | |
0146 805- 01844 740.000 m | 24. 53000 18152. 20| 25. 00000 18500. 00| 25. 04000 18529. 60
CONDUI T, STEEL, GALVANI ZED, 50 mm [ [ [
UNDERGROUND | | |
0147 805- 02202 12.000 EACH| 633. 19000 7598. 28] 650. 00000 7800. 00| 646. 88000 7762. 56
SI GNAL DETECTOR HOUSI NG, DOUBLE | [ [
0148 805- 78100 1.000 EACH 8199. 58000 8199. 58| 8400. 00000 8400. 00| 8372. 00000 8372. 00

CONTROLLER AND CABI NET, MENU DRI VEN, 8
PHASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 130 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19, 072, 794. 85 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25542-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 37-1352855 | (2) 35-1875662 | (3) 35-1698047
| S| ERRA BRAVO, | NC. | CRIDER & CRIDER | NC. | GRADEX, | NC.
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0149 805- 78205 6.000 EACH| 370. 81000 2224. 86| 380. 00000 2280. 00| 378. 56000 2271. 36
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [ [
AMVBER GREEN | | |
0150 805- 78215 2.000 EACH| 370. 81000 741. 62| 380. 00000 760. 00| 378. 56000 757. 12
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [ [
AVBER ARROW GREEN ARROW [ [ [
0151 805- 78230 2.000 EACH| 570. 04000 1140. 08 590. 00000 1180. 00| 582. 40000 1164. 80
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER GREEN, AMBER ARROW GREEN ARROW | | |
0152 805- 78415 1.000 EACH| 1924. 75000 1924. 75| 2000. 00000 2000. 00| 1965. 60000 1965. 60
SPAN, CATENARY, AND TETHER [ [ [
0153 805- 78420 2.000 EACH| 167. 52000 335. 04 170. 00000 340. 00| 171. 60000 343. 20
DI SCONNECT HANGER | | |
0154 805- 78445 1.000 EACH| 355. 82000 355. 82| 360. 00000 360. 00| 364. 00000 364. 00
SI GNAL SERVI CE [ [ [
0155 805- 78467 25.000 m | 3. 48000 87. 00| 3. 50000 87. 50| 3. 56000 89. 00
SI GNAL CABLE, 3C 8GA. | | |
0156 805- 78470 3130.000 m | 0. 71000 2222. 30| 0. 75000 2347. 50| 0. 73000 2284. 90
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. [ [ [
0157 805- 78485 200.000 m | 2. 25000 450. 00| 2. 30000 460. 00| 2. 30000 460. 00
SI GNAL CABLE, 5C 14GA. | | |
0158 805- 78490 230.000 m | 2. 59000 595. 70| 2. 70000 621. 00| 2. 64000 607. 20
SI GNAL CABLE, 7C 14GA. [ [ [
0159 805- 78510 1500.000 m | 1. 91000 2865. 00| 2. 00000 3000. 00| 1. 96000 2940. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0160 805- 78795 940.000 m | 15. 25000 14335. 00| 16. 00000 15040. 00| 15. 60000 14664. 00
SAW CUT FOR ROADVAY LOOP AND SEALER [ [ [
0161 805- 78925 1.000 EACH| 711. 62000 711. 62| 735. 00000 735. 00| 726. 96000 726. 96
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0162 805- 81060 2.000 EACH| 2784. 48000 5568. 96| 2870. 00000 5740. 00| 2843. 36000 5686. 72
SI GNAL STRAIN POLE, STEEL, 11.0 m [ [ [
0163 805- 92504 5.000 EACH| 261. 85000 1309. 25 270. 00000 1350. 00| 267. 28000 1336. 40
LOOP DETECTOR DELAY AMPLIFIER 2 CHANNEL| | |
0164 808- 06701 209.000 m | 1. 27000 265. 43| 1. 30000 271. 70| 1. 30000 271.70
LI NE, THERMOPLASTI C, BROKEN, WHI TE, [ [ [
100mMm [ [ [
0165 808- 06703 730.000 m | 1. 25000 912. 50| 1. 30000 949. 00| 1. 28000 934. 40
LI NE, THERVOPLASTI C, SOLID, WHI TE, 100nmi | |
0166 808- 06705 195.000 m | 2.51000 489. 45| 2. 60000 507. 00| 2. 56000 499. 20

LI NE, THERMOPLASTIC, SOLID, WH TE, 200 |
mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 130 -10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 19, 072, 794. 85 ROUTE
CALL ORDER : 130 CONTRACT ID : R -25542-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
| (1) 37-1352855 | (2) 35-1875662 | (3) 35-1698047
| S| ERRA BRAVO, | NC. | CRIDER & CRIDER | NC. | GRADEX, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0167 808- 06713 4530.000 m | 0. 23000 1041. 90| 0. 25000 1132. 50| 0. 24000 1087. 20
LINE, PAINT, SOLID, WH TE, 100 mm [ [ [
0168 808- 06714 4220.000 m | 0. 23000 970. 60| 0. 25000 1055. 00| 0. 24000 1012. 80
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0169 808- 75272 70.000 m | 12. 73000 891. 10| 13. 00000 910. 00| 13. 00000 910. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, WH TE, CROSSHATCH LINE, 600 mm | | |
0170 808- 75297 60.000 m | 12. 73000 763. 80| 13. 00000 780. 00| 13. 00000 780. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm [ [ [
0171 808- 75320 16. 000 EACH| 47. 87000 765. 92| 50. 00000 800. 00| 48. 88000 782. 08
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0172 808- 75325 8.000 EACH| 70. 28000 562. 24| 75. 00000 600. 00| 71. 76000 574. 08
PAVEMENT MESSAGE MARKI NGS, [ [ [
THERMOPLASTI C, WORD (ONLY) | | |
0173 808- 75996 37.000 EACH| 9. 54000 352. 98| 10. 00000 370. 00| 28. 08000 1038. 96
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0174 808- 75998 37.000 EACH| 27.50000 1017. 50| 28. 00000 1036. 00| 74. 31000 2749. 47
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0175 718- 06531 10.000 EACH| 848. 52000 8485. 20| 525. 00000 5250. 00| 245. 00000 2450. 00
OUTLET PROTECTCR, 3 [ [
0176 105- 06657 22.000 MOS | 100. 00000 2200. 00| 150. 00000 3300. 00| 200. 00000 4400. 00
PHONE, CELLULAR , RADI O | | |
SECTI ON TOTALS | $ 12,188, 424. 18| $ 16, 586, 444. 17| $ 16, 974, 919. 48
------------------------------------------ e m o m e m o e e e e e et e o e e e e e e e e e e e e e e meeeieeaaoo-
CONTRACT TOTALS | $ 12,188, 424. 18| $ 16, 586, 444. 17| $ 16, 974, 919. 48




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 140 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 684, 440. 00 ROUTE : |-80
CALL ORDER : 140 CONTRACT ID : R -25810-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 05/01/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0801159
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1473652 SLUSSER S GREEN THUMVB, | NC. $ 388, 705.90 100. 0000%
2 34-1572955 DEI TERI NG LANDSCAPI NG, | NC. $ 514, 818.00 132. 4440%
| (1) 35-1473652 | (2) 34-1572955 |
| SLUSSER S GREEN THUMB, | NC. | DEl TERI NG LANDSCAPI NG, |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo
SECTI ON 0001  LANDSCAPI NG
| | |
0001 105- 06845 LUMP|  46950. 00000 46950. 00|  30000. 00000 30000. 00|
CONSTRUCTI ON ENG| NEERI NG | | |
0002 110- 01001 LUMP|  34000. 00000 34000. 00|  15000. 00000 15000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 621- 06567 20000. 000 MG | 1. 00000 20000. 00| 1. 00000 20000. 00|
VATER | | |
0004 621- 06570 88.000 CYS | 78. 50000 6908. 00| 60. 00000 5280. 00|
TOP SO L | | |
0005 621- 52391 22.000 LBS | 30. 15000 663. 30| 5. 00000 110. 00|
SEED M XTURE, GRASS NO MOW | | |
0006 621- 92968 28.000 LBS | 2230. 00000 62440. 00| 200. 00000 5600. 00|
SEED M XTURE, W LD FLOAER , ANNUALS | | |
0007 621- 92968 351.000 LBS | 365. 60000 128325. 60| 790. 00000 277290. 00|
SEED M XTURE, WLD FLOAER , DP AND DD | | |
M XES | | |
0008 622- 02564 LUMP| 3042. 00000 3042. 00| 5000. 00000 5000. 00|
LANDSCAPI NG MAI NTENANCE TRAI NI NG | | |
0009 622- 05626 59.000 EACH| 300. 00000 17700. 00| 550. 00000 32450. 00|
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 72 TO 96 IN. | | |
0010 622- 05640 1467.000 EACH| 30. 00000 44010. 00| 54. 00000 79218. 00|
PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | | |
IN. | | |
0011 622- 05648 197.000 EACH| 100. 00000 19700. 00| 210. 00000 41370. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
1.25 IN. OR UNDER | | |
0012 801- 06775 LUMP| 3167. 00000 3167. 00| 2000. 00000 2000. 00|
MAI NTAI NI NG TRAFFI C | | |
0013 802- 04893 60. 000 EACH| 30. 00000 1800. 00| 25. 00000 1500. 00|

REFERENCE POST 152mm STEEL U CHANNEL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 140 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 684, 440. 00 ROUTE : |-80
CALL ORDER : 140 CONTRACT ID : R -25810-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1473652 | (2) 34-1572955

|

| SLUSSER S GREEN THUMB, | NC. | DEl TERI NG LANDSCAPI NG, |NC. |

LINE NO / | TEM CODE / ALT | | |
[

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRI CE AMOUNT

------------------------------------------ ot mm e m e e e e e et e e e e e e et e et e e e e e e e e eeeeeiaaaooooo
SECTI ON TOTALS | $ 388, 705. 90| $ 514, 818. 00|

------------------------------------------ o m e e e e e e e e e e e oo

CONTRACT TOTALS | $ 388, 705. 90| $ 514, 818. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5,934, 392.61 RQUTE : SR 9

CALL ORDER : 150 CONTRACT ID : R -26033-A COUNTI ES : MADI SON

LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

CONTRACT TIME : 06/15/04 COWVPLETI ON DATE

CONTRACT DESCRI PTI ON URBAN PROJIECT(S) : 179000G
179000l
179000J
OTHERS

SET- ASI DE :

VENDCOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 5,352 086. 71 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 6,271, 600. 00 117. 1804%
| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o o e e e e e e e e e et e o m e e e e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON - STR NO 9- 48- 8488, PRECAST THREE
S| DED
| | |
0001 105- 06845 LUMP|  100000. 00000 100000. 00|  100000. 00000 100000. 00|
CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07038 12.000 MOS | 2500. 00000 30000. 00| 3000. 00000 36000. 00|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  265000. 00000 265000. 00|  740001. 59000 740001. 59|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  150000. 00000 150000. 00|  200000. 00000 200000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 5600.000 n2 | 10. 00000 56000. 00| 25. 00000 140000. 00|
PAVEMENT, REMOVE | | |
0007 202- 02271 103.000 EACH| 275. 00000 28325. 00| 210. 00000 21630. 00|
HEADWALL, REMOVE | | |
0008 202- 02278 500.000 m | 28. 00000 14000. 00| 26. 00000 13000. 00|
CURB, CONCRETE, REMOVE | | |
0009 202- 60820 11022.000 n2 | 1. 75000 19288. 50| 1. 70000 18737. 40|
SURFACE M LLI NG, ASPHALT | | |
0010 202- 60822 35371.000 n2 | 2. 25000 79584. 75] 1. 70000 60130. 70|
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0011 202- 74035 14.000 EACH| 30. 00000 420. 00| 26. 00000 364. 00|
SIGN, REMOVE | | |
0012 202- 74075 1.000 EACH| 5000. 00000 5000. 00| 3200. 00000 3200. 00|
OVERHEAD S| GN STRUCTURE, MONOTUBE, | | |
REMOVE | | |
0013 202- 86946 19. 000 EACH| 425. 00000 8075. 00| 150. 00000 2850. 00|
|

HANDHOLE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 150 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 934, 392. 61 ROUTE : SR 9
CALL ORDER : 150 CONTRACT ID : R -26033-A COUNTI ES : MADI SON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING |NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e oo e e e e e e e e e e e e e e e e memememeoaoooo
0014 202- 91385 8.000 EACH| 600. 00000 4800. 00| 580. 00000 4640. 00|
I NLET, REMOVE | | |
0015 202- 93995 7.000 EACH| 350. 00000 2450. 00| 580. 00000 4060. 00|
SI GNAL POLE FOUNDATI ON, REMOVE | | [
0016 202- 93999 7.000 EACH| 325. 00000 2275. 00| 280. 00000 1960. 00|
SI GNAL POLE, REMOVE | | |
0017 202- 94810 4.000 EACH| 150. 00000 600. 00| 170. 00000 680. 00|
CURB TURNOUT, REMOVE | | |
0018 202- 96133 670.000 m | 50. 00000 33500. 00| 50. 00000 33500. 00|
Pl PE, REMOVE | | |
0019 203- 02000 5600.000 n8 | 40. 00000 224000. 00| 50. 00000 280000. 00|
EXCAVATI ON,  COMVON | | |
0020 203- 02070 13514.000 18 | 0. 10000 1351. 40| 0. 01000 135. 14|
BORROW | | |
0021 203- 91878 3350.000 m | 27.50000 92125. 00| 0. 01000 33.50]
LI NEAR DI TCH GRADI NG | | |
0022 205- 02224 2022.000 m | 5. 00000 10110. 00| 4. 20000 8492. 40|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0023 205- 06932 717.000 m | 25. 00000 17925. 00| 22. 00000 15774. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0024 207- 07498 76150. 000 n2 | 0. 10000 7615. 00| 0. 01000 761. 50|
SUBGRADE TREATMENT, TYPE A | | |
0026 211- 02060 14900.000 18 | 1. 00000 14900. 00| 24. 00000 357600. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0027 303- 52308 8500.000 My | 5. 00000 42500. 00| 20. 00000 170000. 00|
COMPACTED AGGREGATE, O 53 | | |
0028 401- 06264 LUMP| 7500. 00000 7500. 00| 6600. 00000 6600. 00|
PROFI LOGRAPH, HVA | | |
0029 401- 07334 6500.000 My | 55. 00000 357500. 00| 55. 00000 357500. 00|
QC QA-HVA, 3, 76, SURFACE, 9.5 nm | | |
0030 401- 07403 9058.350 My | 50. 00000 452917. 50| 54. 00000 489150. 90|
QC QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm | | |
0031 401- 07418 9421.950 My | 52. 50000 494652. 38 44. 00000 414565. 80|
QA-HVA, 3, 76, BASE, 25.0 mm | | |
0032 402- 07432 1716.250 My | 55. 00000 94393. 75| 55. 00000 94393. 75
HVA TYPE A, SURFACE | | |
0033 402- 07435 1821.000 My | 44. 00000 80124. 00| 44. 00000 80124. 00|
HVA TYPE A, | NTERVEDI ATE | | |
0034 402- 07440 1910.547 My | 65. 00000 124185. 56| 44. 00000 84064. 07|
|

HVA TYPE A, BASE



PI PE , RCHEP, CLASS HE-I

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 150 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 934, 392. 61 ROUTE : SR 9
CALL ORDER : 150 CONTRACT ID : R -26033-A COUNTI ES : MADI SON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e oo e e e e e e e e e e e e e e e e memememeoaoooo
0035 405- 05518 45000. 000 n2 | 0. 10000 4500. 00| 0. 50000 22500. 00|
ASPHALT FCR PRI ME COAT [ [ [
0036 406- 05521 90000.000 n2 | 0. 10000 9000. 00| 0. 05000 4500. 00|
ASPHALT FOR TACK COAT | | |
0037 601- 04746 3.000 EACH| 5000. 00000 15000. 00| 4600. 00000 13800. 00|
ENERGY ABSCRBI NG TERM NAL, CZ [ [ [
0038 601- 06037 2.000 EACH| 750. 00000 1500. 00| 630. 00000 1260. 00|
GUARDRAI L END TREATMENT, | | | |
0040 601- 99105 104.000 m | 52. 00000 5408. 00| 48. 00000 4992. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0041 602- 06646 750.000 m | 75. 00000 56250. 00| 60. 00000 45000. 00|
TEMPORARY CONCRETE BARRI ER | | |
0042 603- 06065 356.000 m | 50. 00000 17800. 00| 49. 00000 17444. 00|
FENCE, CHAIN LINK, RESET [ [ [
0043 605- 02493 2000.300 n2 | 70. 00000 140021. 00| 76. 00000 152022. 80|
CURB | SLAND, CONCRETE | | |
0044 605- 06120 3600.000 m | 42. 00000 151200. 00| 36. 00000 129600. 00|
CURB, CONCRETE [ [ [
0045 605- 94082 3.000 EACH 600. 00000 1800. 00| 1200. 00000 3600. 00|
CURB TURNOUT, CONCRETE | | |
0046 611- 03392 4.000 EACH 5000. 00000 20000.00]  11000. 00000 44000. 00|
TEMPORARY CROSSOVER, A MODI FI ED | [ [
0047 611- 95023 65.000 EACH| 1. 00000 65. 00| 130. 00000 8450. 00|
MAI LBOX ASSEMBLY, RESET | | |
0048 611- 95289 840.000 n2 | 60. 00000 50400. 00| 55. 00000 46200. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [ [
250 mm [ [ [
0049 615- 06490 124.000 EACH| 150. 00000 18600. 00| 110. 00000 13640. 00|
RIGHT OF WAY MARKER | | |
0050 615- 06500 1.000 EACH| 500. 00000 500. 00| 430. 00000 430. 00|
MONUMENT, A [ [ [
0051 616- 02320 2300.000 n2 | 3. 00000 6900. 00| 3. 40000 7820. 00|
GEOTEXTI LES | | |
0052 616- 06405 2550.000 My | 40. 00000 102000. 00| 27. 00000 68850. 00|
RI PRAP, REVETMENT [ [ [
0053 621- 06574 24561.000 n2 | 4.00000 98244. 00| 3. 20000 78595. 20|
SODDI NG | | |
0054 715- 02187 40.000 EACH| 200. 00000 8000. 00| 500. 00000 20000. 00|
WATER VALVE BOX, ADJUST | [ [
0055 715- 04612 7. 000 [ 700. 00000 4900. 00| 800. 00000 5600. 00|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 150 -4
TABULATI ON CF BI DS

STRUCTURE, PRECAST THREE- SI DED, 6100 mm |
X 3150 nm |

ENG NEER S ESTI MATE: $ 5, 934, 392. 61 ROUTE : SR 9
CALL ORDER : 150 CONTRACT ID : R -26033-A COUNTI ES : MADI SON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e oo e e e e e e e e e e e e e e e e memememeoaoooo
0057 715- 26764 1.000 EACH| 4000. 00000 4000. 00| 5000. 00000 5000. 00|
GRATED BOX END SECTION, |1, 10:1, 450 mmj [ [
0058 715- 41050 1617.500 m | 125. 00000 202187. 50| 100. 00000 161750. 00|
Pl PE, RElI NFORCED CONCRETE, [11, 375 mm | | |
0059 715- 41055 6.000 m | 200. 00000 1200. 00| 340. 00000 2040. 00|
Pl PE, RElI NFORCED CONCRETE, [11, 450 nm | [ [
0060 715- 41085 38.000 m | 300. 00000 11400. 00| 200. 00000 7600. 00|
Pl PE, RElI NFORCED CONCRETE, [11, 900 nm | | |
0062 715- 46005 67.000 EACH| 250. 00000 16750. 00| 250. 00000 16750. 00|
Pl PE END SECTI ON, 375 nm | [ [
0063 715- 46010 1.000 EACH| 350. 00000 350. 00| 300. 00000 300. 00|
Pl PE END SECTI ON, 450 nm | | |
0064 715- 46040 1.000 EACH| 800. 00000 800. 00| 820. 00000 820. 00|
Pl PE END SECTI ON, 900 nm | [ [
0065 715- 90588 8.000 m | 110. 00000 880. 00| 200. 00000 1600. 00|
Pl PE, RELAID, 300 nm | | |
0066 715- 96273 LUMP| 2000. 00000 2000. 00| 7700. 00000 7700. 00|
HEADWALL, RECONSTRUCT [ [ [
0068 715- 97686 61.000 EACH| 4000. 00000 244000. 00| 5000. 00000 305000. 00|
GRATED BOX END SECTION, |1, 10:1, 375 mmj | |
0069 715- 97693 1.000 EACH  10000. 00000 10000.00]  12000. 00000 12000. 00|
GRATED BOX END SECTION, |1, 10:1, 900 mmj [ [
0070 720- 44000 46.000 EACH| 425. 00000 19550. 00| 500. 00000 23000. 00|
CASTI NG, ADJUST TO GRADE | | |
0071 720- 45030 1.000 EACH 2200. 00000 2200. 00| 1400. 00000 1400. 00|
I NLET, E7 | [ [
0072 720- 45035 14.000 EACH| 2000. 00000 28000. 00| 1500. 00000 21000. 00|
I NLET, F7 | | |
0073 720- 45040 1.000 EACH 3200. 00000 3200. 00| 2000. 00000 2000. 00|
I NLET, G7 | [ [
0074 720- 45065 4.000 EACH 3300. 00000 13200. 00| 2800. 00000 11200. 00|
I NLET, NI12 | | |
0075 720- 45410 1.000 EACH 3000. 00000 3000. 00| 2400. 00000 2400. 00|
MANHOLE, C4 | | |
0076 720- 45415 1.000 EACH 5000. 00000 5000. 00| 4000. 00000 4000. 00|
MANHOLE, D4 [ [ [
0077 720- 98174 11.000 EACH| 2500. 00000 27500. 00| 2000. 00000 22000. 00|
| NLET, B15 | | |
0078 720- 98555 11.000 EACH| 2600. 00000 28600. 00| 2000. 00000 22000. 00|
I NLET, CI5 [ [ [
0079 723- 07593 42.000 m | 7300. 00000 306600. 00| 6300. 00000 264600. 00|
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 150 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 934, 392. 61 ROUTE : SR 9
CALL ORDER : 150 CONTRACT ID : R -26033-A COUNTI ES : MADI SON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0080 732- 04994 12.000 EACH| 175. 00000 2100. 00| 1100. 00000 13200. 00|
METER , WATER ADJUST [ [ [
0081 801- 06640 88.000 EACH| 150. 00000 13200. 00| 115. 00000 10120. 00|
CONSTRUCTI ON SI GN, A | | |
0082 801- 06710 360.000 DAY | 25. 00000 9000. 00| 14. 00000 5040. 00|
FLASH NG ARROW S| GN [ [ [
0083 801- 06775 LUMP|  195000. 00000 195000. 00|  220000. 00000 220000. 00|
MAI NTAI NI NG TRAFFI C | | |
0084 801- 07118 255.600 m | 60. 00000 15336. 00| 50. 00000 12780. 00|
BARRI CADE, I11-A [ [ [
0085 801- 95997 3000.000 m | 0. 60000 1800. 00| 0. 47000 1410. 00|
TEMPORARY PAVEMENT MARKI NG, SOLI D, | | |
YELLON 100 mm | | |
0086 801- 96000 3000.000 m | 0. 60000 1800. 00| 0. 47000 1410. 00|
TEMPORARY PAVEMENT MARKI NG, SOLI D, [ [ [
WA TE, 100 nm | | |
0087 802- 05701 340.250 m | 30. 00000 10207. 50| 26. 00000 8846. 50|
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | [ [
BASE [ [ [
0088 802- 76025 33.264 n2 | 225. 00000 7484. 40| 200. 00000 6652. 80|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS [ [ [
0089 802- 76035 49.680 n2 | 175. 00000 8694. 00| 150. 00000 7452. 00|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0092 805- 01815 7.000 EACH| 2000. 00000 14000. 00| 1700. 00000 11900. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj [ [
0094 805- 01822 10.000 EACH| 375. 00000 3750. 00| 320. 00000 3200. 00|
SPAN, CATENARY AND TETHER, | NSTALL | | |
0095 805- 01836 548.545 m | 3. 75000 2057. 04 3. 20000 1755. 34
SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD | [ [
IN | | |
0096 805- 01843 19.000 EACH| 275. 00000 5225. 00| 210. 00000 3990. 00|
SI GNAL HANDHOLE ADJUST TO GRADE | | |
0097 805- 02327 30.000 EACH| 225. 00000 6750. 00| 180. 00000 5400. 00|
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| [ [
0098 805- 02437 1.000 EACH| 2500. 00000 2500. 00| 1600. 00000 1600. 00|
CONTROLLER, RELOCATE AND REW RE | | |
0099 805- 78205 17.000 EACH| 700. 00000 11900. 00| 420. 00000 7140. 00|

TRAFFI C S| GNAL HEAD, 3 FACE, 305 nm RED, | | |
AMBER, GREEN | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 150 -6
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 600 nm | |
0112 808- 75320 58.000 EACH| 75. 00000 4350. 00| 53. 00000 3074. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |
0113 808- 75325 38.000 EACH| 175. 00000 6650. 00| 140. 00000 5320. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0114 808- 75340 4.000 EACH| 500. 00000 2000. 00| 370. 00000 1480. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | | |

ENG NEER S ESTI MATE: $ 5, 934, 392. 61 ROUTE : SR 9
CALL ORDER : 150 CONTRACT ID : R -26033-A COUNTI ES : MADI SON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0100 805- 78230 13.000 EACH| 1000. 00000 13000. 00| 680. 00000 8840. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [ [
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0101 805- 78485 935.659 m | 4. 50000 4210. 47| 4. 20000 3929. 77|
SI GNAL CABLE, 5C 14GA. [ [ [
0102 805- 78490 892.282 m | 5. 00000 4461. 41| 4. 60000 4104. 50|
SI GNAL CABLE, 7C 14GA. | | |
0104 805- 81032 7.000 EACH| 5000. 00000 35000. 00| 3300. 00000 23100. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0108 808- 06701 6400.000 m | 0. 01000 64. 00| 0. 02000 128. 00|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, [ [ [
100mm | | |
0109 808- 06705 7700.000 m | 0. 01000 77.00| 0. 02000 154. 00|
LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 | [ [
mn | | |
0110 808- 75245 6300.000 m | 2. 25000 14175. 00| 2.10000 13230. 00|
LI NE, THERMOPLASTI C, SOLID, YELLOW | | |
100mMm [ [ [
0111 808- 75297 331.463 m | 15. 00000 4971. 95| 11. 00000 3646. 09|
|
|

0115 808- 75996 265.000 EACH| 12. 00000 3180. 00| 6. 00000 1590. 00|
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |

0116 808- 75998 265.000 EACH| 30. 00000 7950. 00| 23. 00000 6095. 00|
SNOAPLOWABLE RAI SED PAVENMENT MARKER | | |

0117 203-51223 649.730 18 | 20. 00000 12994. 60| 25. 00000 16243. 25|
EXCAVATI ON, WATERWAY | | |

0118 206- 93520 175.000 n2 | 225. 00000 39375. 00| 210. 00000 36750. 00|
TEMPORARY SHEET PI LI NG | | |

0119 305- 05204 7793.000 My | 40. 00000 311720. 00| 55. 00000 428615. 00|

|

HVA FOR PATCHI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/03/03
PAGE : 150 -7

ENG NEER S ESTI MATE: $ 5, 934, 392. 61 ROUTE : SR 9
CALL ORDER : 150 CONTRACT ID : R -26033-A COUNTI ES : MADI SON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0120 714- 06660 65.700 n2 | 900. 00000 59130. 00| 360. 00000 23652. 00|
W NGWALL [ [ [
0121 805- 78470 4200.000 m | 0. 50000 2100. 00| 0. 37000 1554. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0122 805- 78795 2200.000 m | 7. 50000 16500. 00| 5. 80000 12760. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER [ [ [
0123 805- 94682 45.000 EACH| 200. 00000 9000. 00| 110. 00000 4950. 00|
LOOP TESTI NG | | |
0124 714- 02930 2.000 EACH| 2000. 00000 4000. 00| 7700. 00000 15400. 00|
HEADWAL L | [ [
0125 202- 06541 65.000 EACH| 175. 00000 11375. 00| 65. 00000 4225. 00|
REMOVE MAI LBOX | | |
0126 611- 06497 65.000 EACH| 175. 00000 11375. 00| 130. 00000 8450. 00|
MAI LBOX ASSEMBLY, SI NGLE | [ [
SECTI ON TOTALS | $ 5,352, 086.71] $ 6,271, 600. 00
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoeoooo
CONTRACT TOTALS | $ 5,352, 086. 71 $ 6,271, 600. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 170 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 276, 333. 01 ROUTE : |-65
CALL ORDER : 170 CONTRACT ID : R -26278-A COUNTI ES : MARI ON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 12/31/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0653298
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 02-0657824 F D JACOBI SODDI NG SERVI CE | NC. $  179,019.99 100. 0000%
2 35-1990156 EARTH | MAGES, | NC. $  198,793.16 111. 0452%
3 35-1817574 YARDBERRY LANDSCAPE $  225,381.33 125. 8972%
4 34-1572955 DEI TER NG LANDSCAPI NG, | NC. $  288,721.75 161. 2790%
| (1) 02-0657824 | (2) 35-1990156 | (3) 35-1817574
| F D JACOBI SODDI NG SERVI CE | | EARTH | MAGES, | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e o e et e e e et e e e e e e e e et et e m e e e e eemiemieeaaoo-
SECTI ON 0001  LANDSCAPI NG
| | |
0001 105- 06845 LUMP| 3965. 00000 3965. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 110- 01001 LUMP| 900. 00000 900. 00| 1315. 00000 1315.00|  10732. 44000 10732. 44
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 621- 92968 14.130 kg | 102. 55000 1449. 03 180. 00000 2543, 40| 776. 29000 10968. 97
SEED M XTURE, W LD FLOWER 1 [ [ [
0004 621- 92968 50.380 kg | 224. 85000 11327. 94| 253. 00000 12746. 14 412. 69000 20791. 32
SEED M XTURE, W LD FLOWER 2 | | |
0005 621- 92968 43.110 kg | 167. 85000 7236. 01 112. 00000 4828. 32| 441. 19000 19019. 70
SEED M XTURE, W LD FLOWER 3 [ [ [
0006 621- 92968 16.420 kg | 137. 25000 2253. 65] 265. 00000 4351. 30| 595. 00000 9769. 90
SEED M XTURE, W LD FLOAER VET DI TCH | |
0007 621- 98038 114.400 n8 | 56. 90000 6509. 36| 90. 00000 10296. 00| 65. 00000 7436. 00
MULCH, HARDWOOD SHREDDED BARK [ [ [
0008 622- 05626 65.000 EACH| 450. 00000 29250. 00| 355. 00000 23075. 00| 425. 00000 27625. 00
PLANT, CONI FEROUS EVERGREEN, CONE, | |
BROAD UPRI GHT, OVER 1800 TO 2400 nm [ [ [
0009 622- 05640 694. 000 EACH| 88. 50000 61419. 00| 126. 00000 87444. 00| 62. 00000 43028. 00
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | |
mm | | |
0010 622- 05645 40.000 EACH| 290. 00000 11600. 00| 199. 00000 7960. 00| 250. 00000 10000. 00
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | [
1800 TO 2400 nm [ [ [
0011 622- 05649 51.000 EACH| 220. 00000 11220. 00| 182. 00000 9282. 00| 320. 00000 16320. 00
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 nm [ [ [
0012 622- 05650 99.000 EACH| 310. 00000 30690. 00| 308. 00000 30492. 00| 450. 00000 44550. 00

PLANT, DECI DUOUS TREE, SINGLE STEM |
OVER 50 TO 63 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON 04/ 03/ 03
170 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 276, 333. 01 ROUTE : |-65
CALL ORDER : 170 CONTRACT ID : R -26278-A COUNTI ES : MARI ON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 02-0657824 | (2) 35-1990156 | (3) 35-1817574
| F D JACOBI SODDI NG SERVI CE | | EARTH | MAGES, | YARDBERRY LANDSCAPE
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0013 622-52436 10. 000 EACH| 36. 00000 360. 00| 26. 00000 260. 00| 28. 00000 280. 00
SIGN, DO NOT MOW OR SPRAY [ [ [
0014 802- 04893 30.000 EACH| 28. 00000 840. 00| 40. 00000 1200. 00| 62. 00000 1860. 00
REFERENCE POST | | |
SECTI ON TOTALS | $ 179, 019.99| $  198,793. 16| 225, 381. 33
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e e e e e e e e e e miemieeaoo-
CONTRACT TOTALS | $ 179, 019. 99| $ 198, 793. 16| 225, 381. 33




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 170 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 276, 333.01 RQUTE : 1-65
CALL ORDER : 170 CONTRACT ID : R -26278-A COUNTI ES : MARI ON
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 34-1572955 |
| DEI TERI NG LANDSCAPI NG, | NC. |
LINE NO/ |TEM CODE / ALT [ [
[

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001  LANDSCAPI NG

| | |
0001 105- 06845 LUMP|  15000. 00000 15000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  11500. 00000 11500. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 621- 92968 14.130 kg | 250. 00000 3532. 50| |
SEED M XTURE, W LD FLOWER 1 | | |
0004 621- 92968 50.380 kg | 825. 00000 41563. 50| |
SEED M XTURE, W LD FLOWER 2 [ [ [
0005 621- 92968 43.110 kg | 825. 00000 35565. 75| [
SEED M XTURE, W LD FLOWER 3 | | |
0006 621- 92968 16.420 kg | 250. 00000 4105. 00| |
SEED M XTURE, W LD FLOAER VET DI TCH [ [ [
0007 621- 98038 114.400 n8 | 65. 00000 7436. 00| [
MULCH, HARDWOOD SHREDDED BARK | | |
0008 622- 05626 65.000 EACH| 650. 00000 42250. 00| |
PLANT, CONI FEROUS EVERGREEN, CONE, | [ [
BROAD UPRI GHT, OVER 1800 TO 2400 nm [ [ [
0009 622- 05640 694. 000 EACH| 76. 00000 52744. 00| |
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
mn | | |
0010 622- 05645 40.000 EACH| 375. 00000 15000. 00| [
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | |
1800 TO 2400 nm | | |
0011 622- 05649 51.000 EACH| 275. 00000 14025. 00| [
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | [ [
32 TO 50 nm | | |
0012 622- 05650 99.000 EACH| 450. 00000 44550. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | [ [
OVER 50 TO 63 mm [ [ [
0013 622- 52436 10.000 EACH| 25. 00000 250. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0014 802- 04893 30.000 EACH| 40. 00000 1200. 00| |
REFERENCE POST | [ [
SECTI ON TOTALS | $  288,721. 75| [

------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo

CONTRACT TOTALS | $  288,721. 75| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 180 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/22/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 4729002
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1875662 CRIDER & CRIDER, | NC. $ 2,243, ,771.15 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 2, 413,608.82 107. 5692%
3 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 2,595, 790. 45 115. 6887%
4  35-1151771 CALUMET ASPHALT PAVING CO. | NC. $ 2,812 879.61 125. 3639%
5  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 2, 836,994.00 126. 4386%
| (1) 35-1875662 | (2) 35-1609544 | (3) 35-1618530
| CRIDER & CRIDER | NC. | SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e memememeoooooo
SECTI ON 0001  PAVEMENT REPLACENMENT
| | |
0001 105- 06845 LUMP|  50000. 00000 50000. 00|  44810. 13000 44810.13|  45000. 00000 45000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MOS | 1750. 00000 21000. 00| 1365. 98000 16391. 76| 1300. 00000 15600. 00
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  130000. 00000 130000. 00|  120680. 45000 120680. 45|  130000. 00000 130000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  25000. 00000 25000. 00|  44534. 88000 44534.88|  30000. 00000 30000. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02236 2546.000 n2 | 2. 00000 5092. 00| 3. 06000 7790. 76 3. 00000 7638. 00
SURFACE, REMOVE | | |
0006 202- 02240 2077.000 n2 | 4. 00000 8308. 00| 10. 02000 20811. 54| 5. 25000 10904. 25
PAVEMENT, REMOVE [ [ [
0007 202- 02241 476.000 m | 7. 00000 3332. 00| 11. 64000 5540. 64 6. 50000 3094. 00
GUARDRAI L, REMOVE | | |
0008 202- 02272 87.000 m | 25. 00000 2175. 00| 22. 27000 1937. 49 10. 00000 870. 00
PAVED S| DE DI TCH, REMOVE [ [ [
0009 202- 60820 155.000 n2 | 5. 00000 775. 00| 6. 45000 999. 75| 11. 00000 1705. 00
SURFACE M LLING ASPHALT | | |
0010 203- 02000 9636.000 nB8 | 15. 00000 144540. 00| 16. 42000 158223. 12| 10. 00000 96360. 00
EXCAVATI ON,  COVMON | | |
0011 203- 02070 17058.000 n8 | 10. 00000 170580. 00| 7. 74000 132028. 92| 12. 00000 204696. 00
BORROW [ [ [
0012 203- 02235 2546.000 n2 | 1. 25000 3182. 50| 1. 95000 4964. 70| 5. 00000 12730. 00
BREAKI NG PAVEMENT | | |
0013 204- 02290 4.000 EACH 1000. 00000 4000. 00| 2783. 43000 11133. 72| 1000. 00000 4000. 00
|

SETTLEMENT PLATE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 180 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1875662 [ (2) 35-1609544 | (3) 35-1618530
| CRIDER & CRIDER | NC. | SCHUTT- LOCKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e mememeoeoaoooo
0014 205- 03371 50.000 n8 | 20. 00000 1000. 00| 22. 27000 1113. 50| 15. 00000 750. 00
SEDI MENT REMOVE [ [ [
0015 205- 06931 37.700 My | 30. 00000 1131. 00| 27. 83000 1049. 19 45. 00000 1696. 50
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0016 205- 06933 4.000 EACH 45. 00000 180. 00| 61. 24000 244. 96| 75. 00000 300. 00
TEMPORARY DI TCH | NLET PROTECTI ON [ [ [
0017 205- 06934 14.000 My | 575. 00000 8050. 00| 588. 97000 8245. 58| 475. 00000 6650. 00
TEMPORARY MULCHI NG | | |
0018 205- 06936 47.000 My | 25. 00000 1175. 00| 27. 83000 1308. 01 30. 00000 1410. 00
TEMPORARY SEDI MENT TRAP [ [ [
0019 205- 06937 1181.000 m | 4. 50000 5314. 50| 4. 55000 5373. 55 5. 00000 5905. 00
TEMPORARY SI LT FENCE | | |
0020 205- 06938 51.000 m | 45. 00000 2295. 00| 16. 70000 851. 70| 90. 00000 4590. 00
TEMPORARY SLOPE DRAI N [ [ [
0021 207- 07498 4273.000 n2 | 2. 00000 8546. 00| 6. 01000 25680. 73| 7. 00000 29911. 00
SUBGRADE TREATMENT, TYPE A | | |
0022 211- 07454 6190.000 nB8 | 17. 00000 105230. 00| 21. 15000 130918. 50| 30. 00000 185700. 00
STRUCTURE BACKFI LL [ [ [
0023 301- 07448 3002.000 My | 17. 00000 51034. 00| 21. 55000 64693. 10| 20. 00000 60040. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0024 302- 06464 31.000 n8 | 40. 00000 1240. 00| 31. 28000 969. 68| 90. 00000 2790. 00
SUBBASE FOR PCCP [ [ [
0025 401- 06264 LUMP| 1500. 00000 1500. 00| 1224. 71000 1224. 71 1100. 00000 1100. 00
PROFI LOGRAPH, HVA | | |
0026 401- 07322 302.000 My | 45. 00000 13590. 00| 54. 56000 16477. 12| 50. 00000 15100. 00
QC/ QM- HMA, 3, 64, SURFACE, 9.5 mm [ [ [
0027 401- 07328 769.000 My | 50. 00000 38450. 00| 54. 56000 41956. 64 51. 00000 39219. 00
QC/ QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0028 401- 07392 496.000 My | 37. 00000 18352. 00| 40. 08000 19879. 68| 37. 00000 18352. 00
QA-HMA, 3, 64, | NTERMVEDI ATE, 19.0 nm | [ [
0029 401- 07398 1277.000 My | 40. 00000 51080. 00| 40. 08000 51182. 16| 37. 00000 47249. 00
QC/ QA-HMA, 3, 70, | NTERVEDI ATE, 19.0 nm | | |
0030 401- 07408 4055.000 My | 35. 00000 141925. 00| 36. 74000 148980. 70| 34. 00000 137870. 00
QC/ QM- HMA, 3, 64, BASE, 25.0 nm | | |
0031 401- 07429 1504.000 My | 40. 00000 60160. 00| 38. 97000 58610. 88| 36. 00000 54144. 00
QC/ QM- HMA, 5, 76, | NTERVEDI ATE, C19.0 mmj [ [
0032 405- 05517 7.000 My | 350. 00000 2450. 00| 325. 10000 2275. 70| 0. 25000 1.75
ASPHALT FOR PRI ME COAT | | |
0033 406- 05520 12.000 My | 200. 00000 2400. 00| 205. 97000 2471. 64 190. 00000 2280. 00
ASPHALT FCR TACK COAT [ [ [
0034 601- 01128 2.000 EACH| 1100. 00000 2200. 00| 1130. 07000 2260. 14| 1100. 00000 2200. 00
|

GUARDRAI L TRANSI TI ON TYPE WGB | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1875662 [ (2) 35-1609544 | (3) 35-1618530
| CRIDER & CRIDER | NC. | SCHUTT- LOCKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0035 601- 02103 11.000 m | 47. 00000 517. 00| 48. 32000 531. 52| 44. 00000 484. 00
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | [
SPACI NG | | |
0036 601- 94689 2.000 EACH| 2000. 00000 4000. 00| 2115. 41000 4230. 82| 2000. 00000 4000. 00
GUARDRAI L END TREATMENT, CS | [ [
0037 601- 99105 518.000 m | 30. 00000 15540. 00| 31. 90000 16524. 20| 29. 00000 15022. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 602- 06729 2.000 EACH| 55. 00000 110. 00| 7. 79000 15. 58] 8. 00000 16. 00
BARRI ER DELI NEATOR | | |
0039 603- 06045 301.000 m | 35. 00000 10535. 00| 36. 24000 10908. 24| 36. 00000 10836. 00
FENCE, CHAIN LINK, 1220 mm [ [ [
0040 605- 06140 427.000 m | 40. 00000 17080. 00| 46. 30000 19770. 10| 37. 00000 15799. 00
CURB AND GUTTER, CONCRETE | | |
0041 605- 06145 233.000 m | 44. 00000 10252. 00| 61. 92000 14427. 36| 37. 00000 8621. 00
CURB AND GUTTER, B, CONCRETE [ [ [
0042 610- 06259 133.000 n2 | 85. 00000 11305. 00| 64. 34000 8557. 22| 80. 00000 10640. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm [ [ [
0043 610- 07487 734.000 My | 42. 00000 30828. 00| 63. 46000 46579. 64 58. 00000 42572. 00
HVA FOR APPROACHES, TYPE B | |
0044 611- 06497 2.000 EACH 175. 00000 350. 00| 178. 14000 356. 28| 160. 00000 320. 00
MAI LBOX ASSEMBLY, SI NGLE | [
0045 615- 06490 25.000 EACH| 115. 00000 2875. 00| 115. 79000 2894. 75| 110. 00000 2750. 00
RIGHT OF WAY MARKER | | |
0046 615- 06505 7.000 EACH| 440. 00000 3080. 00| 451. 34000 3159. 38| 410. 00000 2870. 00
MONUMENT, B | [ [
0047 615- 06510 2.000 EACH| 440. 00000 880. 00| 450. 44000 900. 88| 410. 00000 820. 00
MONUMENT, C | | |
0048 616- 02320 288.000 n2 | 3. 00000 864. 00| 2. 23000 642. 24| 2. 50000 720. 00
GEOTEXTI LES [ [ [
0049 616- 06405 227.000 My | 30. 00000 6810. 00| 33. 40000 7581. 80| 27. 00000 6129. 00
Rl PRAP, REVETMENT | | |
0050 621- 01004 3.000 EACH| 625. 00000 1875. 00| 501. 02000 1503. 06| 365. 00000 1095. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG [ [ [
0051 621- 02770 3500.000 n2 | 1. 60000 5600. 00| 1. 62000 5670. 00| 1. 40000 4900. 00
EROSI ON CONTROL BLANKET | | |
0052 621- 06545 1.400 My | 250. 00000 350. 00| 252. 74000 353. 84| 400. 00000 560. 00
FERTI LI ZER [ [ [
0053 621- 06548 9.000 kg | 60. 00000 540. 00| 61. 24000 551. 16| 72. 00000 648. 00
|

SEED M XTURE, CV | |
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ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1875662 [ (2) 35-1609544 | (3) 35-1618530
| CRIDER & CRIDER | NC. | SCHUTT- LOCKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0054 621- 06554 139.000 kg | 5. 30000 736. 70| 5. 37000 746. 43| 6. 00000 834. 00
SEED M XTURE, U [ [ [
0055 621- 06557 229.000 kg | 3. 50000 801. 50| 3. 54000 810. 66| 3. 30000 755. 70
SEED M XTURE, T | | |
0056 621- 06565 2.000 My | 750. 00000 1500. 00| 757. 09000 1514. 18] 475. 00000 950. 00
MULCHI NG MATERI AL [ [ [
0057 621- 06567 46.000 KL | 0. 60000 27. 60| 0. 61000 28. 06| 0. 50000 23.00
WATER | | |
0058 621- 06570 1102.000 n8 | 10. 00000 11020. 00| 10. 02000 11042. 04 20. 00000 22040. 00
TOP SO L [ [ [
0059 621- 06574 2582.000 n2 | 3. 50000 9037. 00| 3. 30000 8520. 60| 3. 10000 8004. 20
SODDI NG | | |
0060 702-51863 56.000 EACH| 13. 00000 728. 00| 11. 66000 652. 96| 10. 00000 560. 00
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0061 702- 94656 904.400 n8 | 220. 00000 198968. 00| 303. 03000 274060. 33| 300. 00000 271320. 00
CONCRETE, B | | |
0062 703- 06029 662.000 kg | 2. 15000 1423. 30| 1. 36000 900. 32| 2. 00000 1324. 00
REI NFORCI NG BARS, EPOXY COATED [ [ [
0063 703-51030 96569. 000 kg | 1. 45000 140025. 05| 1. 11000 107191. 59| 1. 60000 154510. 40
REI NFORCI NG STEEL | | |
0064 706- 51020 2.400 n8 | 1500. 00000 3600. 00| 1123. 89000 2697. 34| 900. 00000 2160. 00
CONCRETE, C, RAILING [ [ [
0065 706- 91664 8.800 m | 600. 00000 5280. 00| 534. 42000 4702. 90| 500. 00000 4400. 00
Pl PE RAI LI NG | | |
0066 709-51821 LUMP| 1000. 00000 1000. 00| 188. 73000 188. 73| 1250. 00000 1250. 00
SURFACE SEAL [ [ [
0067 714- 44240 1071.800 n8 | 435. 00000 466233. 00| 364. 24000 390392. 43| 585. 00000 627003. 00
CONCRETE, A, STRUCTURES | |
0068 715- 05048 1369.000 m | 10. 00000 13690. 00| 13. 36000 18289. 84| 9. 70000 13279. 30
PI PE, TYPE 4, CIRCULAR, 150 nm [ [ [
0069 715- 05053 88.000 m | 30. 00000 2640. 00| 55. 67000 4898. 96| 90. 00000 7920. 00
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0070 715- 05149 178.000 m | 105. 00000 18690. 00| 105. 21000 18727. 38| 60. 00000 10680. 00
Pl PE, TYPE 2, ClRCULAR, 300 nm | | |
0071 715- 05151 124.000 m | 75. 00000 9300. 00| 121. 36000 15048. 64| 60. 00000 7440. 00
PI PE, TYPE 2, CIRCULAR 375 nm [ [ [
0072 715- 05152 70.000 m | 85. 00000 5950. 00| 134. 72000 9430. 40| 60. 00000 4200. 00
PI PE, TYPE 2, ClRCULAR, 450 nm | | |
0073 715- 05154 39.000 m | 95. 00000 3705. 00| 169. 23000 6599. 97| 130. 00000 5070. 00
PI PE, TYPE 2, CIRCULAR 600 nm [ [ [
0074 715- 05407 559.000 m | 15. 00000 8385. 00| 21. 24000 11873. 16| 6. 00000 3354. 00
|

PI PE, END BENT DRAIN, 150 mm [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1875662 [ (2) 35-1609544 | (3) 35-1618530
| CRIDER & CRIDER | NC. | SCHUTT- LOCKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0075 715- 46000 2.000 EACH| 250. 00000 500. 00| 334. 01000 668. 02| 300. 00000 600. 00
Pl PE END SECTI ON, 300 nm [ [
0076 715- 46005 1.000 EACH| 320. 00000 320. 00| 445, 35000 445, 35 300. 00000 300. 00
Pl PE END SECTI ON, 375 nm | |
0077 715- 46020 2.000 EACH| 410. 00000 820. 00| 556. 69000 1113. 38 300. 00000 600. 00
Pl PE END SECTI ON, 600 nm [ [
0078 718- 06528 5.000 EACH| 400. 00000 2000. 00| 779. 36000 3896. 80| 750. 00000 3750. 00
OUTLET PROTECTCR, 1 | |
0079 718- 06531 1.000 EACH 300. 00000 300. 00| 695. 86000 695. 86| 750. 00000 750. 00
OUTLET PROTECTCR, 3 | [
0080 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 34000 3340. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0081 718-52610 317.000 n8 | 35. 00000 11095. 00| 41. 75000 13234. 75| 55. 00000 17435. 00
AGGREGATE FOR UNDERDRAI NS [ [
0082 718- 99153 3612.000 n2 | 1. 50000 5418. 00| 1. 16000 4189. 92| 1. 50000 5418. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0083 720- 07301 3.000 EACH| 2700. 00000 8100. 00| 4125. 04000 12375. 12| 2000. 00000 6000. 00
I NLET TYPE HA | [ [
0084 720- 44000 7.000 EACH| 500. 00000 3500. 00| 668. 02000 4676. 14| 300. 00000 2100. 00
CASTI NG, ADJUST TO GRADE | | |
0085 720- 44296 1.000 EACH 500. 00000 500. 00| 556. 69000 556. 69| 400. 00000 400. 00
CAP | NLET | [ [
0086 720- 45030 1.000 EACH| 1500. 00000 1500. 00| 1670. 06000 1670. 06 1500. 00000 1500. 00
I NLET, E7 | | |
0087 720- 45035 2.000 EACH| 1600. 00000 3200. 00| 1725. 73000 3451. 46| 1500. 00000 3000. 00
I NLET, F7 | [ [
0088 720- 45235 1.000 EACH| 1700. 00000 1700. 00| 1781. 40000 1781. 40| 1500. 00000 1500. 00
CATCH BASIN, E7 | | |
0089 720- 45410 7.000 EACH| 1600. 00000 11200. 00| 2171. 08000 15197. 56| 2000. 00000 14000. 00
MANHOLE, C4 | [
0090 720- 45605 21.000 m | 500. 00000 10500. 00| 890. 70000 18704. 70| 600. 00000 12600. 00
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0091 720-98174 7.000 EACH| 1400. 00000 9800. 00| 2226. 74000 15587. 18| 2000. 00000 14000. 00
I NLET, B15 | | |
0092 720- 98555 2.000 EACH| 1400. 00000 2800. 00| 2338. 08000 4676. 16| 2000. 00000 4000. 00
I NLET, CI5 [ [ [
0093 728- 98377 LUMP| 539. 00000 539. 00| 294. 50000 294. 50| 1500. 00000 1500. 00
MASONRY COATI NG | | |
0094 801- 03290 8.000 EACH| 110. 00000 880. 00| 111. 34000 890. 72| 110. 00000 880. 00
CONSTRUCTI ON SIGN, C [ [ [
0095 801- 04308 12.000 EACH| 170. 00000 2040. 00| 167. 01000 2004. 12| 155. 00000 1860. 00

ROAD CLOSURE SI GN ASSEMBLY [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 180 -6
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STCOP LINE, 600 mm

ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1875662 [ (2) 35-1609544 | (3) 35-1618530
| CRIDER & CRIDER | NC. | SCHUTT- LOCKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0096 801- 06625 51.000 EACH| 10. 00000 510. 00| 11. 13000 567. 63| 11. 00000 561. 00
DETOUR ROUTE MARKER ASSEMBLY [ [ [
0097 801- 06640 8.000 EACH| 100. 00000 800. 00| 100. 20000 801. 60| 95. 00000 760. 00
CONSTRUCTI ON SI GN, A | |
0098 801- 06775 LUMP|  15000. 00000 15000. 00|  77815. 76000 77815.76]  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C [ [
0099 801- 07118 29.000 m | 120. 00000 3480. 00| 122. 86000 3562. 94| 120. 00000 3480. 00
BARRI CADE, I11-A | | |
0100 802- 04893 2.000 EACH| 200. 00000 400. 00| 97. 98000 195. 96| 90. 00000 180. 00
REFERENCE POST | [ [
0101 802- 05701 31.800 m | 35. 00000 1113. 00| 44. 53000 1416. 05 45. 00000 1431. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | | |
0102 802- 05702 22.900 m | 25. 00000 572. 50| 35. 63000 815. 93| 35. 00000 801. 50
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | [
BASE | | |
0103 802- 07135 4.000 EACH 1500. 00000 6000. 00| 1892. 73000 7570. 92| 1900. 00000 7600. 00
CABLE SPAN S| GN STRUCTURE FOUNDATI ON, V] [ [
0104 802- 76025 10.400 n2 | 170. 00000 1768. 00| 182. 59000 1898. 94 165. 00000 1716. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0105 802- 76035 1.400 n2 | 150. 00000 210. 00| 214. 88000 300. 83| 200. 00000 280. 00
SI GN, SHEET, ENCAPSULATED LENS W TH [ [ [
LEGEND 2. 54 nm THI CKNESS | | |
0106 802- 76045 1.100 n2 | 160. 00000 176. 00| 242. 72000 266. 99| 225. 00000 247. 50
SI GN, SHEET ENCAPSULATED LENS W TH [ [ [
LEGEND, 3.18 nm TH CKNESS [ [ [
0107 802- 76125 2.000 EACH| 7000. 00000 14000. 00| 4509. 16000 9018. 32| 4500. 00000 9000. 00
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | | |
0108 808- 06703 1739.000 m | 1. 00000 1739. 00| 0. 97000 1686. 83 0. 90000 1565. 10
LI NE, THERMOPLASTIC, SOLID, W TE, 100nmi [
0109 808- 06716 240.000 m | 2. 20000 528. 00| 2. 23000 535, 20| 2. 30000 552. 00
LI NE, REMOVE |
0110 808- 75240 9.000 m | 5. 50000 49. 50| 5. 57000 50. 13| 5. 25000 47.25
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ [
100mMm [ [ [
0111 808- 75245 1915.000 m | 1. 00000 1915. 00| 0. 97000 1857. 55] 1. 00000 1915. 00
LI NE, THERMOPLASTI C, SOLID, YELLOW | | |
100mMm [ [ [
0112 808- 75297 19.000 m | 22. 00000 418. 00| 22. 27000 423. 13| 22. 00000 418. 00
| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1875662 [ (2) 35-1609544 | (3) 35-1618530
| CRIDER & CRIDER | NC. | SCHUTT- LOCKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0113 808- 75320 5.000 EACH| 66. 00000 330. 00| 66. 80000 334. 00| 65. 00000 325. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |

0114 808- 75325 5.000 EACH| 77.00000 385. 00| 77. 94000 389. 70| 75. 00000 375. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |

0115 808- 75996 54.000 EACH| 5. 50000 297. 00| 20. 25000 1093. 50| 10. 00000 540. 00

SNOWPLOMBLE RAI SED PAVEMVENT MARKER, | | |
REMOVE | | |
0116 808- 75998 118. 000 EACH 25. 00000 2950. 00| 37. 85000 4466. 30| 26. 00000 3068. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2,243,771.15]| $ 2,413,608. 82| $ 2,595, 790. 45
------------------------------------------ o m e e o e e e e et e e e e e e e e e eieeeeeiaao o

CONTRACT TOTALS | $ 2,243,771. 15| $ 2,413,608. 82| $ 2,595,790.45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1128289

|
| CALUVET ASPHALT PAVI NG CO. || BEATY CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  PAVENMENT REPLACEMENT

|
0001 105-06845 LUWP| 50000. 00000 50000. 00| 40000. 00000 40000. 00

CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07039 12.000 MOS | 2000. 00000 24000. 00| 1650. 00000 19800. 00|
FIELD OFFICE, B | | |
0003 110- 01001 LUMP|  141000. 00000 141000. 00|  141850. 00000 141850. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  50000. 00000 50000. 00|  42555. 00000 42555. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02236 2546.000 n2 | 1. 40000 3564. 40| 3. 00000 7638. 00|
SURFACE, REMOVE | | |
0006 202- 02240 2077.000 n2 | 3. 50000 7269. 50| 11. 00000 22847. 00|
PAVEMENT, REMOVE | | |
0007 202- 02241 476.000 m | 6. 70000 3189. 20| 6. 40000 3046. 40|
GUARDRAI L, REMOVE | | |
0008 202- 02272 87.000 m | 3. 00000 261. 00| 22. 00000 1914. 00|
PAVED SI DE DI TCH, REMOVE | | |
0009 202- 60820 155.000 n2 | 3. 50000 542. 50| 6. 00000 930. 00|
SURFACE M LLI NG, ASPHALT | | |
0010 203- 02000 9636.000 n8 | 10. 00000 96360. 00| 16. 50000 158994. 00|
EXCAVATI ON,  COMVON | | |
0011 203- 02070 17058.000 n8 | 8. 00000 136464. 00| 8. 00000 136464. 00|
BORROW | | |
0012 203- 02235 2546.000 n2 | 1. 50000 3819. 00| 2. 00000 5092. 00|
BREAKI NG PAVENENT | | |
0013 204- 02290 4.000 EACH| 1000. 00000 4000. 00| 2500. 00000 10000. 00|
SETTLEMENT PLATE | | |
0014 205- 03371 50.000 n8 | 8. 00000 400. 00| 20. 00000 1000. 00|
SEDI MENT REMOVE | | |
0015 205- 06931 37.700 My | 25. 00000 942. 50| 25. 00000 942. 50|
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0016 205- 06933 4.000 EACH| 75. 00000 300. 00| 60. 00000 240. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205- 06934 14.000 My | 450. 00000 6300. 00| 550. 00000 7700. 00|
TEMPORARY MULCHI NG | | |
0018 205- 06936 47.000 My | 25. 00000 1175. 00| 30. 00000 1410. 00|
TEMPORARY SEDI MENT TRAP | | |
0019 205- 06937 1181.000 m | 6. 00000 7086. 00| 4. 25000 5019. 25|
TEMPORARY SI LT FENCE | | |
0020 205- 06938 51.000 m | 50. 00000 2550. 00| 15. 00000 765. 00|
|

TEMPORARY SLOPE DRAI N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 180 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1128289

|

| CALUVET ASPHALT PAVI NG CO. || BEATY CONSTRUCTI ON, | NC. |

LINE NO / | TEM CODE / ALT | | |
[

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0021 207- 07498 4273.000 n2 | 4. 27000 18245, 71| 5. 00000 21365. 00|
SUBGRADE TREATMENT, TYPE A [ [ [
0022 211- 07454 6190.000 nB8 | 17. 00000 105230. 00| 21. 00000 129990. 00|
STRUCTURE BACKFI LL | | |
0023 301- 07448 3002.000 My | 14. 00000 42028. 00| 18. 50000 55537. 00|
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0024 302- 06464 31.000 n8 | 32. 00000 992. 00| 100. 00000 3100. 00|
SUBBASE FOR PCCP [ | |
0025 401- 06264 LUMP| 2300. 00000 2300. 00| 1200. 00000 1200. 00|
PROFI LOGRAPH, HVA [ [ [
0026 401- 07322 302.000 My | 56. 00000 16912. 00| 53. 00000 16006. 00|
QC/ QM- HMA, 3, 64, SURFACE, 9.5 mm | | |
0027 401- 07328 769.000 My | 61. 00000 46909. 00| 53. 00000 40757. 00|
QC/ QM- HMA, 3, 70, SURFACE, 9.5 mm [ [ [
0028 401- 07392 496.000 My | 45. 00000 22320. 00| 40. 00000 19840. 00|
QC/ QM- HMA, 3, 64, | NTERVEDI ATE, 19.0 nm | | |
0029 401- 07398 1277.000 My | 48. 00000 61296. 00| 40. 00000 51080. 00|
QA-HMA, 3, 70, | NTERMVEDI ATE, 19.0 nm | [ [
0030 401- 07408 4055.000 My | 44. 00000 178420. 00| 37. 00000 150035. 00|
QC/ QM- HMA, 3, 64, BASE, 25.0 nm | | |
0031 401- 07429 1504.000 My | 53. 00000 79712. 00| 38. 00000 57152. 00|
QC/ QM- HMA, 5, 76, | NTERVEDI ATE, C19.0 mj [ [
0032 405- 05517 7.000 My | 340. 00000 2380. 00| 325. 00000 2275. 00|
ASPHALT FOR PRI ME COAT | | |
0033 406- 05520 12.000 My | 340. 00000 4080. 00| 210. 00000 2520. 00|
ASPHALT FCR TACK COAT [ [ [
0034 601- 01128 2.000 EACH| 1015. 00000 2030. 00| 1015. 00000 2030. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0035 601- 02103 11.000 m | 43. 40000 477. 40| 43. 40000 477. 40|
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | [ [
SPACI NG [ [ [
0036 601- 94689 2.000 EACH| 1900. 00000 3800. 00| 1900. 00000 3800. 00|
GUARDRAI L END TREATMENT, CS | | |
0037 601- 99105 518.000 m | 28. 65000 14840. 70| 28. 65000 14840. 70|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0038 602- 06729 2.000 EACH| 7. 00000 14. 00| 6. 00000 12. 00|
BARRI ER DELI NEATOR | | |
0039 603- 06045 301.000 m | 32. 55000 9797. 55 32. 55000 9797. 55
FENCE, CHAIN LINK, 1220 mm [ [ [
0040 605- 06140 427.000 m | 72. 30000 30872. 10| 52. 00000 22204. 00|
|

CURB AND GUTTER, CONCRETE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1128289 |
| CALUVET ASPHALT PAVI NG CO. || BEATY CONSTRUCTI ON, | NC. [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0041 605- 06145 233.000 m | 58. 62000 13658. 46| 55. 00000 12815. 00|
CURB AND GUTTER, B, CONCRETE [ [ [
0042 610- 06259 133.000 n2 | 70. 00000 9310. 00| 70. 00000 9310. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm [ [ [
0043 610- 07487 734.000 My | 55. 00000 40370. 00| 62. 00000 45508. 00|
HVA FOR APPROACHES, TYPE B | | |
0044 611- 06497 2.000 EACH| 160. 00000 320. 00| 160. 00000 320. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0045 615- 06490 25.000 EACH| 104. 00000 2600. 00| 104. 00000 2600. 00|
RIGHT OF WAY MARKER [ [ [
0046 615- 06505 7.000 EACH| 405. 00000 2835. 00| 405. 00000 2835. 00|
MONUMENT, B | | |
0047 615- 06510 2.000 EACH| 404. 57000 809. 14| 405. 00000 810. 00|
MONUVENT, C [ [ [
0048 616- 02320 288.000 n2 | 2.17000 624. 96| 2. 25000 648. 00|
GEOTEXTI LES [ | |
0049 616- 06405 227.000 My | 19. 84000 4503. 68| 33. 00000 7491. 00|
RI PRAP, REVETMENT [ [ [
0050 621- 01004 3.000 EACH| 360. 00000 1080. 00| 650. 00000 1950. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ [ [
0051 621- 02770 3500.000 n2 | 1. 38000 4830. 00| 1. 60000 5600. 00|
EROSI ON CONTROL BLANKET | | |
0052 621- 06545 1.400 My | 375. 00000 525. 00| 250. 00000 350. 00|
FERTI LI ZER [ [ [
0053 621- 06548 9.000 kg | 70. 00000 630. 00| 61. 00000 549. 00|
SEED M XTURE, CV | | |
0054 621- 06554 139.000 kg | 5. 40000 750. 60| 5. 25000 729. 75|
SEED M XTURE, U [ [ [
0055 621- 06557 229.000 kg | 3. 26000 746. 54| 3. 50000 801. 50|
SEED M XTURE, T | | |
0056 621- 06565 2.000 My | 450. 00000 900. 00| 750. 00000 1500. 00|
MULCHI NG MATERI AL [ | |
0057 621- 06567 46.000 KL | 0. 52000 23. 92| 0. 60000 27. 60|
WATER [ [ [
0058 621- 06570 1102.000 n8 | 7. 00000 7714. 00| 10. 00000 11020. 00|
TOP SO L [ | |
0059 621- 06574 2582.000 n2 | 3. 05000 7875. 10| 3. 50000 9037. 00|
SCODDI NG [ [ [
0060 702-51863 56.000 EACH| 11. 00000 616. 00| 11. 00000 616. 00|
|

FI ELD DRI LLED HOLE I N CONCRETE
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1128289 |
| CALUVET ASPHALT PAVI NG CO. || BEATY CONSTRUCTI ON, | NC. [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e memememeoaoooo
0061 702- 94656 904.400 n8 | 350. 00000 316540. 00| 350. 00000 316540. 00|
CONCRETE, B [ [ [
0062 703- 06029 662.000 kg | 1. 60000 1059. 20| 1. 60000 1059. 20|
REI NFORCI NG BARS, EPOXY COATED | | |
0063 703-51030 96569. 000 kg | 1. 20000 115882. 80| 1. 20000 115882. 80|
REI NFORCI NG STEEL [ [ [
0064 706- 51020 2.400 n8 | 1800. 00000 4320. 00| 1800. 00000 4320. 00|
CONCRETE, C, RAILING | | |
0065 706- 91664 8.800 m | 480. 00000 4224. 00| 480. 00000 4224. 00|
Pl PE RAI LI NG [ [ [
0066 709-51821 LUMP| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
SURFACE SEAL | | |
0067 714- 44240 1071.800 n8 | 834. 00000 893881. 20| 775. 00000 830645. 00|
CONCRETE, A, STRUCTURES [ [ [
0068 715- 05048 1369.000 m | 8. 65000 11841. 85| 9. 00000 12321. 00|
Pl PE, TYPE 4, CRCULAR, 150 nm | | |
0069 715- 05053 88.000 m | 34. 00000 2992. 00| 33. 00000 2904. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm [ [ [
0070 715- 05149 178.000 m | 88. 00000 15664. 00| 102. 00000 18156. 00|
Pl PE, TYPE 2, CIRCULAR, 300 nm | | |
0071 715- 05151 124.000 m | 90. 00000 11160. 00| 115. 00000 14260. 00|
PI PE, TYPE 2, CIRCULAR 375 nm [ [ [
0072 715- 05152 70.000 m | 68. 00000 4760. 00| 130. 00000 9100. 00|
Pl PE, TYPE 2, ClRCULAR, 450 nm | | |
0073 715- 05154 39.000 m | 109. 99000 4289. 61| 165. 00000 6435. 00|
PI PE, TYPE 2, CIRCULAR 600 nm [ [ [
0074 715- 05407 559.000 m | 6. 65000 3717. 35| 14. 00000 7826. 00|
Pl PE, END BENT DRAIN, 150 nm | | |
0075 715- 46000 2.000 EACH| 750. 00000 1500. 00| 325. 00000 650. 00|
Pl PE END SECTI ON, 300 nm | [ [
0076 715- 46005 1.000 EACH| 800. 00000 800. 00| 425. 00000 425. 00|
Pl PE END SECTI ON, 375 nm | | |
0077 715- 46020 2.000 EACH| 930. 00000 1860. 00| 525. 00000 1050. 00|
Pl PE END SECTI ON, 600 nm | | |
0078 718- 06528 5.000 EACH| 366. 69000 1833. 45] 700. 00000 3500. 00|
OUTLET PROTECTCR, 1 [ [ [
0079 718- 06531 1.000 EACH 403. 33000 403. 33| 600. 00000 600. 00|
OUTLET PROTECTCR, 3 | | |
0080 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 50000 3500. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ [ [
0081 718-52610 317.000 n8 | 31. 00000 9827. 00| 38. 00000 12046. 00|
|

AGGREGATE FOR UNDERDRAI NS
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1128289

|

| CALUVET ASPHALT PAVI NG CO. || BEATY CONSTRUCTI ON, | NC. |

LINE NO / | TEM CODE / ALT | | |
[

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0082 718- 99153 3612.000 n2 | 1. 10000 3973. 20| 2. 00000 7224. 00|
GEOTEXTI LES FOR UNDERDRAI N [ [ [
0083 720- 07301 3.000 EACH| 1104. 15000 3312. 45| 3250. 00000 9750. 00|
I NLET TYPE HA | | |
0084 720- 44000 7.000 EACH| 388. 18000 2717. 26 650. 00000 4550. 00|
CASTI NG, ADJUST TO GRADE [ [ [
0085 720- 44296 1.000 EACH 633. 64000 633. 64| 550. 00000 550. 00|
CAP | NLET | | |
0086 720- 45030 1.000 EACH 1599. 76000 1599. 76| 1650. 00000 1650. 00|
I NLET, E7 | [ [
0087 720- 45035 2.000 EACH| 1783. 23000 3566. 46| 1725. 00000 3450. 00|
I NLET, F7 | | |
0088 720- 45235 1.000 EACH 1514. 75000 1514. 75| 1750. 00000 1750. 00|
CATCH BASIN, E7 | [ [
0089 720- 45410 7.000 EACH| 1503. 51000 10524. 57| 2150. 00000 15050. 00|
MANHOLE, C4 | | |
0090 720- 45605 21.000 m | 573. 76000 12048. 96| 875. 00000 18375. 00|
STRUCTURE, MANHOLE, RECONSTRUCT [ [ [
0091 720-98174 7.000 EACH| 1563. 31000 10943. 17| 2200. 00000 15400. 00|
| NLET, B15 | | |
0092 720- 98555 2.000 EACH| 2294. 93000 4589. 86| 2200. 00000 4400. 00|
I NLET, CI5 | [ [
0093 728- 98377 LUMP| 1400. 00000 1400. 00| 1400. 00000 1400. 00|
MASONRY COATI NG | | |
0094 801- 03290 8.000 EACH| 100. 00000 800. 00| 110. 00000 880. 00|
CONSTRUCTI ON SIGN, C | [ [
0095 801- 04308 12.000 EACH| 325. 00000 3900. 00| 165. 00000 1980. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0096 801- 06625 51.000 EACH| 85. 00000 4335. 00| 10. 00000 510. 00|
DETOUR ROUTE MARKER ASSEMBLY | [ [
0097 801- 06640 8.000 EACH| 75. 00000 600. 00| 120. 00000 960. 00|
CONSTRUCTI ON SI GN, A | | |
0098 801- 06775 LUMP|  25000. 00000 25000.00]  17975. 00000 17975. 00|
MAI NTAI NI NG TRAFFI C [ | |
0099 801- 07118 29.000 m | 25. 00000 725. 00| 120. 00000 3480. 00|
BARRI CADE, I11-A [ [ [
0100 802- 04893 2.000 EACH| 88. 00000 176. 00| 20. 00000 40. 00|
REFERENCE POST | |
0101 802- 05701 31.800 m 40. 00000 1272. 00| 26. 00000 826. 80|

|
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | [ [
BASE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 765, 201. 90 ROUTE : 19
CALL ORDER : 180 CONTRACT ID : R -26306-A COUNTI ES : HAM LTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1128289 |
| CALUVET ASPHALT PAVI NG CO. || BEATY CONSTRUCTI ON, | NC. [

LINE NO/ |TEM CODE / ALT [ [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo

0102 802- 05702 22.900 m | 32. 00000 732. 80| 17. 50000 400. 75|
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | [ [

BASE | | |

0103 802- 07135 4.000 EACH 1700. 00000 6800. 00| 2075. 00000 8300. 00|
CABLE SPAN S| GN STRUCTURE FOUNDATI ON, V] [ [

0104 802- 76025 10.400 n2 | 164. 00000 1705. 60| 160. 00000 1664. 00|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS [ | |

0105 802- 76035 1.400 n2 | 193. 00000 270. 20| 160. 00000 224. 00|
SI GN, SHEET, ENCAPSULATED LENS W TH [ [ [
LEGEND 2. 54 nm THI CKNESS [ [ [

0106 802- 76045 1.100 n2 | 218. 00000 239. 80| 175. 00000 192. 50|
SI GN, SHEET ENCAPSULATED LENS W TH [ | |
LEGEND, 3.18 mm TH CKNESS [ [ [

0107 802- 76125 2.000 EACH| 4050. 00000 8100. 00| 6250. 00000 12500. 00|
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | | |

0108 808- 06703 1739.000 m | 0. 92000 1599. 88| 0. 95000 1652. 05|
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmi [ [

0109 808- 06716 240.000 m | 1. 48000 355, 20| 2. 25000 540. 00|
LI NE, REMOVE | | |

0110 808- 75240 9.000 m | 3. 00000 27. 00| 5. 25000 47. 25
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ [ [
100nm [ [ [

0111 808- 75245 1915.000 m | 0. 92000 1761. 80| 0. 95000 1819. 25
LI NE, THERMOPLASTI C, SOLID, YELLOW [ | |
100nm [ [ [

0112 808- 75297 19.000 m | 10. 50000 199. 50| 22. 25000 422. 75|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm [ | |

0113 808- 75320 5.000 EACH| 48. 00000 240. 00| 65. 00000 325. 00|
PAVEMENT MESSAGE MARKI NGS, [ [ [
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |

0114 808- 75325 5.000 EACH| 60. 00000 300. 00| 75. 00000 375. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) [ [ [

0115 808- 75996 54.000 EACH| 20. 00000 1080. 00| 8. 50000 459. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |

0116 808- 75998 118.000 EACH| 21. 00000 2478. 00| 38. 00000 4484. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [

SECTI ON TOTALS | $ 2, 812, 879.61] $ 2,836, 994. 00

------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo

CONTRACT TOTALS | $ 2, 812, 879. 61| $ 2,836, 994. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 200 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 687, 916. 10 ROUTE : STATE ROAD 9
CALL ORDER : 200 CONTRACT ID : R -26482-A COUNTI ES : SHELBY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 09/02/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : 1775004
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  433,760.19 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 478, 475.00 110. 3086%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 496, 639.00 114. 4962%
4  35-1618530 AMERI CAN CONTRACTI NG & SERVI CES $  496,919.83 114. 5609%
5  35-1315965 FOX CONTRACTORS CORP. $ 515, 168.52 118. 7680%
6  35-1128289 BEATY CONSTRUCTI ON, | NC. $  520,616.65 120. 0240%
7 35-1673827 HENDERSON, H.E., INC. $ 582, 498.18 134. 2903%
| (1) 35-1912582 | (2) 35-0918397 | (3) 35-1917625
| EDSAM CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e e et ot e e e e ettt m e e e e emieeieeaaoo-
SECTION 0001  SMALL STRUCTURE REPLACEMENTS
| | |
0001 105- 06845 LUMP|  10000. 00000 10000. 00| 7500. 00000 7500. 00| 7900. 00000 7900. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 1400. 00000 8400. 00| 2800. 00000 16800. 00| 1600. 00000 9600. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  20200. 00000 20200. 00|  38000. 00000 38000. 00|  24750. 00000 24750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 51330 LUMP|  15000. 00000 15000. 00| 6600. 00000 6600.00|  37500. 00000 37500. 00
PRESENT STRUCTURE, REMOVE | | |
0005 202- 60820 1044.000 n2 | 4. 00000 4176. 00| 5. 50000 5742. 00| 4. 50000 4698. 00
SURFACE M LLI NG, ASPHALT | | |
0006 203- 02000 465.132 n8 | 12. 00000 5581. 58| 34. 00000 15814. 49| 31. 75000 14767. 94
EXCAVATI ON,  COMVON | | |
0007 203- 02070 190.394 18 | 15. 00000 2855. 91| 27. 00000 5140. 64 27.00000 5140. 64
BORROW | | |
0008 205- 04931 5.000 EACH| 500. 00000 2500. 00| 1100. 00000 5500. 00| 130. 00000 650. 00
SEDI MENT TRAP | | |
0009 205- 06937 395.000 m | 7. 00000 2765. 00| 6. 10000 2409. 50| 6. 50000 2567. 50
TEMPORARY SI LT FENCE | | [
0010 206- 51220 20.070 n8 | 20. 00000 401. 40| 55. 00000 1103. 85| 23. 00000 461. 61
EXCAVATI ON, VET | | |
0011 207- 07500 1258.000 n2 | 10. 00000 12580. 00| 5. 00000 6290. 00| 1. 75000 2201. 50
SUBGRADE TREATMENT, TYPE C | | |
0012 207- 07503 2259.480 n2 | 6. 00000 13556. 88 1. 00000 2259. 48| 0. 30000 677. 84
|

SUBGRADE TREATMENT, TYPE E



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 200 -2
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

ENG NEER S ESTIMATE: $ 687, 916. 10 ROUTE : STATE ROAD 9
CALL ORDER : 200 CONTRACT ID : R -26482-A COUNTI ES : SHELBY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1912582 | (2) 35-0918397 | (3) 35-1917625
| EDSAM CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0013 211- 07454 235.600 n8 | 19. 00000 4476. 40| 39. 00000 9188. 40| 45. 00000 10602. 00
STRUCTURE BACKFI LL [ [ [
0014 303- 01180 1880.230 My | 14. 00000 26323. 22| 16. 00000 30083. 68| 12. 00000 22562. 76
COVPACTED AGGREGATE, NO. 53 | | |
0015 402- 07432 203.350 My | 57. 00000 11590. 95| 54. 00000 10980. 90| 57. 00000 11590. 95
HVA TYPE A, SURFACE [ [ [
0016 402- 07433 274.800 My | 55. 00000 15114. 00| 52. 00000 14289. 60| 59. 50000 16350. 60
HVA TYPE B, SURFACE | |
0017 402- 07435 616.420 My | 43. 00000 26506. 06| 41. 00000 25273. 22| 38. 50000 23732. 17
HVA TYPE A, | NTERVEDI ATE [ [ [
0018 402- 07438 465.140 My | 46. 00000 21396. 44| 45. 00000 20931. 30| 39. 00000 18140. 46
HVA TYPE B, | NTERVEDI ATE | | |
0019 402- 07441 927.880 My | 42. 00000 38970. 96| 39. 00000 36187. 32| 40. 00000 37115. 20
HVA TYPE B, BASE [ [ [
0020 404- 05511 690.368 n2 | 4. 00000 2761. 47| 4.00000 2761. 47| 4.00000 2761. 47
SEAL COAT, 2 | | |
0021 405- 05518 2877.340 n2 | 0. 60000 1726. 40| 0. 55000 1582. 54 0. 50000 1438. 67
ASPHALT FCR PRI ME COAT [ [ [
0022 406- 05521 7349.330 n2 | 0. 05000 367. 47| 0. 05000 367. 47| 0. 04000 293. 97
ASPHALT FOR TACK COAT | | |
0023 601- 01269 4.000 EACH 925. 00000 3700. 00| 530. 00000 2120. 00| 650. 00000 2600. 00
GUARDRAI L END TREATMENT, |, FOR | [
TEMPORARY Pl PE AND APPROACHES [ [ [
0024 601- 02206 60.960 m | 34. 00000 2072. 64 36. 00000 2194. 56 35. 00000 2133. 60
TEMPORARY GUARDRAI L, WBEAM 1.905 m | |
SPACI NG [ [ [
0026 601- 94689 4.000 EACH 1925. 00000 7700. 00| 2000. 00000 8000. 00| 2025. 00000 8100. 00
GUARDRAI L END TREATMENT, CS | | |
0027 601- 99105 226.700 m | 29. 00000 6574. 30| 33. 00000 7481. 10 30. 00000 6801. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0028 610- 07486 8.180 My | 100. 00000 818. 00| 110. 00000 899. 80| 155. 75000 1274.04
HVA FOR APPROACHES, TYPE A | |
0029 611- 06497 3.000 EACH| 180. 00000 540. 00| 110. 00000 330. 00| 175. 00000 525. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0030 616- 02320 121.600 n2 | 4.00000 486. 40| 2. 60000 316. 16| 2. 75000 334. 40
GEOTEXTI LES [ [ [
0031 616- 05688 535.300 My | 23. 00000 12311. 90| 31. 00000 16594. 30| 27. 00000 14453. 10
Rl PRAP, CLASS 1 [ | |
0032 616- 06405 24.300 My | 20. 00000 486. 00| 28. 00000 680. 40| 39. 00000 947. 70
RI PRAP, REVETMENT [ [ [
0033 621- 01004 1.000 EACH 285. 00000 285. 00| 310. 00000 310. 00| 300. 00000 300. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 200 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 687, 916. 10 ROUTE : STATE ROAD 9
CALL ORDER : 200 CONTRACT ID : R -26482-A COUNTI ES : SHELBY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1912582 | (2) 35-0918397 | (3) 35-1917625
| EDSAM CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0034 621- 06545 0.612 My | 352. 00000 215. 42| 380. 00000 232. 56| 370. 00000 226. 44
FERTI LI ZER [ [ [
0035 621- 06553 64.450 kg | 6. 10000 393. 15| 6. 60000 425, 37| 6. 35000 409. 26
SEED M XTURE, R | | |
0036 621- 06557 30.762 kg | 9. 00000 276. 86| 9. 60000 295. 32| 9. 10000 279. 93
SEED M XTURE, T [ [ [
0037 621- 06565 3.060 My | 500. 00000 1530. 00| 550. 00000 1683. 00| 525. 00000 1606. 50
MULCH NG MATERI AL | | |
0038 621- 06574 24.547 2 | 40. 00000 981. 88| 37. 00000 908. 24| 35. 00000 859. 15
SCODDI NG [ [ [
0039 713-51335 LUMP|  65000. 00000 65000. 00|  62000. 00000 62000. 00|  97346. 59000 97346. 59
TEMPORARY BRI DGE AND APPROACHES | | |
0040 723- 06660 15.500 n2 | 650. 00000 10075. 00| 480. 00000 7440. 00| 840. 00000 13020. 00
W NGWALL [ [ [
0041 723- 06927 20.500 m | 2700. 00000 55350. 00| 3900. 00000 79950. 00| 4000. 00000 82000. 00

STRUCTURE, PRECAST THREE- S| DED, , 4260 | | |
mm X 1800 nm | |

SNOAWPLOMABLE RAI SED PAVEMENT MARKER,
REMOVE

|
0042 801- 04308 2.000 EACH| 110. 00000 220. 00| 120. 00000 240. 00| 115. 00000 230. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0043 801- 06203 1710.000 m | 0. 60000 1026. 00| 0. 60000 1026. 00| 0. 60000 1026. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0044 801- 06605 6.000 EACH| 65. 00000 390. 00| 71. 00000 426. 00| 68. 00000 408. 00
BARRI CADE, |11A | | |
0045 801- 06640 22.000 EACH| 50. 00000 1100. 00| 55. 00000 1210. 00| 23. 00000 506. 00
CONSTRUCTI ON SI GN, A | |
0046 801- 06645 4.000 EACH| 25. 00000 100. 00| 27.00000 108. 00| 25. 00000 100. 00
CONSTRUCTI ON SI GN, B | | |
0047 801- 06775 LUMP|  11000. 00000 11000.00]  15002. 72000 15002. 72| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
0048 808- 06703 848.000 m | 1. 10000 932. 80| 1. 20000 1017. 60| 1. 10000 932. 80
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj |
0049 808- 06716 530.130 m | 1. 50000 795. 20| 1. 60000 848. 21| 1. 60000 848. 21
LI NE, REMOVE | |
0050 808- 75240 106.000 m | 1. 15000 121. 90| 1. 30000 137. 80| 1. 20000 127. 20
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100rmm | | |
0051 808- 75245 424.000 m | 1. 15000 487. 60| 1. 30000 551. 20| 1. 20000 508. 80
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |
0052 808- 75996 22.000 EACH| 20. 00000 440. 00| 4. 40000 96. 80| 7.00000 154. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 200 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 687, 916. 10 ROUTE : STATE ROAD 9
CALL ORDER : 200 CONTRACT ID : R -26482-A COUNTI ES : SHELBY
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1912582 | (2) 35-0918397 | (3) 35-1917625
| EDSAM CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e o e o e m e e e e e e e e e e e e e e e memememeoaoooo
0053 808- 75998 22.000 EACH| 50. 00000 1100. 00| 52. 00000 1144. 00| 49. 00000 1078. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
SECTI ON TOTALS | $  433,760. 19 $ 478, 475. 00 $ 496, 639.00
------------------------------------------ o m e e e e e e e e e e e e e e o e o e e e e e e e e e e e e e e e e e mememeoaoooo
CONTRACT TOTALS | $  433,760. 19| $ 478, 475. 00 $ 496, 639.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 687, 916. 10 ROUTE : STATE ROAD 9
CALL ORDER : 200 CONTRACT ID : R -26482-A COUNTI ES : SHELBY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (4) 35-1618530 | (5) 35-1315965 | (6) 35-1128289
| AVERI CAN CONTRACTI NG & SERVI | FOX CONTRACTORS CORP. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

SECTI ON 0001  SMALL STRUCTURE REPLACEMENTS

| |
0001 105-06845 LUWP| 12000. 00000 12000. 00| 7416. 00000 7416. 00| 7800. 00000 7800. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07038 6.000 MS | 1300. 00000 7800. 00| 2031. 50000 12189. 00| 1500. 00000 9000. 00
FIELD OFFI CE, A [ [ [

0003 110- 01001 LUMP|  24000. 00000 24000.00]  33180. 00000 33180.00|  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 202-51330 LUMP| 8000. 00000 8000.00|  15800. 00000 15800.00]  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE [ [ [

0005 202- 60820 1044.000 n2 | 4.00000 4176. 00| 4. 98000 5199. 12| 3. 25000 3393. 00
SURFACE M LLING ASPHALT | | |

0006 203- 02000 465.132 n8 | 20. 00000 9302. 64 24. 05000 11186. 42| 35. 00000 16279. 62
EXCAVATI ON,  COVMON [ [ [

0007 203- 02070 190.394 nB8 | 1. 00000 190. 39 25. 32000 4820. 78| 25. 00000 4759. 85
BORROW | |

0008 205- 04931 5.000 EACH| 250. 00000 1250. 00| 223. 00000 1115. 00| 300. 00000 1500. 00
SEDI MENT TRAP | [ [

0009 205- 06937 395.000 m | 6. 25000 2468. 75| 6. 23000 2460. 85| 6. 00000 2370. 00
TEMPORARY SI LT FENCE | | |

0010 206- 51220 20.070 n8 | 40. 00000 802. 80| 67. 54000 1355. 53] 65. 00000 1304. 55
EXCAVATI ON, VET [ [ [

0011 207- 07500 1258.000 n2 | 15. 00000 18870. 00| 17. 18000 21612. 44] 12. 00000 15096. 00
SUBGRADE TREATMENT, TYPE C | | |

0012 207- 07503 2259.480 n2 | 1. 00000 2259. 48] 3. 10000 7004. 39 0. 75000 1694. 61
SUBGRADE TREATMENT, TYPE E [ [ [

0013 211- 07454 235.600 n8 | 75. 00000 17670. 00| 40. 55000 9553. 58] 55. 00000 12958. 00
STRUCTURE BACKFI LL | | |

0014 303- 01180 1880.230 My | 25. 00000 47005. 75 12. 36000 23239. 64| 17. 00000 31963. 91
COVPACTED AGGREGATE, NO. 53 [ [ [

0015 402- 07432 203.350 My | 55. 00000 11184, 25]| 58. 71000 11938. 68| 55. 00000 11184. 25
HVA TYPE A, SURFACE | |

0016 402- 07433 274.800 My | 54. 00000 14839. 20| 61. 29000 16842. 49| 55. 00000 15114. 00
HVA TYPE B, SURFACE | |

0017 402- 07435 616.420 My | 42. 00000 25889. 64| 39. 66000 24447, 22| 40. 00000 24656. 80
HVA TYPE A, | NTERVEDI ATE [ [ [

0018 402- 07438 465.140 My | 45. 00000 20931. 30| 40. 17000 18684. 67| 41. 00000 19070. 74
HVA TYPE B, | NTERVEDI ATE | | |

0019 402- 07441 927.880 My | 40. 00000 37115. 20| 41. 20000 38228. 66| 42. 00000 38970. 96
HVA TYPE B, BASE [ [ [

0020 404- 05511 690.368 2 | 4. 00000 2761. 47| 4. 12000 2844. 32| 2. 00000 1380. 74

|

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 200 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 687, 916. 10 ROUTE : STATE ROAD 9
CALL ORDER : 200 CONTRACT ID : R -26482-A COUNTI ES : SHELBY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (4) 35-1618530 | (5) 35-1315965 | (6) 35-1128289
| AVERI CAN CONTRACTI NG & SERVI | FOX CONTRACTORS CORP. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e e e et e e m e e e e e e e e e e e e e e e e e e e memememeoeoooo
0021 405- 05518 2877.340 n2 | 0. 60000 1726. 40| 0. 52000 1496. 22| 0. 50000 1438. 67
ASPHALT FCR PRI ME COAT [ [ [
0022 406- 05521 7349.330 n2 | 0. 10000 734. 93| 0. 04000 293. 97| 0. 04000 293. 97
ASPHALT FOR TACK COAT | | |
0023 601- 01269 4.000 EACH 650. 00000 2600. 00| 1236. 00000 4944. 00| 650. 00000 2600. 00
GUARDRAI L END TREATMENT, |, FOR [ [
TEMPORARY Pl PE AND APPROACHES | | |
0024 601- 02206 60.960 m | 35. 00000 2133. 60| 36. 05000 2197. 61 35. 00000 2133. 60
TEMPORARY GUARDRAI L, WBEAM 1.905 m | |
SPACI NG [ [ [
0026 601- 94689 4.000 EACH 2100. 00000 8400. 00| 1957. 00000 7828. 00| 2400. 00000 9600. 00
GUARDRAI L END TREATMENT, CS | | |
0027 601- 99105 226.700 m | 30. 00000 6801. 00| 29. 87000 6771. 53| 30. 00000 6801. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0028 610- 07486 8.180 My | 110. 00000 899. 80| 160. 42000 1312. 24 90. 00000 736. 20
HVA FOR APPROACHES, TYPE A | |
0029 611- 06497 3.000 EACH| 175. 00000 525, 00| 201. 86000 605. 58| 165. 00000 495. 00
MAI LBOX ASSEMBLY, SI NGLE | [
0030 616- 02320 121.600 n2 | 3. 00000 364. 80| 3. 09000 375. 74 4. 00000 486. 40
GEOTEXTI LES | | |
0031 616- 05688 535.300 My | 30. 00000 16059. 00| 30. 27000 16203. 53| 45. 00000 24088. 50
Rl PRAP, CLASS 1 [ [ [
0032 616- 06405 24.300 My | 40. 00000 972. 00| 34. 17000 830. 33| 40. 00000 972. 00
Rl PRAP, REVETMENT | | |
0033 621- 01004 1.000 EACH 300. 00000 300. 00| 293. 55000 293. 55| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0034 621- 06545 0.612 M | 375. 00000 229. 50| 362. 56000 221. 89| 355. 00000 217. 26
FERTI LI ZER | | |
0035 621- 06553 64.450 kg | 7. 00000 451. 15| 6. 23000 401. 52| 6. 50000 418. 93
SEED M XTURE, R [ [ [
0036 621- 06557 30.762 kg | 9. 00000 276. 86| 9. 06000 278. 70| 9. 50000 292. 24
SEED M XTURE, T | | |
0037 621- 06565 3.060 My | 525. 00000 1606. 50| 515. 00000 1575. 90| 535. 00000 1637. 10
MULCHI NG MATERI AL [ [ [
0038 621- 06574 24.547 2 | 34. 00000 834. 60| 34.51000 847. 12| 35. 00000 859. 15
SODDI NG | | |
0039 713-51335 LUMP|  65000. 00000 65000. 00|  103130. 00000 103130. 00| 120528. 10000 120528. 10
TEMPORARY BRI DGE AND APPROACHES [ [ [
0040 723- 06660 15.500 n2 | 1000. 00000 15500. 00| 352. 19000 5458, 95| 475. 00000 7362. 50
|

W NGWALL |
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ENG NEER S ESTIMATE: $ 687, 916. 10 ROUTE : STATE ROAD 9
CALL ORDER : 200 CONTRACT ID : R -26482-A COUNTI ES : SHELBY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (4) 35-1618530 | (5) 35-1315965 | (6) 35-1128289
| AVERI CAN CONTRACTI NG & SERVI | FOX CONTRACTORS CORP. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0041 723- 06927 20.500 m | 4300. 00000 88150. 00| 4030. 13000 82617. 67| 3600. 00000 73800. 00

STRUCTURE, PRECAST THREE- S| DED, , 4260 | | |
mm X 1800 nm | | |

0042 801- 04308 2.000 EACH| 140. 00000 280. 00| 113. 30000 226. 60| 120. 00000 240. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0043 801- 06203 1710.000 m | 0. 35000 598. 50| 0. 57000 974. 70| 0. 55000 940. 50
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |

0044 801- 06605 6.000 EACH| 70. 00000 420. 00| 66. 95000 401. 70| 70. 00000 420. 00
BARRI CADE, I11A | | |

0045 801- 06640 22.000 EACH| 50. 00000 1100. 00| 51. 50000 1133. 00| 52. 00000 1144. 00
CONSTRUCTI ON SI GN, A | |

0046 801- 06645 4.000 EACH| 95. 00000 380. 00| 25. 75000 103. 00| 26. 00000 104. 00
CONSTRUCTI ON SI GN, B | | |

0047 801- 06775 LUMP| 9000. 00000 9000. 00| 1854. 00000 1854. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C | |

0048 808- 06703 848.000 m | 0. 90000 763. 20| 1. 11000 941. 28| 1. 10000 932. 80
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj | |

0049 808- 06716 530.130 m | 0. 90000 477.12] 1. 52000 805. 80| 1. 50000 795. 20
LI NE, REMOVE | | |

0050 808- 75240 106.000 m | 0. 90000 95. 40| 1. 18000 125. 08| 1. 25000 132.50
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |

0051 808- 75245 424.000 m | 0. 90000 381. 60| 1. 18000 500. 32| 1. 25000 530. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |

0052 808- 75996 22.000 EACH| 30. 00000 660. 00| 10. 17000 223. 74| 10. 00000 220. 00
SNOAPLOWABLE RAI SED PAVENENT NMARKER, | | |
REMOVE | | |

0053 808- 75998 22.000 EACH| 31. 00000 682. 00| 48. 93000 1076. 46| 50. 00000 1100. 00
SNOAPLOWABLE RAI SED PAVENMENT NMARKER | | |

SECTI ON TOTALS | $ 496, 919. 83| $ 515, 168. 52| $  520,616.65
------------------------------------------ o m e e e e e e e e e et e e e o e e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 496, 919. 83| $ 515, 168. 52| $ 520, 616. 65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 200 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 687, 916. 10 ROUTE : STATE ROAD 9
CALL ORDER : 200 CONTRACT ID : R -26482-A COUNTI ES : SHELBY
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1673827 [ [
| HENDERSON, H. E., INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  SMALL STRUCTURE REPLACEMENTS
| | |
0001 105- 06845 LUMP|  15818. 00000 15818. 00| |
CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07038 6.000 MOS | 1611. 39000 9668. 34| |
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  21070. 00000 21070. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 51330 LUMP|  18111. 00000 18111. 00| |
PRESENT STRUCTURE, REMOVE | | |
0005 202- 60820 1044.000 n2 | 2. 71000 2829. 24| |
SURFACE M LLI NG, ASPHALT | | |
0006 203- 02000 465.132 n8 | 20. 13000 9363. 11| |
EXCAVATI ON,  COMVON | | |
0007 203- 02070 190.394 n8 | 38. 44000 7318. 75| |
BORROW | | |
0008 205- 04931 5.000 EACH| 1307. 02000 6535. 10| |
SEDI MENT TRAP | | |
0009 205- 06937 395.000 m | 6. 35000 2508. 25| |
TEMPORARY SI LT FENCE | | |
0010 206- 51220 20.070 n8 | 14. 16000 284. 19| |
EXCAVATI ON, VET | | |
0011 207- 07500 1258.000 n2 | 15. 77000 19838. 66| |
SUBGRADE TREATMENT, TYPE C | | |
0012 207- 07503 2259.480 n2 | 7. 52000 16991. 29| |
SUBGRADE TREATMENT, TYPE E | | |
0013 211- 07454 235.600 n8 | 31. 81000 7494, 44| |
STRUCTURE BACKFI LL | | |
0014 303- 01180 1880.230 My | 18. 31000 34427. 01| |
COMPACTED AGGREGATE, NO. 53 | | |
0015 402- 07432 203.350 My | 54. 48000 11078. 51| |
HVA TYPE A, SURFACE | | |
0016 402- 07433 274.800 My | 53. 95000 14825. 46| |
HVA TYPE B, SURFACE | | |
0017 402- 07435 616.420 My | 45. 41000 27991. 63 |
HVA TYPE A, | NTERVEDI ATE | | |
0018 402- 07438 465.140 My | 44. 97000 20917. 35| |
HVA TYPE B, | NTERMEDI ATE | | |
0019 402- 07441 927.880 My | 43. 92000 40752. 49| |
HVA TYPE B, BASE | | |
0020 404- 05511 690.368 12 | 2. 69000 1857. 09| |
| |

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 200 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 687, 916. 10 ROUTE : STATE ROAD 9
CALL ORDER : 200 CONTRACT ID : R -26482-A COUNTI ES : SHELBY
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1673827 | |
| HENDERSON, H.E., INC. [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0021 405- 05518 2877.340 n2 | 0. 58000 1668. 86| |
ASPHALT FCR PRI ME COAT [ [ [
0022 406- 05521 7349.330 n2 | 0. 08000 587. 95| |
ASPHALT FOR TACK COAT | | |
0023 601- 01269 4.000 EACH 656. 25000 2625. 00| [
GUARDRAI L END TREATMENT, |, FOR [ [ [
TEMPORARY Pl PE AND APPROACHES | | |
0024 601- 02206 60.960 m | 35. 70000 2176. 27| |
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG [ [ [
0026 601- 94689 4.000 EACH 2021. 25000 8085. 00| [
GUARDRAI L END TREATMENT, CS | | |
0027 601- 99105 226.700 m | 30. 24000 6855. 41| |
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0028 610- 07486 8.180 My | 112. 68000 921. 72| [
HVA FOR APPROACHES, TYPE A | | |
0029 611- 06497 3.000 EACH| 173. 25000 519. 75| |
MAI LBOX ASSEMBLY, SI NGLE | [ [
0030 616- 02320 121.600 n2 | 2. 70000 328. 32| [
GEOTEXTI LES | | |
0031 616- 05688 535.300 My | 39. 31000 21042. 64 |
RI PRAP, CLASS 1 [ [ [
0032 616- 06405 24.300 My | 22. 55000 547. 97| [
Rl PRAP, REVETMENT | | |
0033 621- 01004 1.000 EACH 299. 25000 299. 25| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0034 621- 06545 0.612 M | 369. 60000 226. 20| |
FERTI LI ZER | | |
0035 621- 06553 64.450 kg | 6. 35000 409. 26| [
SEED M XTURE, R [ [ [
0036 621- 06557 30.762 kg | 9. 24000 284. 24| |
SEED M XTURE, T | | |
0037 621- 06565 3.060 My | 525. 00000 1606. 50| |
MULCHI NG MATERI AL [ [ [
0038 621- 06574 24.547 2 | 35. 18000 863. 56| [
SODDI NG | | |
0039 713-51335 LUMP|  69637. 70000 69637. 70| |
TEMPORARY BRI DGE AND APPROACHES [ [ [
0040 723- 06660 15.500 n2 | 748. 81000 11606. 56| [
| |

W NGMALL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/03/03
PAGE : 200 -10

ENG NEER S ESTI MATE: $ 687, 916. 10 RQUTE : STATE ROAD 9
CALL ORDER : 200 CONTRACT ID: R -26482-A COUNTI ES : SHELBY
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1673827 | |
| HENDERSON, H. E., |NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ L e T T N O N R .
0041 723-06927 20.500 m | 6528. 01000 133824. 21| |
STRUCTURE, PRECAST THREE- S| DED, , 4260 | | |
mm X 1800 nm | | |
0042 801-04308 2.000 EACH| 115. 50000 231. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0043 801- 06203 1710.000 m | 0. 58000 991. 80| |
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0044 801- 06605 6.000 EACH| 68. 25000 409. 50| |
BARRI CADE, I|I1A | | |
0045 801- 06640 22.000 EACH 52. 50000 1155. 00| |
CONSTRUCTI ON SIGN, A | | |
0046 801- 06645 4.000 EACH 26. 25000 105. 00| |
CONSTRUCTI ON SIGN, B | | |
0047 801-06775 LUMP| 21829. 00000 21829. 00| |
MAI NTAI NI NG TRAFFI C | | |
0048 808-06703 848.000 m 1. 13000 958. 24| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0049 808-06716 530.130 m | 1. 55000 821. 70| |
LI NE, REMOVE | | |
0050 808- 75240 106.000 m | 1. 21000 128. 26| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0051 808- 75245 424.000 m | 1.21000 513. 04| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0052 808- 75996 22.000 EACH 21. 00000 462. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0053 808- 75998 22.000 EACH 49. 88000 1097. 36| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 582, 498. 18| |
------------------------------------------ L e T T N O N R .
CONTRACT TOTALS | $ 582, 498. 18| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 07/31/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 99200051
9920060
9920058
OTHERS
SET- AS| DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1185040 NI BLOCK EXCAVATI NG, | NC. $ 8,467, 283.49 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 8,497, 035.96 100. 3513%
3 35-1065659 BROCKS CONSTRUCTI ON $ 8, 515,284.41 100. 5668%
4 34-4456871 M LLER BROS. CONSTR, |NC. $ 8,822 617.23 104. 1965%
5  36-2231526 WALSH CONSTR CO CF I LL $ 9,079, 000. 00 107. 2244%
6  35-1489621 HRP CONSTRUCTI ON, | NC. $ 9,137, 568. 46 107. 9161%
7  35-1875662 CRIDER & CRIDER, | NC. $ 9, 638,234.30 113. 8291%
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
| | |
0001 105- 06845 LUMP|  75000. 00000 75000.00]  87600. 00000 87600. 00|  81300. 00000 81300. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 17.000 MOS | 1100. 00000 18700. 00| 1700. 00000 28900. 00| 2000. 00000 34000. 00
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  248000. 00000 248000. 00| 174500. 00000 174500. 00|  403000. 00000 403000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  105000. 00000 105000. 00|  52850. 00000 52850.00]  60000. 00000 60000. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 01261 10. 000 EACH| 170. 00000 1700. 00| 105. 00000 1050. 00| 40. 00000 400. 00
TESTI NG FOR ASBESTOS | | |
0006 202- 03000 LUMP| 6500. 00000 6500. 00| 6145. 00000 6145. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 3 | | |
0007 202- 03000 LUMP| 4500. 00000 4500. 00| 4095. 00000 4095. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 | | |
0008 202- 60820 602.000 n2 | 4. 50000 2709. 00| 7. 00000 4214. 00| 7. 50000 4515. 00
SURFACE M LLING ASPHALT | | |
0009 202- 94793 369.000 m | 12. 20000 4501. 80| 53. 00000 19557. 00| 42. 00000 15498. 00
BARRI ER, MEDI AN, CONCRETE, REMOVE [ [ [
0010 202- 95027 1.000 EACH| 2500. 00000 2500. 00| 820. 00000 820. 00| 830. 00000 830. 00
|

I MPACT ATTENUATOR, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1065659
| Nl BLOCK EXCAVATI NG, | NC. | RIETH RILEY CONSTRUCTION | BROCKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e mememeoeoooo
0011 203- 02000 250667.000 n8 | 5.00000  1253335. 00| 5.75000  1441335. 25| 3. 82000 957547. 94
EXCAVATI ON,  COMVON | | |
0012 205- 06930 7.000 My | 97. 00000 679. 00| 50. 00000 350. 00| 80. 00000 560. 00
SPLASHPAD, RI PRAP | | |
0013 205- 06931 967.200 My | 29. 00000 28048. 80| 27.00000 26114. 40| 26. 00000 25147. 20
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0014 205- 06932 62.000 m | 20. 00000 1240. 00| 19. 75000 1224. 50| 10. 00000 620. 00
TEMPORARY CHECK DAM STRAW BALES | | [
0016 205- 06936 453.000 My | 23. 00000 10419. 00| 30. 00000 13590. 00| 26. 00000 11778. 00
TEMPORARY SEDI MENT TRAP | | |
0017 205- 06937 1092.000 m | 4.00000 4368. 00| 3. 90000 4258. 80| 3. 50000 3822. 00
TEMPORARY SI LT FENCE | | |
0018 205- 06938 45.000 m | 25. 00000 1125. 00| 32. 00000 1440. 00| 22. 00000 990. 00
TEMPORARY SLOPE DRAI N | | |
0019 206- 51230 69.000 n8 | 34. 00000 2346. 00| 33. 43000 2306. 67| 32. 00000 2208. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0020 207- 07498 32170.000 n2 | 1. 75000 56297. 50| 3. 50000 112595. 00| 3. 50000 112595. 00
SUBGRADE TREATMENT, TYPE A | | |
0021 207- 07502 3260.000 n2 | 1. 75000 5705. 00| 3. 00000 9780. 00| 3. 50000 11410. 00
SUBGRADE TREATMENT, TYPE D | | |
0022 211- 02050 401.000 n8 | 18. 00000 7218. 00| 18. 00000 7218. 00| 17. 00000 6817. 00
B BORROW | | |
0024 211- 06467 38.000 n8 | 160. 00000 6080. 00| 58. 04000 2205. 52| 80. 00000 3040. 00
AGGREGATE FOR END BENT BACKFI LL | |
0025 211- 07454 3940.300 18 | 15. 00000 59104. 50| 16. 89000 66551. 67| 23. 23000 91533. 17
STRUCTURE BACKFI LL | | |
0026 301- 07448 30974.300 My | 12. 00000 371691. 60| 14. 00000 433640. 20| 10. 60000 328327.58
COMPACTED AGGREGATE, NO. 53, BASE | |
0028 401- 06264 LUMP| 6800. 00000 6800. 00| 5500. 00000 5500. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HVA | | |
0029 401- 07320 3482.000 My | 36. 90000 128485. 80| 34. 36000 119641. 52| 37.00000 128834. 00
QY QA-HVA, 1, 64, SURFACE, 9.5 mm | | |
0030 401- 07333 1549.000 My | 42. 90000 66452. 10| 36. 84000 57065. 16| 37. 50000 58087. 50
QU QA-HVA, 2. 76, SURFACE, 9.5 mm | | |
0031 401- 07334 6856.000 My | 42. 30000 290008. 80| 35. 51000 243456. 56| 34. 75000 238246. 00
QC QA-HVA, 3, 76, SURFACE, 9.5 nm | | |
0032 401- 07402 2595.000 My | 33. 90000 87970. 50| 32. 96000 85531. 20| 32. 25000 83688. 75
Q QA-HVA, 2, 76, | NTERMVEDI ATE, 19.0 mm | | |
0033 401- 07403 23023.000 My | 33. 40000 768968. 20| 29. 99000 690459. 77| 31. 25000 719468. 75
QA-HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0034 401- 07406 11701.000 My | 30. 00000 351030. 00| 28. 47000 333127. 47| 29. 50000 345179. 50
|

QC/ QA-HMA, 1, 64, BASE, 25 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0035 401- 07417 7378.000 My | 33. 00000 243474. 00| 29. 81000 219938. 18| 32. 00000 236096. 00
QC/ QM- HMA, 2, 76, BASE, 25.0 nm [ [ [
0036 401- 07418 24105.000 My | 33. 00000 795465. 00| 30. 98000 746772. 90| 30. 50000 735202. 50
QC/ QM- HMA, 3, 76, BASE, 25.0 nm | | |
0037 401- 07430 13773.000 My | 33. 00000 454509. 00| 10. 00000 137730. 00| 38. 25000 526817. 25
QA-HMA, 5, 76, | NTERMVEDI ATE, C25.0 mmj [ [
0038 402- 07432 460.000 My | 46. 75000 21505. 00| 37. 22000 17121. 20| 38. 50000 17710. 00
HVA TYPE A, SURFACE | |
0039 402- 07435 737.000 My | 35. 00000 25795. 00| 32. 02000 23598. 74| 32. 50000 23952. 50
HVA TYPE A, | NTERVEDI ATE [ [ [
0040 402- 07440 560.000 My | 37. 50000 21000. 00| 32. 68000 18300. 80| 31. 00000 17360. 00
HVA TYPE A, BASE | |
0041 402- 07453 1360.000 My | 34. 90000 47464. 00| 39. 12000 53203. 20| 35. 00000 47600. 00
HVA FOR TEMPORARY PAVEMENT [ [ [
0042 404- 05511 5951.400 n2 | 1. 50000 8927. 10| 1. 39000 8272. 45| 1. 85000 11010. 09
SEAL COAT, 2 | | |
0043 405- 05517 88.300 My | 230. 00000 20309. 00| 250. 00000 22075. 00| 290. 00000 25607. 00
ASPHALT FCR PRI ME COAT [ [ [
0044 406- 05520 95.000 My | 210. 00000 19950. 00| 300. 00000 28500. 00| 270. 00000 25650. 00
ASPHALT FOR TACK COAT | | |
0045 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1150. 00000 4600. 00| 1175. 00000 4700. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0046 601- 04746 1.000 EACH| 7500. 00000 7500. 00| 5600. 00000 5600. 00| 7250. 00000 7250. 00
ENERGY ABSORBI NG TERM NAL, CZ , TL-2 | | |
0047 601- 06037 4.000 EACH 700. 00000 2800. 00| 450. 00000 1800. 00| 695. 00000 2780. 00
GUARDRAI L END TREATMENT, | | [ [
0048 601- 06228 6.000 EACH  55000. 00000 330000. 00|  54250. 00000 325500.00]  57000. 00000 342000. 00
| MPACT ATTENUATOR, CR, WL, TL-3 | |
0049 601- 99105 281.940 m | 38. 50000 10854. 69| 28. 50000 8035. 29| 37. 00000 10431. 78
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0050 602- 02476 2776.000 m | 86. 80000 240956. 80| 117. 00000 324792. 00| 131. 60000 365321. 60
BARRI ER, CONCRETE, MODI FI ED | | |
0051 602- 06032 2148.000 m | 86. 80000 186446. 40| 107. 00000 229836. 00| 103. 10000 221458. 80
BARRI ER, MEDI AN, CONCRETE [ | |
0052 602- 06729 834.000 EACH| 7. 30000 6088. 20| 5. 00000 4170. 00| 5. 00000 4170. 00
BARRI ER DELI NEATOR [ [ [
0053 603- 06040 11087.000 m | 9. 20000 102000. 40| 11. 50000 127500. 50| 8. 84000 98009. 08
FENCE, FARM FIELD, 1190 mm [ |
0054 603- 96042 2.000 EACH| 1100. 00000 2200. 00| 900. 00000 1800. 00| 980. 00000 1960. 00
FENCE GATE, FARM FIELD, 1190 nmX 7.3 m | [ [
0055 603- 97461 149.000 m | 14. 85000 2212. 65] 7. 00000 1043. 00| 14. 25000 2123. 25
|

TEMPORARY FENCE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1065659
| Nl BLOCK EXCAVATI NG, | NC. | RIETH RILEY CONSTRUCTION | BROCKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0056 610- 06257 162.000 n2 | 62. 00000 10044. 00| 65. 60000 10627. 20| 56. 00000 9072. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | | |
0057 610- 07486 412.200 My | 53. 00000 21846. 60| 56. 40000 23248. 08 46. 00000 18961. 20
HVA FOR APPROACHES, TYPE A | | |
0058 611- 05330 122.000 n2 | 36. 00000 4392. 00| 43. 00000 5246. 00| 37.00000 4514. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | |
0059 611- 06497 5.000 EACH| 130. 00000 650. 00| 130. 00000 650. 00| 125. 00000 625. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0060 611- 95023 2.000 EACH| 156. 00000 312. 00| 130. 00000 260. 00| 160. 00000 320. 00
MAI LBOX ASSEMBLY, RESET | | |
0061 615- 06490 38.000 EACH| 115. 00000 4370. 00| 110. 00000 4180. 00| 110. 00000 4180. 00
RIGHT OF WAY MARKER | | |
0062 615- 06505 22.000 EACH| 400. 00000 8800. 00| 390. 00000 8580. 00| 390. 00000 8580. 00
MONUMENT, B | | |
0063 615- 06510 1.000 EACH| 300. 00000 300. 00| 290. 00000 290. 00| 290. 00000 290. 00
MONUMENT, C | | |
0064 615- 06515 13.000 EACH| 94. 00000 1222. 00| 90. 00000 1170. 00| 90. 00000 1170. 00
MONUMVENT, D | | |
0065 615- 06527 6.000 EACH| 300. 00000 1800. 00| 290. 00000 1740. 00| 290. 00000 1740. 00
MONUMVENT, SECTI ON CORNER | |
0066 616- 02320 4130.000 n2 | 3. 50000 14455, 00| 3. 60000 14868. 00| 1. 65000 6814. 50
GEOTEXTI LES | | |
0067 616- 05688 288.400 My | 46. 40000 13381. 76| 50. 00000 14420. 00| 55. 00000 15862. 00
RI PRAP, CLASS 1 | | |
0068 616- 06405 2156.600 My | 32. 00000 69011. 20| 34. 00000 73324. 40| 27.00000 58228. 20
RI PRAP, REVETNENT | | |
0069 616- 51367 173.000 n2 | 56. 00000 9688. 00| 97. 41000 16851. 93| 56. 00000 9688. 00
SLOPEWALL, CONCRETE, 100 nm | |
0070 621- 01004 4.000 EACH| 650. 00000 2600. 00| 625. 00000 2500. 00| 250. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | [
0071 621- 02363 14000.000 12 | 0. 21000 2940. 00| 0. 20000 2800. 00| 0. 32000 4480. 00
MULCHED SEEDI NG T, CONVENTIONAL M X | | |
0072 621- 03787 20.900 kg | 105. 00000 2194. 50| 100. 00000 2090. 00| 68. 00000 1421. 20
SEED M XTURE, D | | |
0073 621- 04258 69.000 kg | 82. 00000 5658. 00| 78. 75000 5433. 75| 32. 00000 2208. 00
SEED M XTURE , SLOPE | | |
0074 621- 04258 340.000 kg | 52. 00000 17680. 00| 50. 00000 17000. 00| 54. 00000 18360. 00
|

SEED M XTURE , VET TO MESI C [ |
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ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0075 621- 06545 12.800 My | 216. 00000 2764. 80| 208. 00000 2662. 40| 540. 00000 6912. 00
FERTI LI ZER [ [ [
0076 621- 06548 70.000 kg | 45. 75000 3202. 50| 44. 00000 3080. 00| 55. 00000 3850. 00
SEED M XTURE, CV | | |
0077 621- 06553 2419.000 kg | 10. 75000 26004. 25| 10. 37000 25085. 03] 6. 00000 14514. 00
SEED M XTURE, R [ [ [
0078 621- 06557 540.000 kg | 2. 80000 1512. 00| 2. 70000 1458. 00| 4. 50000 2430. 00
SEED M XTURE, T | | |
0079 621- 06565 71.300 My | 250. 00000 17825. 00| 240. 00000 17112. 00| 409. 00000 29161. 70
MULCHI NG MATERI AL [ [ [
0080 621- 06567 216.000 KL | 0. 55000 118. 80| 0. 55000 118. 80| 0. 50000 108. 00
WATER | | |
0081 621- 06574 12785.500 n2 | 3. 00000 38356. 50| 2. 95000 37717. 23 2. 85000 36438. 68
SCODDI NG [ [ [
0082 622- 05606 2765. 000 EACH| 2. 85000 7880. 25] 2. 75000 7603. 75| 2. 85000 7880. 25
PLANT, AQUATIC | |
0083 622- 05655 3965. 000 EACH| 2. 60000 10309. 00| 2. 50000 9912. 50| 2. 55000 10110. 75
PLANT, ROOT, TUBER, CORM BULB | [
0084 622-52436 26.000 EACH| 48. 00000 1248. 00| 25. 00000 650. 00| 22. 00000 572. 00
SIGN, DO NOT MOW OR SPRAY | | |
0085 622- 91786 11200. 000 EACH| 3. 00000 33600. 00| 3. 15000 35280. 00| 2. 75000 30800. 00
SEEDLI NG | [ [
0086 624- 92647 14.600 ha | 250. 00000 3650. 00| 245. 00000 3577. 00| 600. 00000 8760. 00
HERBI CI DE TREATMENT | | |
0087 701- 01849 643.000 m | 94. 00000 60442. 00| 57. 42000 36921. 06| 124. 00000 79732. 00
PI LE, CONCRETE, STEEL SHELL ENCASED, [ [ [
7.92 nm 356 nm [ [ [
0088 702-51005 39.700 n8 | 730. 00000 28981. 00| 1241. 72000 49296. 28] 502. 00000 19929. 40
CONCRETE, A, SUBSTRUCTURE | |
0089 702-51015 21.900 n8 | 300. 00000 6570. 00| 1050. 00000 22995. 00| 267. 00000 5847. 30
CONCRETE, B, FQOTI NGS [ [
0090 703-51030 3570.000 kg | 1. 55000 5533. 50| 1. 05000 3748. 50| 1. 20000 4284. 00
REI NFORCI NG STEEL | | |
0091 703-51032 34506. 000 kg | 1. 40000 48308. 40| 1. 11000 38301. 66| 1. 30000 44857. 80
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0092 704-51002 210.600 n8 | 460. 00000 96876. 00| 865. 00000 182169. 00| 567. 00000 119410. 20
CONCRETE, C, SUPERSTRUCTURE | |
0093 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1573. 99000 6295. 96| 50. 00000 200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0094 706- 51020 24.900 n8 | 655. 00000 16309. 50| 886. 98000 22085. 80| 678. 00000 16882. 20
|

CONCRETE, C, RAILING [ |
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ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0095 707- 05984 365.000 m | 260. 00000 94900. 00| 421. 46000 153832. 90| 330. 00000 120450. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM [ [ [
(11, 1143 mm X 406 nm | | |
0096 709-51821 LUMP| 4600. 00000 4600. 00| 4960. 00000 4960. 00| 4960. 00000 4960. 00
SURFACE SEAL STRUCTURE NO 3 [ [ [
0097 715- 02628 8.000 EACH| 260. 00000 2080. 00| 292. 00000 2336. 00| 340. 00000 2720. 00
SAFETY METAL END SECTION, 6:1, 375 mm | | |
0098 715- 05019 99.000 m | 180. 00000 17820. 00| 202. 00000 19998. 00| 160. 00000 15840. 00
PI PE, TYPE 1, CIRCULAR, 900 nm | | |
0099 715- 05048 10542.900 m | 9. 80000 103320. 42| 10. 00000 105429. 00| 11. 00000 115971. 90
PI PE, TYPE 4, CIRCULAR, 150 nm [ [ [
0100 715- 05053 1131.000 m | 36. 00000 40716. 00| 16. 00000 18096. 00| 33. 00000 37323. 00
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0101 715- 05119 110.000 m | 56. 00000 6160. 00| 66. 00000 7260. 00| 81. 00000 8910. 00
PIPE, TYPE 1, CIRCULAR 375 nm [ [ [
0102 715- 05124 11.500 m | 123. 00000 1414. 50| 134. 00000 1541. 00| 119. 00000 1368. 50
PI PE, TYPE 1, CIRCULAR, 675 nm | | |
0103 715- 05128 96.000 m | 230. 00000 22080. 00| 231. 00000 22176. 00| 239. 00000 22944. 00
PI PE, TYPE 1, CIRCULAR 1200 nm [ [ [
0104 715- 05129 51.500 m | 330. 00000 16995. 00| 406. 00000 20909. 00| 283. 00000 14574. 50
PI PE, TYPE 1, ClRCULAR 1350 nm | | |
0105 715- 05133 62.000 m | 335. 00000 20770. 00| 432. 00000 26784. 00| 329. 00000 20398. 00
PI PE, TYPE 1, CIRCULAR 1500 nm [ [ [
0106 715- 05149 224.800 m | 69. 00000 15511. 20| 68. 00000 15286. 40| 80. 00000 17984. 00
PI PE, TYPE 2, CIRCULAR, 300 nm | | |
0107 715- 05151 18.600 m | 122. 00000 2269. 20| 73. 00000 1357. 80| 92. 00000 1711. 20
PI PE, TYPE 2, CIRCULAR 375 nm [ [ [
0108 715- 05169 180.500 m | 63. 34000 11432. 87| 74. 00000 13357. 00| 92. 00000 16606. 00
PI PE, TYPE 3, CIRCULAR, 375 nm | | |
0109 715-05171 21.000 m | 115. 00000 2415, 00| 94. 00000 1974. 00| 92. 00000 1932. 00
PI PE, TYPE 3, CIRCULAR 450 nm [ [ [
0110 715- 05177 26.700 m | 190. 00000 5073. 00| 158. 00000 4218. 60| 163. 00000 4352. 10
Pl PE, TYPE 3, ClRCULAR, 900 nm | | |
0111 715- 05217 162.000 m | 56. 00000 9072. 00| 74. 00000 11988. 00| 80. 00000 12960. 00
PI PE, TYPE 5, CIRCULAR, 300 nm [ [ [
0112 715- 05248 30.500 m | 410. 00000 12505. 00| 525. 00000 16012. 50]| 570. 00000 17385. 00
Pl PE, TYPE 1, DEFORMED, MN. AREA 1.55 | | |
g | | |
0113 715- 05407 36.000 m | 52. 00000 1872. 00| 40. 00000 1440. 00| 28. 00000 1008. 00
Pl PE, END BENT DRAIN, 150 nm [ [ [
0114 715- 05422 28.500 m | 250. 00000 7125. 00| 382. 00000 10887. 00| 488. 00000 13908. 00
|

PI PE, SLOTTED DRAIN, 300 mm [ |
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ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0115 715- 05841 2.000 EACH| 890. 00000 1780. 00| 839. 00000 1678. 00| 1157. 00000 2314. 00
CONCRETE ANCHOR, 1500 nm [ [ [
0116 715- 06004 4.000 EACH 780. 00000 3120. 00| 729. 00000 2916. 00| 1000. 00000 4000. 00
CONCRETE ANCHOR, 1200 nm | | |
0117 715- 06492 2.000 EACH| 890. 00000 1780. 00| 757. 00000 1514. 00| 1090. 00000 2180. 00
CONCRETE ANCHOR, 1350 nm [ [ [
0118 715- 07303 2.000 EACH| 780. 00000 1560. 00| 773. 00000 1546. 00| 1750. 00000 3500. 00
CONCRETE ANCHOR, M N. AREA 1.55 ne | |
0119 715- 46000 17.000 EACH| 215. 00000 3655. 00| 159. 00000 2703. 00| 385. 00000 6545. 00
Pl PE END SECTI ON, 300 nm | [
0120 715- 46005 17.000 EACH| 215. 00000 3655. 00| 208. 00000 3536. 00| 285. 00000 4845. 00
Pl PE END SECTI ON, 375 nm | |
0121 715- 46010 2.000 EACH| 215. 00000 430. 00| 271. 00000 542. 00| 500. 00000 1000. 00
Pl PE END SECTI ON, 450 nm | [
0122 715- 46025 2.000 EACH| 270. 00000 540. 00| 609. 00000 1218. 00| 985. 00000 1970. 00
Pl PE END SECTI ON, 675 nm | |
0123 715- 46040 8.000 EACH| 470. 00000 3760. 00| 637. 00000 5096. 00| 1050. 00000 8400. 00
Pl PE END SECTI ON, 900 nm | [
0124 718- 06528 67.000 EACH| 220. 00000 14740. 00| 589. 00000 39463. 00| 270. 00000 18090. 00
OUTLET PROTECTCR, 1 | |
0125 718- 06529 3.000 EACH| 350. 00000 1050. 00| 444, 00000 1332. 00| 300. 00000 900. 00
OUTLET PROTECTCR, 2 | [
0126 718- 06531 2.000 EACH| 590. 00000 1180. 00| 486. 00000 972. 00| 415. 00000 830. 00
OUTLET PROTECTCR, 3 | |
0127 718- 06532 2000.000 m | 3. 00000 6000. 00| 1. 65000 3300. 00| 3. 00000 6000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ [ [
0128 718-52610 2034.200 n8 | 31. 00000 63060. 20| 34. 00000 69162. 80| 39. 00000 79333. 80
AGGREGATE FOR UNDERDRAI NS | |
0130 720- 94906 13.000 EACH| 1200. 00000 15600. 00| 1814. 00000 23582. 00| 1720. 00000 22360. 00
I NLET, X5 | [ [
0131 720- 96031 8.000 EACH| 1350. 00000 10800. 00| 1930. 00000 15440. 00| 1870. 00000 14960. 00
I NLET, X5, MODI FI ED | | |
0132 723- 06660 109.800 n2 | 304. 00000 33379. 20| 386. 62000 42450. 88| 553. 00000 60719. 40
W NGWALL | |
0133 723- 06912 61.000 m | 4300. 00000 262300. 00| 3651. 33000 222731. 13| 3302. 70000 201464. 70
STRUCTURE, PRECAST THREE- S| DED, 6100 nm | [
X 2400 nm | | |
0134 723-07111 31.700 m | 3600. 00000 114120. 00| 3790. 81000 120168. 68| 3514. 30000 111403. 31
STRUCTURE, PRECAST THREE- S| DED, 6100 nm | [
X 1830 nm [ [ [
0135 728- 98377 LUMP| 5800. 00000 5800. 00| 6300. 00000 6300. 00| 6300. 00000 6300. 00

MASONRY COATI NG STRUCTURE NO. 3 | [ |
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ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1065659
| Nl BLOCK EXCAVATI NG, | NC. | RIETH RILEY CONSTRUCTION | BROCKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0136 731-93945 176.000 n2 | 180. 00000 31680. 00| 187. 12000 32933. 12| 231. 00000 40656. 00
FACE PANELS, CONCRETE | |
0137 731- 93946 176.000 n2 | 68. 00000 11968. 00| 126. 32000 22232. 32| 284. 00000 49984. 00
VALL ERECTI ON | | |
0138 731-93947 50.000 m | 100. 00000 5000. 00| 109. 69000 5484. 50| 54. 00000 2700. 00
LEVELI NG PAD, CONCRETE | | |
0139 801- 04308 5.000 EACH| 300. 00000 1500. 00| 290. 00000 1450. 00| 290. 00000 1450. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0140 801- 06198 120.000 DAY | 67. 00000 8040. 00| 415. 00000 49800. 00| 425. 00000 51000. 00
PATROLLER | | |
0141 801- 06207 4870.000 m | 3. 10000 15097. 00| 2. 70000 13149. 00| 2. 70000 13149. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0142 801- 06577 14.000 m | 19. 00000 266. 00| 18. 00000 252. 00| 18. 00000 252. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
600 nm | | |
0143 801- 06625 34.000 EACH| 124. 00000 4216. 00| 75. 00000 2550. 00| 75. 00000 2550. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0144 801- 06640 47.000 EACH| 200. 00000 9400. 00| 150. 00000 7050. 00| 150. 00000 7050. 00
CONSTRUCTI ON SI GN, A | |
0145 801- 06645 4.000 EACH| 78. 00000 312. 00| 70. 00000 280. 00| 70. 00000 280. 00
CONSTRUCTI ON SI GN, B | | |
0146 801- 06710 120.000 DAY | 16. 00000 1920. 00| 15. 00000 1800. 00| 15. 00000 1800. 00
FLASHI NG ARROW SI GN | | |
0147 801- 06775 LUMP|  50000. 00000 50000. 00|  20700. 00000 20700. 00|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | |
0148 801-07118 90.000 m | 110. 00000 9900. 00| 55. 00000 4950. 00| 55. 00000 4950. 00
BARRI CADE, |11-A | | |
0149 801-07119 79.200 m | 110. 00000 8712. 00| 55. 00000 4356. 00| 55. 00000 4356. 00
BARRI CADE, |11-B | | |
0150 802- 05701 112.300 m | 25. 00000 2807. 50| 20. 90000 2347. 07| 23. 00000 2582. 90
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | | |
0151 802- 76025 18.681 n2 | 120. 00000 2241. 72| 137. 79000 2574. 05| 125. 00000 2335. 13
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0152 802- 76035 20.910 n2 | 120. 00000 2509. 20| 140. 40000 2935. 76| 115. 00000 2404. 65
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0153 804- 06770 2.000 EACH| 15. 00000 30. 00| 15. 30000 30. 60| 14. 00000 28. 00
|

DELI NEATOR POST | |
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ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0154 805- 01815 8.000 EACH| 1560. 00000 12480. 00| 1850. 00000 14800. 00| 1500. 00000 12000. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj [
0155 805- 01842 19.000 EACH| 625. 00000 11875. 00| 600. 00000 11400. 00| 600. 00000 11400. 00
HANDHOLE, SI GNAL | | |
0156 805- 01844 987.500 m | 15. 80000 15602. 50]| 26. 50000 26168. 75| 15. 25000 15059. 38
CONDUI T, STEEL, GALVANI ZED, 50 mm [ [ [
UNDERGROUND | | |
0157 805- 01879 2.000 EACH| 500. 00000 1000. 00| 350. 00000 700. 00| 480. 00000 960. 00
SI GNAL SERVI CE, | NSTALL | | |
0158 805- 02328 493.500 m | 0. 40000 197. 40| 0. 30000 148. 05| 0. 40000 197. 40
SI GNAL CABLE, 1C 14GA. [ [ [
0160 805- 03793 2.000 EACH| 860. 00000 1720. 00| 890. 00000 1780. 00| 830. 00000 1660. 00
DETECTOR CARD RACK AND DETECTOR MODULES | | |
0161 805- 04782 2.000 EACH  27000. 00000 54000. 00|  27150. 00000 54300.00]  28350. 00000 56700. 00
VI DEO VEHI CLE DETECTOR SYSTEM [ [ [
0162 805- 06834 2.000 EACH| 9200. 00000 18400. 00| 8780. 00000 17560. 00| 9850. 00000 19700. 00

CONTROLLER AND CABI NET, MENU DRIVEN, 8 | |
PHASE, TS2, TYPE | | | |

0163 805- 06881 16. 000 EACH| 670. 00000 10720. 00| 680. 00000 10880. 00| 660. 00000 10560. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm | | |
RED LED, AMBER LED, GREEN LED

0164 805- 06882 4.000 EACH| 625. 00000 2500. 00

| |
[ 590. 00000 2360. 00| 600. 00000 2400. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm [ [ [
RED LED, AMBER LED ARROW GREEN LED | |
ARROW | |
0165 805- 78415 2.000 EACH| 1300. 00000 2600. 00| 1450. 00000 2900. 00| 1320. 00000 2640. 00
SPAN, CATENARY, AND TETHER [ [ [
0166 805- 78420 8.000 EACH| 175. 00000 1400. 00| 250. 00000 2000. 00| 170. 00000 1360. 00
DI SCONNECT HANGER | | |
0167 805- 78467 40.500 m | 4. 75000 192. 38 4.00000 162. 00| 4. 60000 186. 30
SI GNAL CABLE, 3C 8GA. [ [ [
0168 805- 78480 481.000 m | 3. 10000 1491. 10| 2. 60000 1250. 60| 3. 00000 1443. 00
SI GNAL CABLE, 3C 14GA. | | |
0169 805- 78485 274.000 m | 3. 40000 931. 60| 2. 90000 794. 60| 3. 30000 904. 20
SI GNAL CABLE, 5C 14GA. [ [ [
0170 805- 78490 318.000 m | 3. 85000 1224. 30| 3. 20000 1017. 60| 3. 70000 1176. 60
SI GNAL CABLE, 7C 14GA. | | |
0171 805- 78510 2072.000 m | 1. 85000 3833. 20| 2. 70000 5594. 40| 1. 80000 3729. 60
SI GNAL CABLE, 2C 16GA., SHI ELDED [ [ [
0172 805- 78785 7.000 EACH| 460. 00000 3220. 00| 380. 00000 2660. 00| 445, 00000 3115. 00
| | |

S| GNAL DETECTOR HOUSI NG
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PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD (ONLY) [

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 35-1185040 | (2) 35-0918397 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0173 805- 78795 145.000 m | 16. 00000 2320. 00| 21. 30000 3088. 50| 15. 50000 2247.50
SAW CUT FOR ROADVWAY LOOP AND SEALER [ [ [
0174 805- 78925 2.000 EACH| 640. 00000 1280. 00| 550. 00000 1100. 00| 620. 00000 1240. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0175 805- 81032 8.000 EACH| 1945. 00000 15560. 00| 2450. 00000 19600. 00| 1870. 00000 14960. 00
SI GNAL STRAIN POLE, STEEL, 9.2m [ [ [
0176 807- 02784 4.000 EACH| 670. 00000 2680. 00| 780. 00000 3120. 00| 650. 00000 2600. 00
LUM NAI RE MAST ARM 6.1 m | | |
0177 807- 02785 4.000 EACH 780. 00000 3120. 00| 820. 00000 3280. 00| 750. 00000 3000. 00
LUM NAI RE MAST ARM 7.6 m | [ [
0178 808- 06701 2386.000 m | 0. 90000 2147. 40 0. 88000 2099. 68| 0. 88000 2099. 68
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mm | | |
0179 808- 06703 13074.000 m | 0. 90000 11766. 60| 0. 88000 11505. 12| 0. 88000 11505. 12
LI NE, THERMOPLASTIC, SOLID, WM TE, 100nmi [
0180 808- 06713 3233.000 m | 0. 30000 969. 90| 0. 30000 969. 90| 0. 30000 969. 90
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0181 808- 06714 3147.000 m | 0. 30000 944. 10| 0. 30000 944. 10| 0. 30000 944. 10
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0182 808- 06726 7.000 m | 15. 50000 108. 50| 15. 00000 105. 00| 15. 00000 105. 00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
600 mm [ [ [
0183 808- 75035 10.000 m | 15. 50000 155. 00| 15. 00000 150. 00| 15. 00000 150. 00
LINE, PAINT, SOLID, WH TE, 600 mm | | |
0184 808- 75245 10509.000 m | 0. 90000 9458. 10| 0. 88000 9247. 92| 0. 88000 9247. 92
LI NE, THERMOPLASTI C, SOLID, YELLOW [ [
100mMm [ [ [
0185 808- 75278 277.000 m | 5. 00000 1385. 00| 5. 00000 1385. 00| 5. 00000 1385. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLOW CROSSHATCH LINE, 300 nm | [ [
0186 808- 75290 115.000 m | 9. 85000 1132. 75| 9. 50000 1092. 50| 9. 50000 1092. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLOW CROSSHATCH LINE, 600 mm | | |
0187 808- 75297 143.000 m | 9. 85000 1408. 55| 9. 50000 1358. 50| 9. 50000 1358. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600 nm [ [ [
0188 808- 75320 18.000 EACH| 64. 50000 1161. 00| 62. 00000 1116. 00| 62. 00000 1116. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROVN | [ [
0189 808- 75325 18.000 EACH| 93. 60000 1684. 80| 90. 00000 1620. 00| 90. 00000 1620. 00
| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 10, 563, 927. 89
CALL ORDER : 210

CONTRACT ID : R -26620-A
LETTI NG DATE : 03/25/03 10:00 AM :

DI STRI CT FT. WAYNE DI STRI CT

SET- ASI DE :

DATE : 04/03/03
PAGE : 210 -11

ROUTE : CO RD 17
COUNTI ES : ELKHART

| (1) 35-1185040 | (2) 35-0918397
| NI BLOCK EXCAVATI NG, | NC

LINE NO/ |TEM CODE / ALT [
|

|
AMOUNT|  UNIT PRI CE

CABLE, | NTERCONNECT, 6 PAIR 19
SECTI ON TOTALS

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE
__________________________________________ B
0190 808- 75998 635.000 EACH| 20. 80000 13208. 00| 19. 00000
SNOWPLOWABLE RAI SED PAVEMENT MARKER |
0191 808-92027 1989.000 m | 2. 85000 5668. 65| 2. 75000
LI NE, THERMOPLASTIC, SOLID, YELLOW |
200mm |
0192 805-97114 481.000 m | 0. 25000 120. 25| 4. 60000
I
I

I
$ 8,467, 283.49

CONTRACT TOTALS | $ 8,467, 283. 49|

| RIETH RI LEY CONSTRUCTI ON

I
$ 8,497,035.96

$ 8,497,035. 96|

| (3) 35-1065659
| BROOKS CONSTRUCTI ON

I
AMOUNT|  UNIT PRICE AMOUNT

_________ o e e e e e e e e e e e e e e
12065. 00| 19. 00000 12065. 00
I
5469. 75| 2.75000 5469. 75
|
2212. 60| 0. 25000 120. 25

$ 8,515,284.41

$ 8,515,284.41




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 34- 4456871 | (5) 36-2231526 | (6) 35-1489621
| M LLER BRCS. CONSTR, INC. |WALSH CONSTR CO OF ILL | HRP CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
| | |
0001 105- 06845 LUMP|  148500. 00000 148500. 00| 218500. 00000 218500. 00| 150000. 00000 150000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 17.000 MOS | 3200. 00000 54400. 00| 1700. 00000 28900. 00| 1500. 00000 25500. 00
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  295000. 00000 295000. 00 450000. 00000 450000. 00|  450000. 00000 450000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  300000. 00000 300000. 00|  180000. 00000 180000. 00|  200000. 00000 200000. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 01261 10. 000 EACH| 105. 00000 1050. 00| 105. 00000 1050. 00| 200. 00000 2000. 00
TESTI NG FOR ASBESTOS | | |
0006 202- 03000 LUMP| 8500. 00000 8500.00|  12000. 00000 12000. 00| 7000. 00000 7000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 3 | | |
0007 202- 03000 LUMP|  11000. 00000 11000.00]  15000. 00000 15000.00]  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 | | |
0008 202- 60820 602.000 n2 | 5. 00000 3010. 00| 4.00000 2408. 00| 3. 00000 1806. 00
SURFACE M LLING ASPHALT | | |
0009 202- 94793 369.000 m | 42. 00000 15498. 00| 28. 00000 10332. 00| 20. 00000 7380. 00
BARRI ER, MEDI AN, CONCRETE, REMOVE [ [ [
0010 202- 95027 1.000 EACH| 1230. 00000 1230. 00| 400. 00000 400. 00| 400. 00000 400. 00
| MPACT ATTENUATOR, REMOVE | | |
0011 203- 02000 250667.000 n8 | 3. 73000 934987. 91| 6.00000  1504002. 00| 5. 00000 1253335. 00
EXCAVATI ON,  COVMON [ [ [
0012 205- 06930 7.000 My | 230. 00000 1610. 00| 62. 81000 439. 67| 25. 00000 175. 00
SPLASHPAD, Rl PRAP | | |
0013 205- 06931 967.200 My | 26. 00000 25147. 20| 27.70000 26791. 44| 40. 00000 38688. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ [
0014 205- 06932 62.000 m | 19. 75000 1224. 50| 19. 75000 1224. 50| 19. 75000 1224. 50
TEMPORARY CHECK DAM STRAW BALES | | |
0016 205- 06936 453.000 My | 26. 00000 11778. 00| 9. 10000 4122. 30| 10. 00000 4530. 00
TEMPORARY SEDI MENT TRAP [ | |
0017 205- 06937 1092.000 m | 4.00000 4368. 00| 3. 90000 4258. 80| 3. 90000 4258. 80
TEMPORARY S| LT FENCE [ [ [
0018 205- 06938 45.000 m | 22. 00000 990. 00| 12. 69000 571. 05| 32. 00000 1440. 00
TEMPORARY SLOPE DRAI N [ | |
0019 206-51230 69.000 n8 | 42. 00000 2898. 00| 20. 00000 1380. 00| 12. 00000 828. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0020 207- 07498 32170.000 n2 | 3. 50000 112595. 00| 2. 50000 80425. 00| 5. 00000 160850. 00
|

SUBGRADE TREATMENT, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -13
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT
SET- AS| DE
| (4) 34- 4456871 | (5) 36-2231526 | (6) 35-1489621
| M LLER BRCS. CONSTR, INC. |WALSH CONSTR CO OF ILL | HRP CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e m o e e e e e e e e e e e e e e e e e e e mememeoeoaoooo
0021 207- 07502 3260.000 n2 | 3. 50000 11410. 00| 2. 50000 8150. 00| 5. 00000 16300. 00
SUBGRADE TREATMENT, TYPE D [ [ [
0022 211- 02050 401.000 n8 | 17. 00000 6817. 00| 8. 70000 3488. 70| 10. 00000 4010. 00
B BORROW | | |
0024 211- 06467 38.000 n8 | 80. 00000 3040. 00| 55. 00000 2090. 00| 25. 00000 950. 00
AGGREGATE FOR END BENT BACKFI LL [ [
0025 211- 07454 3940.300 n8 | 23. 23000 91533. 17| 12. 00000 47283. 60| 8. 00000 31522. 40
STRUCTURE BACKFI LL | | |
0026 301- 07448 30974.300 My | 12. 15000 376337. 75| 11. 50000 356204. 45| 12. 00000 371691. 60
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0028 401- 06264 LUMP| 5508. 22000 5508. 22| 5508. 22000 5508. 22| 4000. 00000 4000. 00
PROFI LOGRAPH, HVA | | |
0029 401- 07320 3482.000 My | 34. 36000 119641. 52| 35. 00000 121870. 00| 37. 00000 128834. 00
QU QM- HMA, 1, 64, SURFACE, 9.5 mm [ [ [
0030 401- 07333 1549.000 My | 36. 84000 57065. 16| 37. 00000 57313. 00| 37. 50000 58087. 50
QC/ QA-HMA, 2. 76, SURFACE, 9.5 mm | | |
0031 401- 07334 6856.000 My | 35. 51000 243456. 56| 36. 00000 246816. 00| 34. 75000 238246. 00
QA-HMA, 3, 76, SURFACE, 9.5 mm [ [ [
0032 401- 07402 2595.000 My | 32. 96000 85531. 20| 33. 00000 85635. 00| 32. 25000 83688. 75
QC/ QA-HMA, 2, 76, | NTERVEDI ATE, 19.0 nm | | |
0033 401- 07403 23023.000 My | 29. 99000 690459. 77| 30. 00000 690690. 00| 31. 25000 719468. 75
QC/ QM- HMA, 3, 76, | NTERVEDI ATE, 19.0 nm | [ [
0034 401- 07406 11701.000 My | 28. 47000 333127. 47| 29. 00000 339329. 00| 29. 50000 345179. 50
QC/ QA-HMA, 1, 64, BASE, 25 nm | | |
0035 401- 07417 7378.000 My | 29. 81000 219938. 18| 30. 00000 221340. 00| 32. 00000 236096. 00
QU QA-HMA, 2, 76, BASE, 25.0 nm [ [ [
0036 401- 07418 24105.000 My | 30. 98000 746772. 90| 31. 00000 747255. 00| 30. 50000 735202. 50
QC/ QM- HMA, 3, 76, BASE, 25.0 nm | | |
0037 401- 07430 13773.000 My | 31. 02000 427238. 46| 31. 50000 433849. 50| 38. 25000 526817. 25
QA-HMA, 5, 76, | NTERMVEDI ATE, C25.0 mj [ [
0038 402- 07432 460.000 My | 37. 22000 17121. 20| 38. 00000 17480. 00| 38. 50000 17710. 00
HVA TYPE A, SURFACE | |
0039 402- 07435 737.000 My | 32. 02000 23598. 74| 33. 00000 24321. 00| 32. 50000 23952. 50
HVA TYPE A, | NTERVEDI ATE [ |
0040 402- 07440 560.000 My | 32. 68000 18300. 80| 33. 00000 18480. 00| 31. 00000 17360. 00
HVA TYPE A, BASE [ [ [
0041 402- 07453 1360.000 My | 39. 12000 53203. 20| 40. 00000 54400. 00| 35. 00000 47600. 00
HVA FOR TEMPORARY PAVEMENT [ |
0042 404- 05511 5951.400 n2 | 1. 39000 8272. 45| 1. 39000 8272. 45| 1. 85000 11010. 09
SEAL COAT, 2 [ [ [
0043 405- 05517 88.300 My | 385. 50000 34039. 65 385. 50000 34039. 65 290. 00000 25607. 00
|

ASPHALT FOR PRI ME COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -14
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 34- 4456871 | (5) 36-2231526 | (6) 35-1489621
| M LLER BRCS. CONSTR, INC. |WALSH CONSTR CO OF ILL | HRP CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0044 406- 05520 95.000 My | 455, 61000 43282. 95| 455, 61000 43282. 95| 270. 00000 25650. 00
ASPHALT FCR TACK COAT [ [ [
0045 601- 01522 4.000 EACH 1150. 00000 4600. 00| 1150. 00000 4600. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0046 601- 04746 1.000 EACH 5600. 00000 5600. 00| 7000. 00000 7000. 00| 5600. 00000 5600. 00
ENERGY ABSORBI NG TERM NAL, CZ , TL-2 [ [ [
0047 601- 06037 4.000 EACH| 450. 00000 1800. 00| 450. 00000 1800. 00| 450. 00000 1800. 00
GUARDRAI L END TREATMENT, | | | |
0048 601- 06228 6.000 EACH  53400. 00000 320400.00]  55000. 00000 330000.00]  53400. 00000 320400. 00
| MPACT ATTENUATOR, CR, WL, TL-3 | [ [
0049 601- 99105 281.940 m | 28. 50000 8035. 29| 28. 50000 8035. 29| 28. 50000 8035. 29
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0050 602- 02476 2776.000 m | 152. 00000 421952. 00| 72. 00000 199872. 00| 130. 00000 360880. 00
BARRI ER, CONCRETE, MODI FI ED [ [ [
0051 602- 06032 2148.000 m | 120. 00000 257760. 00| 62. 00000 133176. 00| 100. 00000 214800. 00
BARRI ER, MEDI AN, CONCRETE | | |
0052 602- 06729 834.000 EACH| 6. 20000 5170. 80| 6. 20000 5170. 80| 5. 00000 4170. 00
BARRI ER DELI NEATOR | [ [
0053 603- 06040 11087.000 m | 11. 50000 127500. 50| 8. 84000 98009. 08| 8. 84000 98009. 08
FENCE, FARM FIELD, 1190 mm | |
0054 603- 96042 2.000 EACH| 900. 00000 1800. 00| 980. 00000 1960. 00| 980. 00000 1960. 00
FENCE GATE, FARM FIELD, 1190 nm X 7.3 m | [ [
0055 603- 97461 149.000 m | 7. 00000 1043. 00| 14. 25000 2123. 25 14. 25000 2123. 25
TEMPORARY FENCE | | |
0056 610- 06257 162.000 n2 | 56. 00000 9072. 00| 43. 46000 7040. 52| 56. 00000 9072. 00
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
250 mm [ [ [
0057 610- 07486 412.200 My | 56. 40000 23248. 08| 59. 00000 24319. 80| 46. 00000 18961. 20
HVA FOR APPROACHES, TYPE A | |
0058 611- 05330 122.000 n2 | 43. 04000 5250. 88| 37. 00000 4514. 00| 40. 00000 4880. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [ [
150 nm | | |
0059 611- 06497 5.000 EACH| 130. 00000 650. 00| 130. 00000 650. 00| 139. 00000 695. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0060 611- 95023 2.000 EACH| 130. 00000 260. 00| 130. 00000 260. 00| 60. 00000 120. 00
MAI LBOX ASSEMBLY, RESET [ [
0061 615- 06490 38.000 EACH| 110. 00000 4180. 00| 110. 00000 4180. 00| 110. 00000 4180. 00
RIGHT OF WAY MARKER | | |
0062 615- 06505 22.000 EACH 390. 00000 8580. 00| 390. 00000 8580. 00| 390. 00000 8580. 00
MONUMENT, B [ [ [
0063 615- 06510 1.000 EACH 290. 00000 290. 00| 290. 00000 290. 00| 290. 00000 290. 00

MONUMENT, C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -15
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 34- 4456871 | (5) 36-2231526 | (6) 35-1489621
| M LLER BRCS. CONSTR, INC. |WALSH CONSTR CO OF ILL | HRP CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0064 615- 06515 13.000 EACH| 90. 00000 1170. 00| 90. 00000 1170. 00| 90. 00000 1170. 00
MONUVENT, D [ [ [
0065 615- 06527 6.000 EACH| 290. 00000 1740. 00| 290. 00000 1740. 00| 290. 00000 1740. 00
MONUMENT, SECTI ON CORNER | | |
0066 616- 02320 4130.000 n2 | 1. 65000 6814. 50| 0. 99000 4088. 70| 1. 50000 6195. 00
GEOTEXTI LES [ [ [
0067 616- 05688 288.400 My | 55. 00000 15862. 00| 39. 00000 11247. 60| 45. 00000 12978. 00
Rl PRAP, CLASS 1 | | |
0068 616- 06405 2156.600 M | 27. 00000 58228. 20| 29. 00000 62541. 40| 24. 00000 51758. 40
RI PRAP, REVETMENT [ [ [
0069 616-51367 173.000 n2 | 56. 00000 9688. 00| 56. 00000 9688. 00| 56. 00000 9688. 00
SLOPEWALL, CONCRETE, 100 mm | | |
0070 621- 01004 4.000 EACH 625. 00000 2500. 00| 625. 00000 2500. 00| 625. 00000 2500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0071 621- 02363 14000.000 n2 | 0. 20000 2800. 00| 0. 20000 2800. 00| 0. 20000 2800. 00
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |
0072 621- 03787 20.900 kg | 100. 00000 2090. 00| 100. 00000 2090. 00| 100. 00000 2090. 00
SEED M XTURE, D [ [ [
0073 621- 04258 69.000 kg | 78. 75000 5433. 75| 78. 75000 5433. 75| 78. 75000 5433. 75
SEED M XTURE , SLOPE | | |
0074 621- 04258 340.000 kg | 50. 00000 17000. 00| 50. 00000 17000. 00| 50. 00000 17000. 00
SEED M XTURE , WET TO MESIC [ [ [
0075 621- 06545 12.800 My | 208. 00000 2662. 40| 208. 00000 2662. 40| 208. 00000 2662. 40
FERTI LI ZER | | |
0076 621- 06548 70.000 kg | 44. 00000 3080. 00| 44. 00000 3080. 00| 44. 00000 3080. 00
SEED M XTURE, CV [ [ [
0077 621- 06553 2419.000 kg | 10. 37000 25085. 03| 10. 37000 25085. 03| 10. 37000 25085. 03
SEED M XTURE, R | | |
0078 621- 06557 540.000 kg | 2. 70000 1458. 00| 2. 70000 1458. 00| 2. 70000 1458. 00
SEED M XTURE, T [ [ [
0079 621- 06565 71.300 My | 240. 00000 17112. 00| 240. 00000 17112. 00| 240. 00000 17112. 00
MULCHI NG MATERI AL | | |
0080 621- 06567 216.000 KL | 0. 55000 118. 80| 0. 55000 118. 80| 0. 55000 118. 80
WATER [ [ [
0081 621- 06574 12785.500 n2 | 2. 95000 37717. 23 3. 25000 41552. 88 2. 95000 37717. 23
SODDI NG | | |
0082 622- 05606 2765. 000 EACH| 2. 75000 7603. 75| 2. 75000 7603. 75| 2. 75000 7603. 75
PLANT, AQUATIC | [
0083 622- 05655 3965. 000 EACH| 2. 50000 9912. 50| 2. 50000 9912. 50| 2. 50000 9912. 50
|

PLANT, ROOT, TUBER, CORM BULB [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -16
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 34- 4456871 | (5) 36-2231526 | (6) 35-1489621
| M LLER BRCS. CONSTR, INC. |WALSH CONSTR CO OF ILL | HRP CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
0084 622-52436 26.000 EACH| 25. 00000 650. 00| 25. 00000 650. 00| 25. 00000 650. 00
SIGN, DO NOT MOW OR SPRAY [ [ [
0085 622- 91786 11200. 000 EACH| 3. 15000 35280. 00| 3. 15000 35280. 00| 3. 15000 35280. 00
SEEDLI NG | | |
0086 624- 92647 14.600 ha | 245. 00000 3577. 00| 245. 00000 3577. 00| 245. 00000 3577. 00
HERBI CI DE TREATMENT [ [ [
0087 701- 01849 643.000 m | 124. 00000 79732. 00| 97. 00000 62371. 00| 124. 00000 79732. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 mm 356 nm | | |
0088 702-51005 39.700 n8 | 502. 00000 19929. 40| 850. 00000 33745. 00| 502. 00000 19929. 40
CONCRETE, A, SUBSTRUCTURE [ [
0089 702-51015 21.900 n8 | 267. 00000 5847. 30| 450. 00000 9855. 00| 267. 00000 5847. 30
CONCRETE, B, FOOTI NGS | |
0090 703-51030 3570.000 kg | 1. 20000 4284. 00| 0. 97000 3462. 90| 1. 20000 4284. 00
REI NFORCI NG STEEL [ [ [
0091 703-51032 34506. 000 kg | 1. 30000 44857. 80| 1. 10000 37956. 60| 1. 30000 44857. 80
REI NFORCI NG STEEL, EPOXY COATED | | |
0092 704- 51002 210.600 n8 | 567. 00000 119410. 20| 750. 00000 157950. 00| 567. 00000 119410. 20
CONCRETE, C, SUPERSTRUCTURE [ [
0093 706- 05732 4.000 EACH 50. 00000 200. 00| 1600. 00000 6400. 00| 50. 00000 200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0094 706-51020 24.900 n8 | 678. 00000 16882. 20| 725. 00000 18052. 50| 678. 00000 16882. 20
CONCRETE, C, RAILING [ [ [
0095 707- 05984 365.000 m | 351. 33000 128235. 45| 350. 00000 127750. 00| 330. 00000 120450. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
11, 1143 mm X 406 nm [ [ [
0096 709-51821 LUMP| 5790. 00000 5790. 00| 4500. 00000 4500. 00| 4960. 00000 4960. 00
SURFACE SEAL STRUCTURE NO 3 | | |
0097 715- 02628 8.000 EACH| 340. 00000 2720. 00| 243. 10000 1944. 80| 970. 00000 7760. 00
SAFETY METAL END SECTION, 6:1, 375 mm | [ [
0098 715- 05019 99.000 m | 160. 00000 15840. 00| 191. 90000 18998. 10| 140. 00000 13860. 00
PI PE, TYPE 1, CIRCULAR, 900 nm | | |
0099 715- 05048 10542.900 m | 11. 00000 115971. 90| 7. 72000 81391. 19 12. 00000 126514. 80
Pl PE, TYPE 4, CRCULAR, 150 nm | | |
0100 715- 05053 1131.000 m | 33. 00000 37323. 00| 19. 32000 21850. 92| 17. 00000 19227. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm [ [ [
0101 715- 05119 110.000 m | 81. 00000 8910. 00| 58. 19000 6400. 90| 57. 00000 6270. 00
PI PE, TYPE 1, ClRCULAR, 375 nm | | |
0102 715- 05124 11.500 m | 119. 00000 1368. 50| 150. 00000 1725. 00| 86. 00000 989. 00
PIPE, TYPE 1, CIRCULAR 675 nm [ [ [
0103 715- 05128 96.000 m | 239. 00000 22944. 00| 250. 00000 24000. 00| 190. 00000 18240. 00
|

PI PE, TYPE 1, Cl RCULAR 1200 mm | |
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ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 34- 4456871 | (5) 36-2231526 | (6) 35-1489621
| M LLER BRCS. CONSTR, INC. |WALSH CONSTR CO OF ILL | HRP CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0104 715- 05129 51.500 m | 283. 00000 14574, 50| 350. 00000 18025. 00| 240. 00000 12360. 00
PI PE, TYPE 1, CIRCULAR 1350 nm [ [ [
0105 715- 05133 62.000 m | 329. 00000 20398. 00| 425. 00000 26350. 00| 330. 00000 20460. 00
Pl PE, TYPE 1, ClRCULAR 1500 nm | | |
0106 715- 05149 224.800 m | 80. 00000 17984. 00| 60. 43000 13584. 66| 47. 00000 10565. 60
PI PE, TYPE 2, CIRCULAR, 300 nm [ [ [
0107 715- 05151 18.600 m | 92. 00000 1711. 20| 73. 80000 1372. 68| 82. 00000 1525. 20
PI PE, TYPE 2, ClRCULAR, 375 nm | | |
0108 715- 05169 180.500 m | 92. 00000 16606. 00| 61. 96000 11183. 78| 68. 00000 12274. 00
PI PE, TYPE 3, CIRCULAR 375 nm [ [ [
0109 715-05171 21.000 m | 92. 00000 1932. 00| 74. 32000 1560. 72| 63. 00000 1323. 00
Pl PE, TYPE 3, ClRCULAR, 450 nm | | |
0110 715- 05177 26.700 m | 163. 00000 4352. 10| 216. 21000 5772. 81| 128. 00000 3417. 60
PI PE, TYPE 3, CIRCULAR 900 nm [ [ [
0111 715- 05217 162.000 m | 80. 00000 12960. 00| 52. 11000 8441. 82| 49. 00000 7938. 00
PI PE, TYPE 5, ClRCULAR, 300 nm | | |
0112 715- 05248 30.500 m | 570. 00000 17385. 00| 475. 00000 14487. 50| 340. 00000 10370. 00
PI PE, TYPE 1, DEFORMED, MN. AREA 1.55 | [ [
e | | |
0113 715- 05407 36.000 m | 28. 00000 1008. 00| 8. 48000 305. 28| 22. 00000 792. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0114 715- 05422 28.500 m | 488. 00000 13908. 00| 260. 43000 7422. 26 390. 00000 11115. 00
Pl PE, SLOTTED DRAIN, 300 nm [ [ [
0115 715- 05841 2.000 EACH| 1157. 00000 2314. 00| 709. 11000 1418. 22| 1200. 00000 2400. 00
CONCRETE ANCHOR, 1500 nm | |
0116 715- 06004 4.000 EACH 1000. 00000 4000. 00| 610. 27000 2441. 08 1000. 00000 4000. 00
CONCRETE ANCHOR, 1200 nm [ [ [
0117 715- 06492 2.000 EACH| 1090. 00000 2180. 00| 872. 18000 1744. 36| 1100. 00000 2200. 00
CONCRETE ANCHOR, 1350 nm | |
0118 715- 07303 2.000 EACH| 1750. 00000 3500. 00| 700. 00000 1400. 00| 1400. 00000 2800. 00
CONCRETE ANCHOR, M N. AREA 1.55 n® [ [
0119 715- 46000 17.000 EACH| 385. 00000 6545. 00| 152. 36000 2590. 12| 640. 00000 10880. 00
Pl PE END SECTI ON, 300 nm | |
0120 715- 46005 17.000 EACH| 285. 00000 4845. 00| 164. 14000 2790. 38 650. 00000 11050. 00
Pl PE END SECTI ON, 375 nm | [
0121 715- 46010 2.000 EACH| 500. 00000 1000. 00| 185. 10000 370. 20| 790. 00000 1580. 00
Pl PE END SECTI ON, 450 nm | |
0122 715- 46025 2.000 EACH| 985. 00000 1970. 00| 270. 15000 540. 30| 1030. 00000 2060. 00
Pl PE END SECTION, 675 nm | [ [
0123 715- 46040 8.000 EACH| 1050. 00000 8400. 00| 455, 85000 3646. 80| 1380. 00000 11040. 00
Pl PE END SECTI ON, 900 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -18
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (4) 34-4456871 | (5) 36-2231526 | (6) 35-1489621
| M LLER BROS. CONSTR, INC. |WALSH CONSTR CO OF ILL | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0124 718- 06528 67.000 EACH| 270. 00000 18090. 00| 861. 78000 57739. 26| 780. 00000 52260. 00
QUTLET PROTECTOR, 1 | |
0125 718- 06529 3.000 EACH| 300. 00000 900. 00| 862. 38000 2587. 14| 785. 00000 2355. 00
OUTLET PROTECTOR, 2 | |
0126 718- 06531 2.000 EACH| 415. 00000 830. 00| 860. 57000 1721. 14| 795. 00000 1590. 00
QUTLET PROTECTOR, 3 | |
0127 718- 06532 2000.000 m | 3. 00000 6000. 00| 3. 00000 6000. 00| 2. 00000 4000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0128 718- 52610 2034.200 n8 | 39. 00000 79333. 80| 31. 00000 63060. 20| 28. 00000 56957. 60
AGGREGATE FOR UNDERDRAI NS | |
0130 720- 94906 13.000 EACH| 1720. 00000 22360. 00| 1900. 00000 24700. 00| 1600. 00000 20800. 00
I NLET, X5 | | |
0131 720- 96031 8.000 EACH| 1870. 00000 14960. 00| 1900. 00000 15200. 00| 1700. 00000 13600. 00
INLET, X5, MODIFIED | | |
0132 723- 06660 109.800 n2 | 553. 00000 60719. 40| 400. 00000 43920. 00| 500. 00000 54900. 00
W NGMALL | |
0133 723- 06912 61.000 m | 3247. 00000 198067. 00| 3800. 00000 231800. 00| 5140. 00000 313540. 00
STRUCTURE, PRECAST THREE- SI DED, 6100 mm | |
X 2400 mm | | |
0134 723-07111 31.700 m | 3448. 00000 109301. 60| 3300. 00000 104610. 00| 5440. 00000 172448. 00
STRUCTURE, PRECAST THREE- SI DED, 6100 mm | | |
X 1830 mm | | |
0135 728- 98377 LUMP| 7900. 00000 7900.00|  10000. 00000 10000. 00| 8500. 00000 8500. 00
MASONRY COATI NG STRUCTURE NO. 3 | | |
0136 731-93945 176.000 n2 | 189. 35000 33325. 60| 210. 00000 36960. 00| 231. 00000 40656. 00
FACE PANELS, CONCRETE | |
0137 731- 93946 176.000 n2 | 284. 00000 49984. 00| 140. 00000 24640. 00| 284. 00000 49984. 00
VALL ERECTI ON | | |
0138 731-93947 50.000 m | 54. 00000 2700. 00| 200. 00000 10000. 00| 54. 00000 2700. 00
LEVELI NG PAD, CONCRETE | | |
0139 801- 04308 5.000 EACH| 375. 00000 1875. 00| 475. 00000 2375. 00| 290. 00000 1450. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0140 801- 06198 120.000 DAY | 460. 00000 55200. 00| 460. 00000 55200. 00| 200. 00000 24000. 00
PATROLLER | | |
0141 801- 06207 4870.000 m | 2. 70000 13149. 00| 3. 00000 14610. 00| 2. 70000 13149. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0142 801- 06577 14.000 m | 16. 20000 226. 80| 25. 00000 350. 00| 18. 00000 252. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
600 nm | | |
0143 801- 06625 34.000 EACH| 74. 00000 2516. 00| 99. 00000 3366. 00| 75. 00000 2550. 00
|

DETOUR ROUTE MARKER ASSEMBLY | |
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ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 34- 4456871 | (5) 36-2231526 | (6) 35-1489621
| M LLER BRCS. CONSTR, INC. |WALSH CONSTR CO OF ILL | HRP CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0144 801- 06640 47.000 EACH| 129. 50000 6086. 50| 199. 00000 9353. 00| 150. 00000 7050. 00
CONSTRUCTI ON SI GN, A [ [
0145 801- 06645 4.000 EACH 65. 00000 260. 00| 99. 00000 396. 00| 70. 00000 280. 00
CONSTRUCTI ON SI GN, B | | |
0146 801- 06710 120. 000 DAY | 14. 00000 1680. 00| 14. 00000 1680. 00| 15. 00000 1800. 00
FLASHI NG ARROW S| GN [ [ [
0147 801- 06775 LUMP|  91000. 00000 91000. 00|  130410. 16000 130410. 16/  16000. 00000 16000. 00
MAI NTAI NI NG TRAFFI C | | |
0148 801- 07118 90.000 m | 47. 00000 4230. 00| 225. 00000 20250. 00| 55. 00000 4950. 00
BARRI CADE, I11-A [ [ [
0149 801- 07119 79.200 m | 47. 25000 3742. 20| 225. 00000 17820. 00| 55. 00000 4356. 00
BARRI CADE, |11-B | | |
0150 802- 05701 112.300 m | 23. 00000 2582. 90| 23. 00000 2582. 90| 29. 52000 3315. 10
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | [
BASE [ [ [
0151 802- 76025 18.681 n2 | 125. 00000 2335. 13 124. 99000 2334. 94 107. 63000 2010. 64
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS [ [ [
0152 802- 76035 20.910 n2 | 115. 00000 2404. 65| 115. 00000 2404. 65| 129. 17000 2700. 94
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0153 804- 06770 2.000 EACH| 14. 00000 28. 00| 22. 00000 44. 00| 30. 00000 60. 00
DELI NEATOR POST [ [ [
0154 805- 01815 8.000 EACH| 1500. 00000 12000. 00| 1500. 00000 12000. 00| 1500. 00000 12000. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 i | |
0155 805- 01842 19.000 EACH| 600. 00000 11400. 00| 600. 00000 11400. 00| 500. 00000 9500. 00
HANDHOLE, S| GNAL [ [ [
0156 805- 01844 987.500 m | 15. 25000 15059. 38| 15. 25000 15059. 38| 29. 52000 29151. 00
CONDUI T, STEEL, GALVANI ZED, 50 mm | | |
UNDERGROUND [ [ [
0157 805- 01879 2.000 EACH| 480. 00000 960. 00| 480. 00000 960. 00| 450. 00000 900. 00
SI GNAL SERVI CE, | NSTALL | | |
0158 805- 02328 493.500 m | 0. 40000 197. 40| 0. 40000 197. 40| 0. 66000 325.71
SI GNAL CABLE, 1C 14GA. | | |
0160 805- 03793 2.000 EACH| 830. 00000 1660. 00| 830. 00000 1660. 00| 830. 00000 1660. 00
DETECTOR CARD RACK AND DETECTOR MODULES | [ [
0161 805- 04782 2.000 EACH  28350.00000 56700. 00|  28350. 00000 56700. 00| 2900. 00000 5800. 00
VI DEO VEHI CLE DETECTOR SYSTEM | | |
0162 805- 06834 2.000 EACH| 9850. 00000 19700. 00| 9850. 00000 19700. 00| 8650. 00000 17300. 00

CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | [
PHASE, TS2, TYPE I | | [
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ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE
| (4) 34-4456871 | (5) 36-2231526 | (6) 35-1489621
| M LLER BROS. CONSTR, INC. |WALSH CONSTR CO OF ILL | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0163 805- 06881 16.000 EACH| 660. 00000 10560. 00 660. 00000 10560. 00| 730. 00000 11680. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm | | |
RED LED, AMBER LED, GREEN LED | | |

0164 805- 06882 4.000 EACH| 600. 00000 2400. 00| 600. 00000 2400. 00| 730. 00000 2920. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm | | |
RED LED, AMBER LED ARRON GREEN LED | | |
ARROW | |
0165 805- 78415 2.000 EACH| 1320. 00000 2640. 00| 1320. 00000 2640. 00| 1000. 00000 2000. 00
SPAN, CATENARY, AND TETHER | | |
0166 805- 78420 8.000 EACH| 170. 00000 1360. 00| 170. 00000 1360. 00| 280. 00000 2240. 00
DI SCONNECT HANGER | | |
0167 805- 78467 40.500 m | 4. 60000 186. 30| 4. 60000 186. 30| 3. 94000 159. 57
SI GNAL CABLE, 3C 8GA. | | |
0168 805- 78480 481.000 m | 3. 00000 1443. 00| 3. 00000 1443. 00| 1. 85000 889. 85
SI GNAL CABLE, 3C 14GA. | | |
0169 805- 78485 274.000 m | 3. 30000 904. 20| 3. 30000 904. 20| 2. 46000 674. 04
SI GNAL CABLE, 5C 14GA. | | |
0170 805- 78490 318.000 m | 3. 70000 1176. 60| 3. 70000 1176. 60| 2. 79000 887. 22
SI GNAL CABLE, 7C 14GA. | | |
0171 805- 78510 2072.000 m | 1. 80000 3729. 60| 1. 80000 3729. 60| 1. 64000 3398. 08
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0172 805- 78785 7.000 EACH| 44500000 3115. 00| 44500000 3115. 00| 320. 00000 2240. 00
SI GNAL DETECTOR HOUSI NG | | |
0173 805- 78795 145.000 m | 15. 50000 2247. 50| 15. 50000 2247. 50| 26. 24000 3804. 80
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0174 805- 78925 2.000 EACH| 620. 00000 1240. 00| 620. 00000 1240. 00| 600. 00000 1200. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0175 805- 81032 8.000 EACH| 1870. 00000 14960. 00| 1870. 00000 14960. 00| 3000. 00000 24000. 00
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0176 807- 02784 4.000 EACH| 650. 00000 2600. 00| 650. 00000 2600. 00| 1200. 00000 4800. 00
LUM NAI RE MAST ARM 6.1 m | | |
0177 807- 02785 4.000 EACH| 750. 00000 3000. 00| 750. 00000 3000. 00| 1400. 00000 5600. 00
LUM NAI RE MAST ARM 7.6 m | |
0178 808- 06701 2386.000 m | 0. 85000 2028. 10| 0. 95000 2266. 70| 0. 88000 2099. 68
LI NE, THERMOPLASTI C, BROKEN, WWHI TE, | | |
100rmm | | |
0179 808- 06703 13074.000 m | 0. 85000 11112. 90| 0. 95000 12420. 30| 0. 88000 11505. 12
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj | |
0180 808- 06713 3233.000 m | 0. 45000 1454. 85| 0. 40000 1293. 20| 0. 30000 969. 90
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0181 808- 06714 3147.000 m | 0. 45000 1416. 15| 0. 40000 1258. 80| 0. 30000 944.10
| | |

LI NE, PAINT, SOLID, YELLOWN 100 mm
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TRANSVERSE MARKI NGS, THERVOPLASTI C,
STOP LINE, 600 nm

0188 808- 75320 18.000 EACH| 45. 00000 810. 00| 62. 00000 1116. 00| 62. 00000 1116. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |

0189 808- 75325 18. 000 EACH| 52. 00000 936. 00| 90. 00000 1620. 00| 90. 00000 1620. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |

ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT
SET- AS| DE
| (4) 34- 4456871 | (5) 36-2231526 | (6) 35-1489621
| M LLER BRCS. CONSTR, INC. |WALSH CONSTR CO OF ILL | HRP CONSTRUCTI ON, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e m oo e e e e e e e e e e e e e e e e e e mememeoeoooo
0182 808- 06726 7.000 m | 9. 85000 68. 95| 15. 00000 105. 00| 15. 00000 105. 00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ [
600 mm | | |
0183 808- 75035 10.000 m | 9. 85000 98. 50| 15. 00000 150. 00| 15. 00000 150. 00
LINE, PAINT, SOLID, WH TE, 600 mm [ [ [
0184 808- 75245 10509.000 m | 0. 85000 8932. 65| 0. 88000 9247. 92| 0. 88000 9247. 92
LI NE, THERVOPLASTI C, SOLID, YELLOW | | |
100mm | | |
0185 808- 75278 277.000 m | 5. 30000 1468. 10| 5. 00000 1385. 00| 5. 00000 1385. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, YELLOW CROSSHATCH LINE, 300 mm | [ [
0186 808- 75290 115.000 m | 10. 60000 1219. 00| 9. 50000 1092. 50| 9. 50000 1092. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLOW CROSSHATCH LINE, 600 nm | [ [
0187 808- 75297 143.000 m | 10. 60000 1515. 80| 9. 50000 1358. 50| 9. 50000 1358. 50
|
|

0190 808- 75998 635. 000 EACH 17. 75000 11271. 25] 19. 00000 12065. 00| 19. 00000 12065. 00
SNOAWPLOMBLE RAI SED PAVEMENT MARKER | | |
0191 808-92027 1989.000 m | 3. 55000 7060. 95| 2. 75000 5469. 75| 2. 75000 5469. 75
LI NE, THERMOPLASTI C, SOLID, YELLOW | | |
200nm | | |
0192 805-97114 481.000 m | 0. 25000 120. 25| 0. 25000 120. 25| 4.92000 2366. 52
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
SECTI ON TOTALS | $ 8,822,617. 23| $ 9,079, 000. 00| $ 9,137,568. 46
------------------------------------------ o m e e e e e e e e et e e o e e e e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 8,822,617.23| $ 9,079, 000. 00| $ 9,137,568. 46
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ENG NEER S ESTI MATE: $ 10, 563, 927. 89 RQUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

3
3
5t
3
3

| | |
| I'NC. | |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE ANOJNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
| | |
0001 105- 06845 LUMP|  295000. 00000 295000. 00| |
CONSTRUCTI ON ENGI NEERI NG [ | |
0002 105- 07039 17.000 MOS | 1650. 00000 28050. 00| [
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  480000. 00000 480000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 201-52370 LUMP|  191000. 00000 191000. 00| |
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 01261 10. 000 EACH| 108. 00000 1080. 00| [
TESTI NG FOR ASBESTOS | | |
0006 202- 03000 LUMP| 7500. 00000 7500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 3 | | |
0007 202- 03000 LUMP| 9000. 00000 9000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 | | |
0008 202- 60820 602.000 n2 | 7. 20000 4334. 40| [
SURFACE M LLING ASPHALT | | |
0009 202- 94793 369.000 m | 27.70000 10221. 30| |
BARRI ER, MEDI AN, CONCRETE, REMOVE [ [ [
0010 202- 95027 1.000 EACH 412. 00000 412. 00| [
| MPACT ATTENUATOR, REMOVE | | |
0011 203- 02000 250667.000 n8 | 5.25000  1316001. 75| |
EXCAVATI ON,  COVMON [ [ [
0012 205- 06930 7.000 My | 40. 00000 280. 00| [
SPLASHPAD, Rl PRAP | | |
0013 205- 06931 967.200 My | 23. 50000 22729. 20| |
TEMPORARY CHECK DAM REVETMENT RIPRAP | [ [
0014 205- 06932 62.000 m | 20. 35000 1261. 70| [
TEMPORARY CHECK DAM STRAW BALES | | |
0016 205- 06936 453.000 My | 21. 00000 9513. 00| |
TEMPORARY SEDI MENT TRAP [ | |
0017 205- 06937 1092.000 m | 4.00000 4368. 00| [
TEMPORARY S| LT FENCE [ [ [
0018 205- 06938 45.000 m | 30. 00000 1350. 00| |
TEMPORARY SLOPE DRAI N [ | |
0019 206-51230 69.000 n8 | 36. 00000 2484. 00| [
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0020 207- 07498 32170.000 n2 | 3. 55000 114203. 50| |
| |

SUBGRADE TREATMENT, TYPE A
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ENG NEER S ESTI MATE: $ 10, 563, 927. 89 RQUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

(7) 35-1875662
CRIDER & CRIDER, | NC.

|
LINE NO/ |ITEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

0021 207- 07502 3260.000 n2 | 1. 00000 3260. 00| |
SUBGRADE TREATMENT, TYPE D [ [ [
0022 211- 02050 401.000 n8 | 17. 50000 7017. 50| |
B BORROW | | |
0024 211- 06467 38.000 n8 | 51. 50000 1957. 00| [
AGGREGATE FOR END BENT BACKFI LL [ [ [
0025 211- 07454 3940.300 n8 | 21. 70000 85504. 51| |
STRUCTURE BACKFI LL | | |
0026 301- 07448 30974.300 My | 12. 00000 371691. 60| |
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0028 401- 06264 LUMP| 5675. 00000 5675. 00| [
PROFI LOGRAPH, HVA | | |
0029 401- 07320 3482.000 My | 35. 40000 123262. 80| |
QC/ QM- HMA, 1, 64, SURFACE, 9.5 mm [ [ [
0030 401- 07333 1549.000 My | 38. 00000 58862. 00| [
QC/ QA-HMA, 2. 76, SURFACE, 9.5 mm | | |
0031 401- 07334 6856. 000 My | 36. 60000 250929. 60| |
QA-HMA, 3, 76, SURFACE, 9.5 mm [ [ [
0032 401- 07402 2595.000 My | 34. 00000 88230. 00| [
QC/ QA-HMA, 2, 76, | NTERVEDI ATE, 19.0 nm | | |
0033 401- 07403 23023.000 My | 30. 90000 711410. 70| |
QC/ QM- HMA, 3, 76, | NTERVEDI ATE, 19.0 nm | [ [
0034 401- 07406 11701.000 My | 29. 30000 342839. 30| [
QC/ QA-HMA, 1, 64, BASE, 25 nm | | |
0035 401- 07417 7378.000 My | 30. 70000 226504. 60| |
QC/ QM- HMA, 2, 76, BASE, 25.0 nm [ [ [
0036 401- 07418 24105.000 My | 31. 90000 768949. 50| [
QC/ QA-HMA, 3, 76, BASE, 25.0 nm | | |
0037 401- 07430 13773.000 My | 31. 95000 440047. 35| |
QA-HMA, 5, 76, | NTERMVEDI ATE, C25.0 mj [ [
0038 402- 07432 460.000 My | 38. 35000 17641. 00| [
HVA TYPE A, SURFACE | | |
0039 402- 07435 737.000 My | 33. 00000 24321. 00| |
HVA TYPE A, | NTERVEDI ATE | | |
0040 402- 07440 560.000 My | 33. 65000 18844. 00| [
HVA TYPE A, BASE [ [ [
0041 402- 07453 1360.000 My | 51. 50000 70040. 00| |
HVA FOR TEMPORARY PAVEMENT | | |
0042 404- 05511 5951.400 n2 | 1. 45000 8629. 53| [
SEAL COAT, 2 [ [ [
0043 405- 05517 88.300 My | 397. 00000 35055. 10| |
| |

ASPHALT FOR PRI ME COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 563, 927. 89 RQUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| | |
| CRIDER & CRIDER | NC. [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0044 406- 05520 95.000 My | 470. 00000 44650. 00| |
ASPHALT FCR TACK COAT [ [ [
0045 601- 01522 4.000 EACH| 1185. 00000 4740. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0046 601- 04746 1.000 EACH 5770. 00000 5770. 00| [
ENERGY ABSORBI NG TERM NAL, CZ , TL-2 [ [ [
0047 601- 06037 4.000 EACH| 465. 00000 1860. 00| |
GUARDRAI L END TREATMENT, | | | |
0048 601- 06228 6.000 EACH  55000. 00000 330000. 00| |
| MPACT ATTENUATOR, CR, WL, TL-3 | [ [
0049 601- 99105 281.940 m | 29. 40000 8289. 04| [
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0050 602- 02476 2776.000 m | 132. 50000 367820. 00| |
BARRI ER, CONCRETE, MODI FI ED [ [ [
0051 602- 06032 2148.000 m | 120. 60000 259048. 80| [
BARRI ER, MEDI AN, CONCRETE | | |
0052 602- 06729 834.000 EACH| 6. 40000 5337. 60| |
BARRI ER DELI NEATOR | [ [
0053 603- 06040 11087.000 m | 11. 85000 131380. 95| [
FENCE, FARM FIELD, 1190 mm | | |
0054 603- 96042 2.000 EACH| 927. 00000 1854. 00| |
FENCE GATE, FARM FIELD, 1190 nm X 7.3 m | [ [
0055 603- 97461 149.000 m | 7. 20000 1072. 80| [
TEMPORARY FENCE | | |
0056 610- 06257 162.000 n2 | 57. 70000 9347. 40| |
REI NFORCED CONCRETE BRI DGE APPROACH, [ [ [
250 mm [ [ [
0057 610- 07486 412.200 My | 58. 00000 23907. 60| |
HVA FOR APPROACHES, TYPE A [ | |
0058 611- 05330 122.000 n2 | 43. 75000 5337. 50| [
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [ [
150 nm | | |
0059 611- 06497 5.000 EACH| 134. 00000 670. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0060 611- 95023 2.000 EACH 134. 00000 268. 00| [
MAI LBOX ASSEMBLY, RESET [ [ [
0061 615- 06490 38.000 EACH| 113. 00000 4294. 00| |
RIGHT OF WAY MARKER | | |
0062 615- 06505 22.000 EACH| 400. 00000 8800. 00| [
MONUMENT, B [ [ [
0063 615- 06510 1.000 EACH 300. 00000 300. 00| |
|

MONUMENT, C I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 03/ 03
PAGE : 210 -25
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (7) 35-1875662 [ [
| CRIDER & CRIDER, |NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0064 615- 06515 13.000 EACH| 93. 00000 1209. 00| |
MONUMVENT, D | | |
0065 615- 06527 6.000 EACH| 300. 00000 1800. 00| |
MONUMVENT, SECTI ON CORNER | | |
0066 616- 02320 4130.000 n2 | 2. 50000 10325. 00| |
GEOTEXTI LES | | |
0067 616- 05688 288.400 My | 27.00000 7786. 80| |
RI PRAP, CLASS 1 | | |
0068 616- 06405 2156.600 M | 45. 00000 97047. 00| |
RI PRAP, REVETNENT | | |
0069 616- 51367 173.000 n2 | 57. 70000 9982. 10| |
SLOPEWALL, CONCRETE, 100 nm | | |
0070 621- 01004 4.000 EACH| 645. 00000 2580. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0071 621- 02363 14000.000 12 | 0. 21000 2940. 00| |
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |
0072 621- 03787 20.900 kg | 103. 00000 2152. 70| |
SEED M XTURE, D | | |
0073 621- 04258 69.000 kg | 81. 00000 5589. 00| |
SEED M XTURE , SLOPE | | |
0074 621- 04258 340.000 kg | 51. 00000 17340. 00| |
SEED M XTURE , WET TO MESI C | | |
0075 621- 06545 12.800 My | 215. 00000 2752. 00| |
FERTI LI ZER | | |
0076 621- 06548 70.000 kg | 45. 00000 3150. 00| |
SEED M XTURE, CV | | |
0077 621- 06553 2419.000 kg | 10. 70000 25883. 30| |
SEED M XTURE, R | | |
0078 621- 06557 540.000 kg | 2. 80000 1512. 00| |
SEED M XTURE, T | | |
0079 621- 06565 71.300 My | 250. 00000 17825. 00| |
MULCHI NG MATERI AL | | |
0080 621- 06567 216.000 KL | 0. 60000 129. 60| |
VATER | | |
0081 621- 06574 12785.500 n2 | 3. 05000 38995. 78| |
SODDI NG | | |
0082 622- 05606 2765.000 EACH| 2. 85000 7880. 25| |
PLANT, AQUATIC | | |
0083 622- 05655 3965.000 EACH| 2. 60000 10309. 00| |
| |

PLANT, ROOT, TUBER, CORM BULB



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 563, 927. 89 RQUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

(7) 35-1875662
CRIDER & CRIDER, | NC.

|
LINE NO/ |ITEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0084 622-52436 26.000 EACH| 25. 00000 650. 00| |
SIGN, DO NOT MOW OR SPRAY [ [ [
0085 622- 91786 11200. 000 EACH| 3. 25000 36400. 00| |
SEEDLI NG | | |
0086 624- 92647 14.600 ha | 250. 00000 3650. 00| [
HERBI CI DE TREATMENT [ [ [
0087 701- 01849 643.000 m | 128. 00000 82304. 00| |
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 mm 356 nm | | |
0088 702-51005 39.700 n8 | 517. 00000 20524. 90| [
CONCRETE, A, SUBSTRUCTURE [ [ [
0089 702-51015 21.900 n8 | 275. 00000 6022. 50| |
CONCRETE, B, FOOTI NGS | | |
0090 703-51030 3570.000 kg | 1. 25000 4462. 50| [
REI NFORCI NG STEEL [ [ [
0091 703-51032 34506. 000 kg | 1. 35000 46583. 10| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0092 704-51002 210.600 n8 | 585. 00000 123201. 00| [
CONCRETE, C, SUPERSTRUCTURE [ [ [
0093 706- 05732 4.000 EACH 51. 00000 204. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0094 706- 51020 24.900 n8 | 700. 00000 17430. 00| [
CONCRETE, C, RAILING [ [ [
0095 707- 05984 365.000 m | 360. 00000 131400. 00| |
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
11, 1143 mm X 406 nm [ [ [
0096 709-51821 LUMP| 6500. 00000 6500. 00| [
SURFACE SEAL STRUCTURE NO 3 | | |
0097 715- 02628 8.000 EACH| 340. 00000 2720. 00| |
SAFETY METAL END SECTION, 6:1, 375 mm | [ [
0098 715- 05019 99.000 m | 158. 00000 15642. 00| [
Pl PE, TYPE 1, ClRCULAR, 900 nm | | |
0099 715- 05048 10542.900 m | 7. 50000 79071. 75| |
PI PE, TYPE 4, CIRCULAR, 150 nm [ | |
0100 715- 05053 1131.000 m | 22. 25000 25164. 75| [
Pl PE, UNDERDRAI N QUTLET, 150 nm [ [ [
0101 715- 05119 110.000 m | 61. 50000 6765. 00| |
PI PE, TYPE 1, ClRCULAR, 375 nm [ | |
0102 715- 05124 11.500 m | 110. 00000 1265. 00| [
PIPE, TYPE 1, CIRCULAR 675 nm [ [ [
0103 715- 05128 96.000 m | 240. 00000 23040. 00| |
| |

PI PE, TYPE 1, Cl RCULAR 1200 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -27
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (7) 35-1875662 | |
| CRIDER & CRIDER | NC. [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0104 715- 05129 51.500 m | 275. 00000 14162. 50]| |
PI PE, TYPE 1, CIRCULAR 1350 nm [ [ [
0105 715- 05133 62.000 m | 325. 00000 20150. 00| |
Pl PE, TYPE 1, ClRCULAR 1500 nm | | |
0106 715- 05149 224.800 m | 56. 00000 12588. 80| [
PI PE, TYPE 2, CIRCULAR, 300 nm [ [ [
0107 715- 05151 18.600 m | 61. 00000 1134. 60| |
PI PE, TYPE 2, ClRCULAR, 375 nm | | |
0108 715- 05169 180.500 m | 66. 00000 11913. 00| |
PI PE, TYPE 3, CIRCULAR 375 nm [ [ [
0109 715-05171 21.000 m | 62. 00000 1302. 00| [
Pl PE, TYPE 3, ClRCULAR, 450 nm | | |
0110 715- 05177 26.700 m | 153. 00000 4085. 10| |
PI PE, TYPE 3, CIRCULAR 900 nm [ [ [
0111 715- 05217 162.000 m | 50. 00000 8100. 00| [
PI PE, TYPE 5, ClRCULAR, 300 nm | | |
0112 715- 05248 30.500 m | 482. 00000 14701. 00| |
PI PE, TYPE 1, DEFORMED, MN. AREA 1.55 | [ [
e | | |
0113 715- 05407 36.000 m | 45. 00000 1620. 00| |
Pl PE, END BENT DRAIN, 150 nm | | |
0114 715- 05422 28.500 m | 430. 00000 12255. 00| [
Pl PE, SLOTTED DRAIN, 300 nm [ [ [
0115 715- 05841 2.000 EACH| 930. 00000 1860. 00| |
CONCRETE ANCHOR, 1500 nm | | |
0116 715- 06004 4.000 EACH 600. 00000 2400. 00| [
CONCRETE ANCHOR, 1200 nm [ [ [
0117 715- 06492 2.000 EACH| 910. 00000 1820. 00| |
CONCRETE ANCHOR, 1350 nm | | |
0118 715- 07303 2.000 EACH| 940. 00000 1880. 00| [
CONCRETE ANCHOR, M N. AREA 1.55 n® [ [ [
0119 715- 46000 17.000 EACH| 220. 00000 3740. 00| |
Pl PE END SECTI ON, 300 nm | | |
0120 715- 46005 17.000 EACH| 240. 00000 4080. 00| |
Pl PE END SECTI ON, 375 nm | [ [
0121 715- 46010 2.000 EACH| 335. 00000 670. 00| [
Pl PE END SECTI ON, 450 nm | | |
0122 715- 46025 2.000 EACH| 540. 00000 1080. 00| |
Pl PE END SECTION, 675 nm | [ [
0123 715- 46040 8.000 EACH| 850. 00000 6800. 00| [
Pl PE END SECTI ON, 900 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -28
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 563, 927. 89 RQUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| | |
| CRIDER & CRIDER, |NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0124 718- 06528 67.000 EACH| 650. 00000 43550. 00| |
QUTLET PROTECTOR, 1 | | |
0125 718- 06529 3.000 EACH| 380. 00000 1140. 00| |
QUTLET PROTECTOR, 2 | | |
0126 718- 06531 2.000 EACH| 280. 00000 560. 00| |
QUTLET PROTECTOR, 3 | | |
0127 718- 06532 2000.000 m | 3. 10000 6200. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0128 718- 52610 2034.200 n8 | 36. 30000 73841. 46 |
AGGREGATE FOR UNDERDRAI NS | | |
0130 720- 94906 13.000 EACH| 1900. 00000 24700. 00| |
I NLET, X5 | | |
0131 720- 96031 8.000 EACH| 2100. 00000 16800. 00| |
INLET, X5, MODIFIED | | |
0132 723- 06660 109.800 n2 | 600. 00000 65880. 00| |
W NGWALL | | |
0133 723- 06912 61.000 m | 3800. 00000 231800. 00| |
STRUCTURE, PRECAST THREE- SI DED, 6100 mm | | |
X 2400 mm | | |
0134 723-07111 31.700 m | 3900. 00000 123630. 00| |
STRUCTURE, PRECAST THREE- SI DED, 6100 mm | | |
X 1830 mm | | |
0135 728- 98377 LUMP| 6500. 00000 6500. 00| |
MASONRY COATI NG STRUCTURE NO. 3 | | |
0136 731-93945 176.000 n2 | 240. 00000 42240. 00| |
FACE PANELS, CONCRETE | | |
0137 731- 93946 176.000 n2 | 290. 00000 51040. 00| |
VALL ERECTI ON | | |
0138 731-93947 50.000 m | 56. 00000 2800. 00| |
LEVELI NG PAD, CONCRETE | | |
0139 801- 04308 5.000 EACH| 386. 00000 1930. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0140 801- 06198 120.000 DAY | 475. 00000 57000. 00| |
PATROLLER | | |
0141 801- 06207 4870.000 m | 2. 80000 13636. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0142 801- 06577 14.000 m | 16. 70000 233. 80| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
600 nm | | |
0143 801- 06625 34.000 EACH| 76. 00000 2584. 00| |
| |

DETOUR ROUTE MARKER ASSEMBLY |



CONTROLLER AND CABI NET, MENU DRI VEN, 8

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 03/ 03
PAGE : 210 -29
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (7) 35-1875662 [ [
| CRIDER & CRIDER, |NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e oo e e e e e e e e e e e e e e e e memememeoeoooo
0144 801- 06640 47.000 EACH| 135. 00000 6345. 00| |
CONSTRUCTI ON SI GN, A | | |
0145 801- 06645 4.000 EACH 67. 00000 268. 00| |
CONSTRUCTI ON SI GN, B | | |
0146 801- 06710 120.000 DAY | 14. 50000 1740. 00| |
FLASHI NG ARROW SI GN | | |
0147 801- 06775 LUMP|  208500. 00000 208500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0148 801-07118 90.000 m | 48. 40000 4356. 00| |
BARRI CADE, |11-A | | |
0149 801-07119 79.200 m | 48. 70000 3857. 04 |
BARRI CADE, |11-B | | |
0150 802- 05701 112.300 m | 23. 70000 2661. 51| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0151 802- 76025 18.681 n2 | 130. 00000 2428. 53] |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0152 802- 76035 20.910 n2 | 120. 00000 2509. 20| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0153 804- 06770 2.000 EACH| 21. 00000 42. 00| |
DELI NEATOR POST | | |
0154 805- 01815 8.000 EACH| 1545. 00000 12360. 00| |
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0155 805- 01842 19. 000 EACH| 618. 00000 11742. 00| |
HANDHOLE, S| GNAL | | |
0156 805- 01844 987.500 m | 15. 70000 15503. 75| |
CONDUI T, STEEL, GALVANI ZED, 50 mm | | |
UNDERGROUND | | |
0157 805- 01879 2.000 EACH| 500. 00000 1000. 00| |
SI GNAL SERVI CE, | NSTALL | | |
0158 805- 02328 493.500 m | 0. 41000 202. 34| |
SI GNAL CABLE, 1C 14GA. | | |
0160 805- 03793 2.000 EACH| 855. 00000 1710. 00| |
DETECTOR CARD RACK AND DETECTOR MODULES | | |
0161 805- 04782 2.000 EACH  33000.00000 66000. 00| |
VI DEO VEH CLE DETECTOR SYSTEM | | |
0162 805- 06834 2.000 EACH  13000.00000 26000. 00| |
|
|

PHASE, TS2, TYPE I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -30
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 563, 927. 89 RQUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

(7) 35-1875662
CRIDER & CRIDER, | NC.

|
LINE NO/ |ITEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ e
0163 805- 06881 16. 000 EACH 680. 00000 10880. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm | |

RED LED, AMBER LED, GREEN LED | |
0164 805-06882 4.000 EACH 620. 00000 2480. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm |

RED LED, AMBER LED ARROW GREEN LED |

|

|

|

| |

| |

| |

ARROW | | |
0165 805- 78415 2.000 EACH| 1360. 00000 2720. 00| |
SPAN, CATENARY, AND TETHER | | |
0166 805- 78420 8.000 EACH| 175. 00000 1400. 00| |
DI SCONNECT HANGER | | |
0167 805- 78467 40.500 m | 4. 75000 192. 38| |
SI GNAL CABLE, 3C 8GA. | | |
0168 805- 78480 481.000 m | 3. 10000 1491. 10| |
SI GNAL CABLE, 3C 14GA. | | |
0169 805- 78485 274.000 m | 3. 40000 931. 60| |
SI GNAL CABLE, 5C 14GA. | | |
0170 805- 78490 318.000 m | 3. 80000 1208. 40| |
SI GNAL CABLE, 7C 14GA. | | |
0171 805- 78510 2072.000 m | 1. 85000 3833. 20| |
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0172 805- 78785 7.000 EACH| 460. 00000 3220. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0173 805- 78795 145.000 m | 16. 00000 2320. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0174 805- 78925 2.000 EACH| 640. 00000 1280. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0175 805- 81032 8.000 EACH| 1925. 00000 15400. 00| |
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0176 807- 02784 4.000 EACH| 670. 00000 2680. 00| |
LUM NAI RE MAST ARM 6.1 m | | |
0177 807- 02785 4.000 EACH| 770. 00000 3080. 00| |
LUM NAI RE MAST ARM 7.6 m | |
0178 808- 06701 2386.000 m | 0. 88000 2099. 68| |
LI NE, THERMOPLASTI C, BROKEN, I TE, | | |
100mm | | |
0179 808- 06703 13074.000 m | 0. 88000 11505. 12| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj | |
0180 808- 06713 3233.000 m | 0. 46000 1487. 18| |
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0181 808- 06714 3147.000 m | 0. 46000 1447. 62| |
| | |

LI NE, PAINT, SOLID, YELLOWN 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 210 -31
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 10, 563, 927. 89 ROUTE : CO RD 17
CALL ORDER : 210 CONTRACT ID : R -26620-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (7) 35-1875662 [ [
| CRIDER & CRIDER, |NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0182 808- 06726 7.000 m | 10. 15000 71. 05| |
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nm | | |
0183 808- 75035 10.000 m | 10. 15000 101. 50]| |
LINE, PAINT, SOLID, WH TE, 600 mm | | |
0184 808- 75245 10509.000 m | 0. 88000 9247. 92| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm [ | |
0185 808- 75278 277.000 m | 5. 45000 1509. 65| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 300 nm | | |
0186 808- 75290 115.000 m | 10. 90000 1253. 50| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 600 nm | | |
0187 808- 75297 143.000 m | 10. 90000 1558. 70| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 nm [ | |
0188 808- 75320 18.000 EACH| 46. 00000 828. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |
0189 808- 75325 18. 000 EACH| 54. 00000 972. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0190 808- 75998 635.000 EACH| 18. 30000 11620. 50]| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0191 808- 92027 1989.000 m | 3. 65000 7259. 85| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
0192 805- 97114 481.000 m | 0. 26000 125. 06| |
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
SECTI ON TOTALS | $ 9,638, 234. 30| |

CONTRACT TOTALS

[ $ 9,638,234,




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 220 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 07/31/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 8557001
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 62-1492793 APl CONSTRUCTI ON CORP. $ 2,691,233.09 100. 0000%
2 35-0997978 PHEND & BROWN, | NC. $ 2,916, 059. 44 108. 3540%
3 35-1139301 E & B PAVING, |NC. $ 2,963, 184.79 110. 1050%
4 35-1065659 BROCKS CONSTRUCTI ON $ 2,965, 095. 94 110. 1761%
5  35-1185040 NI BLOCK EXCAVATI NG, | NC. $ 3,056, 863. 39 113. 5859%
6 35-1016737 WAYNE ASPHALT & CONSTRUCTI ON $ 3,218,916.47 119. 6074%
| (1) 62-1492793 | (2) 35-0997978 | (3) 35-1139301
| APl CONSTRUCTI ON CORP. | PHEND & BROWN, | NC. |E & B PAVING, | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001  PAVEMENT REPLACEMENT
| | |
0001 105- 06845 LUMP|  60000. 00000 60000. 00|  35985. 00000 35985. 00|  70000. 00000 70000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 18.000 MOS | 1500. 00000 27000. 00| 1295. 00000 23310. 00| 1550. 00000 27900. 00
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  69595. 00000 69595. 00|  145000. 00000 145000. 00|  138000. 00000 138000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  75000. 00000 75000. 00|  28900. 00000 28900.00]  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 03000 LUMP| 5700. 00000 5700. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0006 202- 60820 110.000 SYS | 10. 00000 1100. 00| 10. 30000 1133. 00| 10. 00000 1100. 00
SURFACE M LLING ASPHALT [ [ [
0007 203- 02000 49928.000 CYS | 3. 60000 179740. 80| 10. 00000 499280. 00| 10. 00000 499280. 00
EXCAVATI ON,  COVMON | | |
0008 205- 06930 20.800 TON | 38. 00000 790. 40| 26. 00000 540. 80| 26. 00000 540. 80
SPLASHPAD, Rl PRAP [ [ [
0009 205- 06931 455.000 TON | 26. 00000 11830. 00| 30. 00000 13650. 00| 30. 00000 13650. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0010 205- 06932 5851.000 LFT | 6. 34000 37095. 34| 6. 34000 37095. 34| 6. 34000 37095. 34
TEMPORARY CHECK DAM STRAW BALES [ [ [
0011 205- 06933 4.000 EACH 60. 00000 240. 00| 60. 00000 240. 00| 60. 00000 240. 00
TEMPORARY DI TCH | NLET PROTECTI ON | |
0012 205- 06937 4100.000 LFT | 1. 26000 5166. 00| 1. 26000 5166. 00| 1. 26000 5166. 00
TEMPORARY S| LT FENCE [ [ [
0013 205- 06938 210.000 LFT | 27. 00000 5670. 00| 13. 00000 2730. 00| 13. 00000 2730. 00

TEMPORARY SLOPE DRAI N |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 220 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 62-1492793 | (2) 35-0997978 | (3) 35-1139301
| APl CONSTRUCTI ON CORP. | PHEND & BROWN, | NC. |E & B PAVING |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0014 207- 07499 53163. 000 SYS | 2. 05000 108984. 15| 2. 05000 108984. 15| 2. 05000 108984. 15
SUBGRADE TREATMENT, TYPE B | | |
0015 211- 07454 4760.000 CYS | 9. 70000 46172. 00| 11. 50000 54740. 00| 11. 50000 54740. 00
STRUCTURE BACKFI LL | | [
0016 301- 07448 22676.000 TON | 10. 00000 226760. 00| 9. 70000 219957. 20| 10. 50000 238098. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0017 303- 01180 7600.000 TON | 10. 00000 76000. 00| 11. 50000 87400. 00| 11. 50000 87400. 00
COMPACTED AGGREGATE, NO. 53 | | |
0018 401- 06264 LUMP| 4000. 00000 4000. 00| 1500. 00000 1500. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HVA | | |
0019 401-07321 4917.000 TON | 34. 00000 167178. 00| 32. 90000 161769. 30| 32. 00000 157344. 00
QU QA-HVA, 2, 64, SURFACE, 9.5 mm | | |
0020 401- 07390 8265.000 TON | 28. 50000 235552. 50| 28. 00000 231420. 00| 27.00000 223155. 00
QC QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm | | |
0021 401- 07407 12684.000 TON | 26. 00000 329784. 00| 24. 10000 305684. 40| 27.00000 342468. 00
Q QA-HVA, 2, 64, BASE, 25.0 mm | |
0022 405- 05517 84.200 TON | 390. 00000 32838. 00| 240. 00000 20208. 00| 175. 00000 14735. 00
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 30.700 TON | 175. 00000 5372. 50| 145. 00000 4451. 50| 150. 00000 4605. 00
ASPHALT FOR TACK COAT | | |
0024 603- 06040 150.000 LFT | 4. 40000 660. 00| 4. 40000 660. 00| 2. 80000 420. 00
FENCE, FARM FIELD, 47 IN | | |
0025 603- 06040 1630. 000 LFT | 5. 40000 8802. 00| 5. 40000 8802. 00| 2. 80000 4564. 00
FENCE, FARM FIELD, 47 IN. , BARBED W RE | | |
0026 605- 06120 3206.000 LFT | 7. 40000 23724. 40| 8. 00000 25648. 00| 8. 00000 25648. 00
CURB, CONCRETE | | |
0027 605- 06160 1352.000 LFT | 10. 20000 13790. 40| 10. 00000 13520. 00| 14. 00000 18928. 00
CURB AND GUTTER, B, CONCRETE, MODI FIED | | |
0028 610- 05527 1111.000 TON | 50. 00000 55550. 00| 45. 75000 50828. 25| 45. 00000 49995. 00
HVA FOR APPROACHES | | |
0029 611- 05330 819. 000 SYS | 32. 50000 26617. 50| 26. 50000 21703. 50| 22.00000 18018. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN | | |
0030 611- 06497 26.000 EACH| 100. 00000 2600. 00| 100. 00000 2600. 00| 100. 00000 2600. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0031 611- 06498 3.000 EACH| 140. 00000 420. 00| 140. 00000 420. 00| 140. 00000 420. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0032 615- 06505 10. 000 EACH| 390. 00000 3900. 00| 390. 00000 3900. 00| 400. 00000 4000. 00
MONUMENT, B | | |
0033 615- 06527 4.000 EACH| 290. 00000 1160. 00| 290. 00000 1160. 00| 425. 00000 1700. 00

MONUMENT, SECTI ON CORNER [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 220 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 62-1492793 | (2) 35-0997978 | (3) 35-1139301
| APl CONSTRUCTI ON CORP. | PHEND & BROWN, | NC. |E & B PAVING, |NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e memememeoaooo
0034 616- 02320 6746. 000 SYS | 0. 85000 5734. 10| 1. 90000 12817. 40| 1. 90000 12817. 40
GEOTEXTI LES [ [ [
0035 616- 06405 3412.000 TON | 23. 00000 78476. 00| 20. 00000 68240. 00| 20. 00000 68240. 00
Rl PRAP, REVETMENT | | |
0036 621- 01004 6.000 EACH| 750. 00000 4500. 00| 750. 00000 4500. 00| 750. 00000 4500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [
SEEDI NG | | |
0037 621- 02770 39000. 000 SYS | 1. 24000 48360. 00| 1. 24000 48360. 00| 1. 24000 48360. 00
EROSI ON CONTROL BLANKET | | |
0038 621- 06545 10.000 TON | 480. 00000 4800. 00| 480. 00000 4800. 00| 480. 00000 4800. 00
FERTI LI ZER [ [ [
0039 621- 06553 4097.000 LBS | 2. 54000 10406. 38| 2. 54000 10406. 38| 2. 54000 10406. 38
SEED M XTURE, R | | |
0040 621- 06557 1808.000 LBS | 1. 48000 2675. 84 1. 48000 2675. 84 1. 48000 2675. 84
SEED M XTURE, T [ [ [
0041 621- 06565 48.000 TON | 367. 00000 17616. 00| 367. 00000 17616. 00| 367. 00000 17616. 00
MULCH NG MATERI AL | | |
0042 621- 06567 60.000 MG | 2. 00000 120. 00| 2. 00000 120. 00| 2. 00000 120. 00
WATER [ [ [
0043 621- 06574 9578. 000 SYS | 2. 56000 24519. 68| 2. 56000 24519. 68| 2. 56000 24519. 68
SODDI NG | | |
0044 621- 06575 5412.000 SYS | 2. 56000 13854. 72| 2. 56000 13854. 72| 2. 56000 13854. 72
SODDI NG,  NURSERY [ [
0045 715- 03475 2.000 EACH| 210. 25000 420. 50| 230. 00000 460. 00| 230. 00000 460. 00
SAFETY METAL END SECTION, 4:1, 15 IN | | |
0046 715- 05019 82.000 LFT | 76. 55000 6277. 10 55. 00000 4510. 00| 55. 00000 4510. 00
PI PE, TYPE 1, CIRCULAR 36 IN. [ [ [
0047 715- 05048 38410. 000 LFT | 2. 30000 88343. 00| 2. 02000 77588. 20| 2. 02000 77588. 20
Pl PE, TYPE 4, CIRCULAR 6 IN | | |
0048 715- 05053 1799.000 LFT | 12. 00000 21588. 00| 10. 80000 19429. 20| 10. 80000 19429. 20
Pl PE, UNDERDRAI N QUTLET, 6 IN. [ [ [
0049 715- 05121 374.000 LFT | 33. 50000 12529. 00| 36. 50000 13651. 00| 36. 50000 13651. 00
Pl PE, TYPE 1, ClRCULAR 18 IN. | | |
0050 715- 05123 296.000 LFT | 38. 80000 11484. 80| 58. 00000 17168. 00| 58. 00000 17168. 00
PI PE, TYPE 1, CIRCULAR 24 IN. [ [ [
0051 715- 05125 62.000 LFT | 55. 90000 3465. 80| 62. 00000 3844. 00| 62. 00000 3844. 00
Pl PE, TYPE 1, ClRCULAR 30 IN. | | |
0052 715- 05128 62.000 LFT | 84. 75000 5254. 50| 98. 00000 6076. 00| 98. 00000 6076. 00
PIPE, TYPE 1, CIRCULAR 48 IN. [ [ [
0053 715- 05133 110.000 LFT | 130. 60000 14366. 00| 137. 00000 15070. 00| 137. 00000 15070. 00
|

PIPE, TYPE 1, Cl RCULAR, 60 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 220 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 62-1492793 | (2) 35-0997978 | (3) 35-1139301
| APl CONSTRUCTI ON CORP. | PHEND & BROWN, | NC. |E & B PAVING, |NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0054 715- 05149 372.000 LFT | 24. 15000 8983. 80| 19. 00000 7068. 00| 19. 00000 7068. 00
PI PE, TYPE 2, CIRCULAR 12 IN. [ [ [
0055 715- 05151 1030.000 LFT | 26. 35000 27140. 50| 23. 50000 24205. 00| 23. 50000 24205. 00
Pl PE, TYPE 2, CIRCULAR 15 IN. | | |
0056 715- 05152 154.000 LFT | 29. 75000 4581. 50| 26. 00000 4004. 00| 26. 00000 4004. 00
PI PE, TYPE 2, CIRCULAR 18 IN. [ [ [
0057 715- 05154 78.000 LFT | 43. 15000 3365. 70| 33. 00000 2574. 00| 33. 00000 2574. 00
Pl PE, TYPE 2, CIRCULAR 24 IN. | | |
0058 715- 05156 775.000 LFT | 45. 25000 35068. 75 40. 00000 31000. 00| 40. 00000 31000. 00
PI PE, TYPE 2, CIRCULAR 30 IN. [ [ [
0059 715- 05168 1286.000 LFT | 16. 20000 20833. 20| 20. 00000 25720. 00| 20. 00000 25720. 00
Pl PE, TYPE 3, CIRCULAR 12 IN. | | |
0060 715- 05246 60.000 LFT | 156. 40000 9384. 00| 167. 00000 10020. 00| 167. 00000 10020. 00
PI PE, TYPE 1, DEFCRMVED, 14.7 SQ FT. [ [ [
0061 715- 05840 2.000 EACH| 775. 00000 1550. 00| 830. 00000 1660. 00| 830. 00000 1660. 00
CONCRETE ANCHOR, M N. AREA 14.7 SQ FT. | |
0062 715- 05841 2.000 EACH| 775. 00000 1550. 00| 810. 00000 1620. 00| 810. 00000 1620. 00
CONCRETE ANCHOR, 60 I N | [
0063 715- 06004 2.000 EACH| 730. 00000 1460. 00| 650. 00000 1300. 00| 650. 00000 1300. 00
CONCRETE ANCHOR, 48 I N | |
0064 715- 07584 510.000 LFT | 130. 60000 66606. 00| 122. 00000 62220. 00| 122. 00000 62220. 00
PI PE, TYPE 1, DEFCRMVED, 21.9 SQ FT. [ [ [
0065 715- 07585 2.000 EACH| 790. 00000 1580. 00| 760. 00000 1520. 00| 760. 00000 1520. 00
CONCRETE ANCHOR, M N. AREA 21.9 SQ FT. | | |
0066 715- 07586 40.000 LFT | 55. 25000 2210. 00| 54. 00000 2160. 00| 54. 00000 2160. 00
PI PE, TYPE 1, DEFCRMVED, 4.5 SQ FT. [ [ [
0067 715- 07587 40.000 LFT | 51. 70000 2068. 00| 53. 00000 2120. 00| 53. 00000 2120. 00
Pl PE, TYPE 1, DEFCRMVED, 1.8 SQ FT. | | |
0068 715- 46000 52.000 EACH| 124. 40000 6468. 80| 110. 00000 5720. 00| 110. 00000 5720. 00
Pl PE END SECTION, 12 IN. | [ [
0069 715- 46005 4.000 EACH 151. 30000 605. 20| 125. 00000 500. 00| 125. 00000 500. 00
Pl PE END SECTION, 15 IN. | | |
0070 715- 46010 11.000 EACH| 188. 60000 2074. 60| 165. 00000 1815. 00| 165. 00000 1815. 00
Pl PE END SECTION, 18 IN. | | |
0071 715- 46020 12.000 EACH| 288. 75000 3465. 00| 235. 00000 2820. 00| 235. 00000 2820. 00
Pl PE END SECTION, 24 IN. [ [ [
0072 715- 46030 2.000 EACH| 392. 25000 784. 50| 355. 00000 710. 00| 355. 00000 710. 00
Pl PE END SECTI ON, 30 IN. | | |
0073 715- 46040 2.000 EACH| 672. 50000 1345. 00| 475. 00000 950. 00| 475. 00000 950. 00
Pl PE END SECTION, 36 IN. [ [ [
0074 715- 46055 2.000 EACH| 225. 30000 450. 60| 350. 00000 700. 00| 350. 00000 700. 00

PI PE END SECTION, MN. AREA 1.8 SQ FT. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 220 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT
SET- AS| DE
| (1) 62-1492793 | (2) 35-0997978 | (3) 35-1139301
| APl CONSTRUCTI ON CORP. | PHEND & BROWN, | NC. |E & B PAVING, |NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e m e e e e e e e e e e e e e e e e e e e e memememe—aoooo
0075 715- 97607 2.000 EACH| 262. 35000 524. 70| 295. 00000 590. 00| 295. 00000 590. 00
Pl PE END SECTION, MN AREA 4.5 SQ FT. | [ [
0076 718- 06531 83.000 EACH| 495. 00000 41085. 00| 370. 00000 30710. 00| 370. 00000 30710. 00
OUTLET PROTECTCR, 3 | |
0077 718- 06532 6000. 000 LFT | 0. 90000 5400. 00| 0. 85000 5100. 00| 0. 90000 5400. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ [ [
0078 718-52610 3455.000 CYS | 18. 00000 62190. 00| 18. 50000 63917. 50| 18. 50000 63917. 50
AGGREGATE FOR UNDERDRAI NS | |
0079 718- 99153 26345.000 SYS | 0. 35000 9220. 75 1. 00000 26345. 00| 1. 00000 26345. 00
GEOTEXTI LES FOR UNDERDRAI N [ [ [
0080 720- 45030 2.000 EACH| 1125. 00000 2250. 00| 1400. 00000 2800. 00| 1400. 00000 2800. 00
I NLET, E7 | | |
0081 720- 45050 9.000 EACH| 1275. 00000 11475. 00| 1350. 00000 12150. 00| 1350. 00000 12150. 00
I NLET, J11 | [ [
0082 720- 45060 4.000 EACH 1265. 00000 5060. 00| 1300. 00000 5200. 00| 1300. 00000 5200. 00
I NLET, ML1 | | |
0083 720- 45410 3.000 EACH| 1095. 00000 3285. 00| 1200. 00000 3600. 00| 1200. 00000 3600. 00
MANHOLE, C4 | [
0084 720- 45415 1.000 EACH| 1950. 00000 1950. 00| 1670. 00000 1670. 00| 1670. 00000 1670. 00
MANHOLE, D4 | |
0085 720- 45425 1.000 EACH 6335. 00000 6335. 00| 8400. 00000 8400. 00| 8400. 00000 8400. 00
MANHOLE, F4 MODI FI ED | [ [
0086 720- 97218 1.000 EACH| 2180. 00000 2180. 00| 2300. 00000 2300. 00| 2300. 00000 2300. 00
MANHOLE, D7 | |
0087 720- 99350 1.000 EACH 1765. 00000 1765. 00| 2200. 00000 2200. 00| 2200. 00000 2200. 00
I NLET, C16 | [ [
0088 801- 04308 16. 000 EACH| 385. 00000 6160. 00| 385. 00000 6160. 00| 385. 00000 6160. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0089 801- 06640 24.000 EACH| 300. 00000 7200. 00| 300. 00000 7200. 00| 300. 00000 7200. 00
CONSTRUCTI ON SI GN, A | [
0090 801- 06645 2.000 EACH| 50. 00000 100. 00| 50. 00000 100. 00| 50. 00000 100. 00
CONSTRUCTI ON SI GN, B | | |
0091 801- 06775 LUMP|  67300. 00000 67300.00]  29250. 00000 29250.00]  21810. 00000 21810. 00
MAI NTAI NI NG TRAFFI C | | |
0092 801- 07119 216.000 LFT | 18. 50000 3996. 00| 18. 00000 3888. 00| 18. 50000 3996. 00
BARRI CADE, |11-B [ [ [
0093 802- 05701 354,500 LFT | 12. 95000 4590. 78| 12. 95000 4590. 78| 12. 95000 4590. 78
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE [ [

SI GN, SHEET, ENCAPSULATED LENS W TH | |

|
0094 802-76025 25.000 SFT | 5. 95000 148. 75| 5. 95000 148. 75| 5. 95000 148. 75
I
LEGEND, 0.080 IN. THI CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 220 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 62-1492793 | (2) 35-0997978 | (3) 35-1139301
| APl CONSTRUCTI ON CORP. | PHEND & BROWN, | NC. |E & B PAVING, |NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0095 802- 76035 190. 400 SFT 6. 25000 1190. 00| 6. 25000 1190. 00| 6. 25000 1190. 00

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.100 I'N. TH CKNESS

|
|
0096 804- 76350 13.000 EACH| 25. 00000 325. 00| 16. 00000 208. 00| 17. 50000 227. 50
DELI NEATOR W TH PCST, D3, 3 IN. DA | [ [
0097 808- 06703 39605. 000 LFT | 0. 36000 14257. 80| 0. 36000 14257. 80| 0. 36000 14257. 80
LI NE, THERVOPLASTIC, SOLID, WHITE, 4 IN.| | |
0098 808- 75240 4030.000 LFT | 0. 36000 1450. 80| 0. 36000 1450. 80| 0. 36000 1450. 80
LI NE, THERVOPLASTI C, BROKEN, YELLOW 4 | |
I'N. | | |
0099 808- 75245 16070.000 LFT | 0. 36000 5785. 20| 0. 36000 5785. 20| 0. 36000 5785. 20
LI NE, THERVOPLASTIC, SOLID, YELLON 4 | | |
IN. | | |
0100 808- 75297 175.000 LFT | 4. 85000 848. 75| 4. 85000 848. 75| 4. 85000 848. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
SECTI ON TOTALS | $ 2,691, 233. 09| $ 2,916, 059. 44| $ 2,6963,184.79
------------------------------------------ e m o m e m o e e e e e e m e e o e e e e e et e e e e e e e e miemieeaaoo-

CONTRACT TOTALS | $ 2,691, 233.09| $ 2,916, 059. 44| $ 2,963,184.79
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 35-1065659 | (5) 35-1185040 | (6) 35-1016737
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

SECTI ON 0001 PAVEMENT REPLACEMENT

| | |
0001 105-06845 LUWP| 40575. 00000 40575. 00| 65000. 00000 65000. 00| 68800. 00000 68800. 00

CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07039 18.000 MOS | 1470. 00000 26460. 00| 2000. 00000 36000. 00| 1700. 00000 30600. 00
FIELD OFFICE, B | | |
0003 110- 01001 LUMP|  148000. 00000 148000. 00|  160000. 00000 160000. 00|  116000. 00000 116000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  15000. 00000 15000. 00]  30000. 00000 30000. 00|  53650. 00000 53650. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 03000 LUMP| 1500. 00000 1500. 00| 4500. 00000 4500. 00| 6237. 50000 6237. 50
HOUSES AND BUI LDI NGS, REMOVE | | |
0006 202- 60820 110.000 SYS | 6. 95000 764. 50| 20. 00000 2200. 00| 7. 00000 770. 00
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 49928.000 CYS | 10. 00000 499280. 00| 8. 50000 424388. 00| 8. 65000 431877. 20
EXCAVATI ON,  COMVON | | |
0008 205- 06930 20.800 TON | 26. 00000 540. 80| 35. 00000 728. 00| 40. 75000 847. 60
SPLASHPAD, RI PRAP | | |
0009 205- 06931 455.000 TON | 30. 00000 13650. 00| 35. 00000 15925. 00| 24. 75000 11261. 25
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0010 205- 06932 5851.000 LFT | 6. 34000 37095. 34| 3. 75000 21941. 25| 3. 45000 20185. 95
TEMPORARY CHECK DAM STRAW BALES | | |
0011 205- 06933 4.000 EACH| 60. 00000 240. 00| 50. 00000 200. 00| 75. 00000 300. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 205- 06937 4100.000 LFT | 1. 26000 5166. 00| 1. 00000 4100. 00| 1. 42000 5822. 00
TEMPORARY SI LT FENCE | | |
0013 205- 06938 210.000 LFT | 13. 00000 2730. 00| 20. 00000 4200. 00| 17. 73000 3723. 30
TEMPORARY SLOPE DRAI N | | |
0014 207- 07499 53163.000 SYS | 2. 05000 108984. 15| 2. 35000 124933. 05| 2. 05000 108984. 15
SUBGRADE TREATMENT, TYPE B | | |
0015 211- 07454 4760.000 CYS | 11. 50000 54740. 00| 12. 00000 57120. 00| 18. 40000 87584. 00
STRUCTURE BACKFI LL | | |
0016 301- 07448 22676.000 TON | 10. 30000 233562. 80| 12. 00000 272112. 00| 11. 25000 255105. 00
COMPACTED AGGREGATE, NO. 53, BASE | |
0017 303-01180 7600.000 TON | 14. 00000 106400. 00| 12. 00000 91200. 00| 11. 25000 85500. 00
COMPACTED AGGREGATE, NO. 53 | | |
0018 401- 06264 LUMP| 1500. 00000 1500. 00| 6500. 00000 6500. 00| 3600. 00000 3600. 00
PROFI LOGRAPH, HVA | | |
0019 401-07321 4917.000 TON | 32. 90000 161769. 30| 31. 00000 152427. 00| 37. 55000 184633. 35
QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0020 401- 07390 8265.000 TON | 29. 00000 239685. 00| 30. 00000 247950. 00| 30. 60000 252909. 00

QC/ QA-HMA, 2, 64, | NTERVEDI ATE, 19.0 mm | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT
SET- AS| DE
| (4) 35-1065659 | (5) 35-1185040 | (6) 35-1016737
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
0021 401- 07407 12684.000 TON | 24. 10000 305684. 40| 29. 00000 367836. 00| 29. 40000 372909. 60
QU QM- HMA, 2, 64, BASE, 25.0 nm [ [ [
0022 405- 05517 84.200 TON | 240. 00000 20208. 00| 200. 00000 16840. 00| 275. 00000 23155. 00
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 30.700 TON | 145. 00000 4451 50| 200. 00000 6140. 00| 160. 00000 4912. 00
ASPHALT FCR TACK COAT [ [ [
0024 603- 06040 150. 000 LFT | 2. 80000 420. 00| 4. 40000 660. 00| 4. 40000 660. 00
FENCE, FARM FIELD, 47 IN. | | |
0025 603- 06040 1630.000 LFT | 2. 80000 4564. 00| 5. 40000 8802. 00| 5. 40000 8802. 00
FENCE, FARM FIELD, 47 IN. , BARBED W RE | [ [
0026 605- 06120 3206. 000 LFT | 8. 00000 25648. 00| 7. 40000 23724. 40| 7. 40000 23724. 40
CURB, CONCRETE | | |
0027 605- 06160 1352.000 LFT | 10. 40000 14060. 80| 10. 20000 13790. 40| 10. 20000 13790. 40
CURB AND GUTTER, B, CCNCRETE, MODIFIED | [ [
0028 610- 05527 1111.000 TON | 43. 75000 48606. 25| 50. 00000 55550. 00| 45. 00000 49995. 00
HVA FOR APPROACHES | |
0029 611- 05330 819.000 SYS | 28. 90000 23669. 10| 37. 00000 30303. 00| 32. 50000 26617. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [ [
6 IN | | |
0030 611- 06497 26.000 EACH| 100. 00000 2600. 00| 110. 00000 2860. 00| 110. 00000 2860. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0031 611- 06498 3.000 EACH| 140. 00000 420. 00| 150. 00000 450. 00| 150. 00000 450. 00
MAl LBOX ASSEMBLY, DOUBLE [ [
0032 615- 06505 10.000 EACH| 390. 00000 3900. 00| 390. 00000 3900. 00| 390. 00000 3900. 00
MONUMENT, B | | |
0033 615- 06527 4.000 EACH 290. 00000 1160. 00| 290. 00000 1160. 00| 290. 00000 1160. 00
MONUVENT, SECTI ON CORNER [ [
0034 616- 02320 6746. 000 SYS | 1. 90000 12817. 40| 2. 00000 13492. 00| 2.10000 14166. 60
GEOTEXTI LES | | |
0035 616- 06405 3412.000 TON | 20. 00000 68240. 00| 22. 00000 75064. 00| 19. 00000 64828. 00
RI PRAP, REVETMENT [ [ [
0036 621- 01004 6.000 EACH| 750. 00000 4500. 00| 750. 00000 4500. 00| 750. 00000 4500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0037 621- 02770 39000. 000 SYS | 1. 24000 48360. 00| 1. 25000 48750. 00| 1. 24000 48360. 00
EROSI ON CONTROL BLANKET [ [ [
0038 621- 06545 10.000 TON | 480. 00000 4800. 00| 480. 00000 4800. 00| 480. 00000 4800. 00
FERTI LI ZER | | |
0039 621- 06553 4097.000 LBS | 2. 54000 10406. 38| 2. 54000 10406. 38| 2. 54000 10406. 38
SEED M XTURE, R [ [ [
0040 621- 06557 1808.000 LBS | 1. 48000 2675. 84 1. 48000 2675. 84 1. 48000 2675. 84
|

SEED M XTURE, T | [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (4) 35-1065659 | (5) 35-1185040 | (6) 35-1016737
| BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG, | NC. | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0041 621- 06565 48.000 TON | 367. 00000 17616. 00| 367. 00000 17616. 00| 367. 00000 17616. 00
MULCHI NG MATERI AL | | |
0042 621- 06567 60.000 MG | 2. 00000 120. 00| 2. 00000 120. 00| 2. 00000 120. 00
VATER | | [
0043 621- 06574 9578.000 SYS | 2. 56000 24519. 68 2. 56000 24519. 68 2. 56000 24519. 68
SODDI NG | | |
0044 621- 06575 5412.000 SYS | 2. 56000 13854. 72| 2. 56000 13854. 72| 2. 56000 13854. 72
SODDI NG, NURSERY | |
0045 715- 03475 2.000 EACH| 230. 00000 460. 00| 300. 00000 600. 00| 269. 00000 538. 00
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0046 715- 05019 82.000 LFT | 55. 00000 4510. 00| 74.00000 6068. 00| 74. 65000 6121. 30
PIPE, TYPE 1, CRCULAR 36 IN | | |
0047 715- 05048 38410.000 LFT | 2. 02000 77588. 20| 3. 00000 115230. 00| 3. 80000 145958. 00
PIPE, TYPE 4, CIRCULAR 6 IN. | | |
0048 715- 05053 1799.000 LFT | 10. 80000 19429. 20| 6. 75000 12143, 25| 22.39000 40279. 61
Pl PE, UNDERDRAI N OUTLET, 6 IN | | |
0049 715- 05121 374.000 LFT | 36. 50000 13651. 00| 30. 00000 11220. 00| 46. 35000 17334. 90
PIPE, TYPE 1, CIRCULAR 18 IN | | |
0050 715- 05123 296.000 LFT | 58. 00000 17168. 00| 35. 00000 10360. 00| 53. 90000 15954. 40
PIPE, TYPE 1, CRCULAR 24 IN | | |
0051 715- 05125 62.000 LFT | 62. 00000 3844. 00| 63. 00000 3906. 00| 62. 69000 3886. 78
PIPE, TYPE 1, CIRCULAR 30 IN | | |
0052 715- 05128 62.000 LFT | 98. 00000 6076. 00| 100. 00000 6200. 00| 97. 15000 6023. 30
PIPE, TYPE 1, CRCULAR 48 IN | | |
0053 715- 05133 110.000 LFT | 137. 00000 15070. 00| 160. 00000 17600. 00| 109. 33000 12026. 30
PIPE, TYPE 1, CIRCULAR 60 IN | | |
0054 715- 05149 372.000 LFT | 19. 00000 7068. 00| 27.00000 10044. 00| 30. 42000 11316. 24
PIPE, TYPE 2, CIRCULAR 12 IN | | |
0055 715- 05151 1030. 000 LFT | 23. 50000 24205. 00| 28. 50000 29355. 00| 34. 05000 35071. 50
PIPE, TYPE 2, CIRCULAR 15 IN | | |
0056 715- 05152 154.000 LFT | 26. 00000 4004. 00| 30. 00000 4620. 00| 39. 35000 6059. 90
PIPE, TYPE 2, CIRCULAR 18 IN | | |
0057 715- 05154 78.000 LFT | 33. 00000 2574. 00| 37. 00000 2886. 00| 37. 49000 2924. 22
PIPE, TYPE 2, CIRCULAR 24 IN | | |
0058 715- 05156 775.000 LFT | 40. 00000 31000. 00| 53. 00000 41075. 00| 44. 40000 34410. 00
PIPE, TYPE 2, CIRCULAR 30 IN | | |
0059 715- 05168 1286. 000 LFT | 20. 00000 25720. 00| 25. 00000 32150. 00| 28. 88000 37139. 68
PIPE, TYPE 3, CIRCULAR 12 IN | | |
0060 715- 05246 60.000 LFT | 167. 00000 10020. 00| 150. 00000 9000. 00| 178. 35000 10701. 00
PIPE, TYPE 1, DEFORMED, 14.7 SQ FT. | | |
0061 715- 05840 2.000 EACH| 830. 00000 1660. 00| 650. 00000 1300. 00| 1025. 00000 2050. 00
|

CONCRETE ANCHOR, M N. AREA 14.7 SQ FT. | |
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DATE : 04/03/03
PAGE : 220 -10

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 35-1065659 | (5) 35-1185040 | (6) 35-1016737
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0062 715- 05841 2.000 EACH| 810. 00000 1620. 00| 650. 00000 1300. 00| 1100. 00000 2200. 00
CONCRETE ANCHOR, 60 I N [ [
0063 715- 06004 2.000 EACH| 650. 00000 1300. 00| 650. 00000 1300. 00| 925. 00000 1850. 00
CONCRETE ANCHOR, 48 I N. | |
0064 715- 07584 510.000 LFT | 122. 00000 62220. 00| 120. 00000 61200. 00| 122. 50000 62475. 00
PI PE, TYPE 1, DEFCRMVED, 21.9 SQ FT. [ [ [
0065 715- 07585 2.000 EACH| 760. 00000 1520. 00| 650. 00000 1300. 00| 1150. 00000 2300. 00
CONCRETE ANCHOR, M N. AREA 21.9 SQ FT. | | |
0066 715- 07586 40.000 LFT | 54. 00000 2160. 00| 75. 00000 3000. 00| 60. 70000 2428. 00
PI PE, TYPE 1, DEFCRMVED, 4.5 SQ FT. [ [ [
0067 715- 07587 40.000 LFT | 53. 00000 2120. 00| 60. 00000 2400. 00| 60. 12000 2404. 80
Pl PE, TYPE 1, DEFCRMVED, 1.8 SQ FT. | | |
0068 715- 46000 52.000 EACH| 110. 00000 5720. 00| 175. 00000 9100. 00| 127. 00000 6604. 00
Pl PE END SECTION, 12 IN. | [ [
0069 715- 46005 4.000 EACH 125. 00000 500. 00| 200. 00000 800. 00| 149. 00000 596. 00
Pl PE END SECTI ON, 15 IN. | | |
0070 715- 46010 11.000 EACH| 165. 00000 1815. 00| 230. 00000 2530. 00| 180. 00000 1980. 00
Pl PE END SECTION, 18 IN. | [ [
0071 715- 46020 12.000 EACH| 235. 00000 2820. 00| 350. 00000 4200. 00| 220. 00000 2640. 00
Pl PE END SECTION, 24 IN. | | |
0072 715- 46030 2.000 EACH| 355. 00000 710. 00| 440. 00000 880. 00| 335. 00000 670. 00
Pl PE END SECTION, 30 IN. | [ [
0073 715- 46040 2.000 EACH| 475. 00000 950. 00| 750. 00000 1500. 00| 690. 00000 1380. 00
Pl PE END SECTION, 36 IN. | | |
0074 715- 46055 2.000 EACH| 350. 00000 700. 00| 560. 00000 1120. 00| 250. 00000 500. 00
PI PE END SECTION, MN AREA 1.8 SQ FT. | [ [
0075 715- 97607 2.000 EACH| 295. 00000 590. 00| 325. 00000 650. 00| 305. 00000 610. 00
Pl PE END SECTION, M N AREA 4.5 SQ FT. | | |
0076 718- 06531 83.000 EACH| 370. 00000 30710. 00| 200. 00000 16600. 00| 490. 00000 40670. 00
OUTLET PROTECTCR, 3 | [
0077 718- 06532 6000. 000 LFT | 0. 90000 5400. 00| 0. 90000 5400. 00| 0. 90000 5400. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0078 718-52610 3455.000 CYS | 18. 50000 63917. 50| 18. 00000 62190. 00| 26. 00000 89830. 00
AGGREGATE FOR UNDERDRAI NS | |
0079 718- 99153 26345.000 SYS | 1. 00000 26345, 00| 0. 40000 10538. 00| 1. 90000 50055. 50
GEOTEXTI LES FOR UNDERDRAI N [ [ [
0080 720- 45030 2.000 EACH| 1400. 00000 2800. 00| 850. 00000 1700. 00| 1025. 00000 2050. 00
I NLET, E7 | | |
0081 720- 45050 9.000 EACH| 1350. 00000 12150. 00| 1100. 00000 9900. 00| 1350. 00000 12150. 00
I NLET, J11 [ [ [
0082 720- 45060 4.000 EACH 1300. 00000 5200. 00| 1100. 00000 4400. 00| 1350. 00000 5400. 00

I NLET, ML1
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 35-1065659 | (5) 35-1185040 | (6) 35-1016737
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0083 720- 45410 3.000 EACH| 1200. 00000 3600. 00| 1400. 00000 4200. 00| 1175. 00000 3525. 00
MANHOLE, C4 [ [
0084 720- 45415 1.000 EACH| 1670. 00000 1670. 00| 2200. 00000 2200. 00| 1685. 00000 1685. 00
MANHOLE, D4 | |
0085 720- 45425 1.000 EACH 8400. 00000 8400. 00| 6000. 00000 6000. 00| 4780. 00000 4780. 00
MANHOLE, F4 MODI FI ED [ [ [
0086 720- 97218 1.000 EACH| 2300. 00000 2300. 00| 3000. 00000 3000. 00| 1975. 00000 1975. 00
MANHOLE, D7 | |
0087 720- 99350 1.000 EACH 2200. 00000 2200. 00| 2200. 00000 2200. 00| 1850. 00000 1850. 00
I NLET, C16 | [ [
0088 801- 04308 16. 000 EACH| 385. 00000 6160. 00| 375. 00000 6000. 00| 385. 00000 6160. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0089 801- 06640 24.000 EACH 300. 00000 7200. 00| 250. 00000 6000. 00| 300. 00000 7200. 00
CONSTRUCTI ON SI GN, A | [
0090 801- 06645 2.000 EACH| 50. 00000 100. 00| 65. 00000 130. 00| 50. 00000 100. 00
CONSTRUCTI ON SI GN, B | | |
0091 801- 06775 LUMP|  44730. 00000 44730.00|  10000. 00000 10000. 00|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C [ [
0092 801- 07119 216.000 LFT | 18. 50000 3996. 00| 25. 00000 5400. 00| 18. 50000 3996. 00
BARRI CADE, |11-B | | |
0093 802- 05701 354,500 LFT | 12. 95000 4590. 78| 8. 50000 3013. 25| 12. 96000 4594. 32
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | [
BASE [ [ [
0094 802- 76025 25.000 SFT | 5. 95000 148. 75| 15. 00000 375. 00| 5. 95000 148. 75

SI GN, SHEET, ENCAPSULATED LENS W TH |

LEGEND, 0.080 I'N. THI CKNESS |
0095 802- 76035 190. 400 SFT | 6. 25000 1190. 00| 15. 30000 2913. 12| 6. 25000 1190. 00

SI GN, SHEET, ENCAPSULATED LENS W TH |

LEGEND, 0.100 I'N. THI CKNESS |

|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STCOP LINE, 24 IN.

0096 804-76350 13. 000 EACH| 16. 00000 208. 00| 312. 00000 4056. 00| 16. 00000 208. 00
DELI NEATOR WTH PCST, D3, 3 IN. DA | | |
0097 808-06703 39605. 000 LFT | 0. 36000 14257. 80| 0. 26000 10297. 30| 0. 36000 14257. 80
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| | |
0098 808-75240 4030. 000 LFT | 0. 36000 1450. 80| 0. 26000 1047. 80| 0. 36000 1450. 80
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I N. | | |
0099 808-75245 16070. 000 LFT | 0. 36000 5785. 20| 0. 26000 4178. 20| 0. 36000 5785. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I N. | | |
0100 808-75297 175.000 LFT | 4.85000 848. 75| 4.85000 848. 75| 4.85000 848. 75
I
I
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 3, 981, 899. 60 ROUTE : 1000E.
CALL ORDER : 220 CONTRACT ID : R -26648-A COUNTI ES : NOBLE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1065659 | (5) 35-1185040 | (6) 35-1016737
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON TOTALS | $ 2,965, 095. 94 $ 3,056, 863. 39 $ 3,218,916.47
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e et e e e e e e e e meeeieeaaoo-

CONTRACT TOTALS | $ 2,965, 095. 94| $ 3,056, 863. 39| $ 3,218, 916. 47
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PAGE : 230 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
CONTRACT TIME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N791004
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1068009 DYER CONSTRUCTI ON CO REJECTED $ 791, 755.87 100. 0000%
2 35-1120685 WALSH & KELLY, | NC. AVWARD $  842,778.98 106. 4442%
3 35-1035700 BUCKO CONSTRUCTI ON $  959,999.90 121. 2494%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $  964,498.50 121. 8176%
5 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 1,014, 030.08 128. 0735%
6 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 1,122, 760.26 141. 8063%
| (1) 35-1068009 | (2) 35-1120685 | (3) 35-1035700
| DYER CONSTRUCTI ON CO | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  PAVEMENT REPLACEMENT
| | |
0001 105- 06845 LUMP| 8500. 00000 8500. 00| 9500. 00000 9500. 00|  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MS | 1300. 00000 7800. 00| 1200. 00000 7200. 00| 2000. 00000 12000. 00
FIELD OFFI CE, A [ [ [
0003 110- 01001 LUMP|  27000. 00000 27000.00]  41000. 00000 41000. 00|  47999. 98000 47999. 98
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP| 8262. 00000 8262.00|  14000. 00000 14000. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02241 963.500 LFT | 3. 20000 3083. 20| 3. 00000 2890. 50| 4. 65000 4480. 28
GUARDRAI L, REMOVE | | |
0006 202-51330 LUMP|  36000. 00000 36000. 00|  15000. 00000 15000. 00| 3000. 00000 3000. 00
PRESENT STRUCTURE, REMOVE [ [ [
0007 203- 02000 4042.000 CYS | 4. 00000 16168. 00| 4. 00000 16168. 00| 15. 00000 60630. 00
EXCAVATI ON,  COVMON | | |
0008 203- 02070 13035.000 CYS | 9. 05000 117966. 75| 9. 05000 117966. 75| 10. 80000 140778. 00
BORROW [ [ [
0009 203- 96153 227.000 TON | 19. 95000 4528. 65| 12. 00000 2724. 00| 17. 50000 3972. 50
BACKFI LL, STONE | | |
0010 205- 06932 34.000 LFT | 24. 75000 841. 50| 20. 00000 680. 00| 24. 75000 841. 50
TEMPORARY CHECK DAM STRAW BALES [ [ [
0011 205- 06933 7.000 EACH| 60. 00000 420. 00| 60. 00000 420. 00| 60. 00000 420. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 205- 06935 1.000 EACH| 1168. 70000 1168. 70| 100. 00000 100. 00| 2700. 00000 2700. 00
TEMPORARY SEDI MENT BASI N | [
0013 205- 06936 208.000 TON | 29. 00000 6032. 00| 29. 00000 6032. 00| 25. 30000 5262. 40

TEMPORARY SEDI MENT TRAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 230 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-1068009 | (2) 35-1120685 | (3) 35-1035700
| DYER CONSTRUCTI ON CO | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e m o e e e e e e e e e e e e e e e e e e e mememeoeoaoooo
0014 205- 06937 1930.000 LFT | 1. 50000 2895. 00| 1. 50000 2895. 00| 1. 52000 2933. 60
TEMPORARY S| LT FENCE [ [ [
0015 207- 07500 8973.000 SYS | 2. 74000 24586. 02| 2. 74000 24586. 02| 5. 85000 52492. 05
SUBGRADE TREATMENT, TYPE C | | |
0016 211- 02050 1118.000 CYS | 14. 00000 15652. 00| 14. 00000 15652. 00| 11. 00000 12298. 00
B BORROW [ [ [
0017 211- 07454 1200.000 CYS | 17. 70000 21240. 00| 17. 70000 21240. 00| 12. 00000 14400. 00
STRUCTURE BACKFI LL | | |
0018 301- 07448 41.000 TON | 18. 05000 740. 05| 29. 00000 1189. 00| 17. 00000 697. 00
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0019 303- 01180 278.200 TON | 13. 75000 3825. 25| 16. 25000 4520. 75| 13. 00000 3616. 60
COVPACTED AGGREGATE, NO. 53 | | |
0020 401- 07328 665.900 TON | 42. 00000 27967. 80| 42. 00000 27967. 80| 36. 50000 24305. 35
QC/ QM- HMA, 3, 70, SURFACE, 9.5 mm [ [ [
0021 401- 07398 1109. 800 TON | 32. 00000 35513. 60| 32. 00000 35513. 60| 32. 50000 36068. 50
QC/ QA-HMA, 3, 70, | NTERVEDI ATE, 19.0 nmm | | |
0022 401- 07424 3129.500 TON | 29. 00000 90755. 50| 29. 00000 90755. 50| 29. 00000 90755. 50
QA-HMA, 3, 64, BASE, 19.0 nm [ [ [
0023 401- 07429 1632.700 TON | 33. 00000 53879. 10| 33. 00000 53879. 10| 32. 50000 53062. 75
QC/ QA-HMA, 5, 76, | NTERVEDI ATE, Cl9 nm | | |
0024 405- 05517 0.950 TON | 600. 00000 570. 00| 600. 00000 570. 00| 500. 00000 475. 00
ASPHALT FCR PRI ME COAT [ [ [
0025 406- 05520 8.130 TON | 240. 00000 1951. 20| 240. 00000 1951. 20| 450. 00000 3658. 50
ASPHALT FOR TACK COAT | |
0026 601- 01740 5. 000 1700. 00000 8500. 00| 1700. 00000 8500. 00| 1775. 00000 8875. 00
GUARDRAI L TERM NAL SYSTEM W BEAM [ [
CURVED, 4 [ [
0027 601- 02636 37.500 LFT 17. 00000 637. 50| 17. 00000 637. 50| 26. 00000 975. 00
GUARDRAI L, W BEAM NESTED | |
0028 601- 94689 3. 000 1900. 00000 5700. 00| 1900. 00000 5700. 00| 2050. 00000 6150. 00
GUARDRAI L END TREATMENT, CS [ [

GUARDRAI L END TREATMENT, GCS, SPARE [ |

I
CH
|
I
I
I
0029 601- 97774 3.000 EACH| 900. 00000 2700. 00| 900. 00000 2700. 00| 800. 00000 2400. 00
I
PARTS PACKAGE | |

|

I

I

|

|

0030 601- 99105 1231.500 LFT 9. 00000 11083. 50]| 9. 00000 11083. 50| 9. 90000 12191. 85
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG [ [

0031 605- 06120 239.000 LFT 12. 00000 2868. 00| 29. 00000 6931. 00| 17. 00000 4063. 00
CURB, CONCRETE | |

0032 605- 06155 2345.000 LFT 15. 00000 35175. 00| 14. 50000 34002. 50| 11. 00000 25795. 00
CURB AND GUTTER, CONCRETE, MODI Fl ED [ [

0033 607- 06175 20.000 LFT | 15. 00000 300. 00| 100. 00000 2000. 00| 15. 00000 300. 00

GQUTTER, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-1068009 | (2) 35-1120685 | (3) 35-1035700
| DYER CONSTRUCTI ON CO | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0034 610- 05527 143.500 TON | 75. 00000 10762. 50| 75. 00000 10762. 50| 42.50000 6098. 75
HVA FOR APPROACHES [ [ [
0035 611- 05330 438.000 SYS | 31. 00000 13578. 00| 48. 00000 21024. 00| 33. 25000 14563. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN | | |
0036 611- 06497 8.000 EACH| 66. 00000 528. 00| 150. 00000 1200. 00| 185. 00000 1480. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0037 611- 95728 100. 000 SYS | 35. 25000 3525. 00| 66. 00000 6600. 00| 38. 00000 3800. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
8 IN. | | |
0038 614- 06480 114.000 LFT | 25. 00000 2850. 00| 250. 00000 28500. 00| 59. 25000 6754. 50
HEADER, CEMENT CONCRETE, C | | |
0039 616- 02320 379.000 SYS | 1. 35000 511. 65| 1. 32000 500. 28| 1. 50000 568. 50
GEOTEXTI LES [ [ [
0040 616- 06406 158.000 SYS | 18. 95000 2994. 10| 40. 42000 6386. 36| 21. 80000 3444. 40
Rl PRAP, REVETMENT | | |
0041 616- 06811 5.670 CYS | 55. 50000 314. 69| 225. 99000 1281. 36 120. 00000 680. 40
RIPRAP , HANDLAI D [ [ [
0042 621- 01004 1.000 EACH| 795. 00000 795. 00| 795. 00000 795. 00| 795. 00000 795. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0043 621- 06548 10.000 LBS | 25. 00000 250. 00| 25. 00000 250. 00| 25. 00000 250. 00
SEED M XTURE, CV [ [ [
0044 621- 06560 4050. 000 SYS | 0. 40000 1620. 00| 0. 38000 1539. 00| 0. 38000 1539. 00
MULCHED SEEDI NG, U | | |
0045 621- 06567 8.000 MG | 2. 00000 16. 00| 2. 00000 16. 00| 2. 00000 16. 00
WATER [ [ [
0046 621- 06570 222.300 CYS | 22. 10000 4912. 83| 25. 00000 5557. 50| 35. 00000 7780. 50
TOP SO L | | |
0047 621- 06575 2000. 000 SYS | 4. 20000 8400. 00| 4. 18000 8360. 00| 4. 18000 8360. 00
SODDI NG,  NURSERY [ [
0048 703-51030 20772.000 LBS | 0. 80000 16617. 60| 0. 80000 16617. 60| 0. 70000 14540. 40
REI NFORCI NG STEEL | | |
0049 714- 44240 90.400 CYS | 325. 00000 29380. 00| 325. 00000 29380. 00| 1000. 00000 90400. 00
CONCRETE, A, STRUCTURES [ [
0050 715- 05019 192.000 LFT | 59. 20000 11366. 40| 59. 20000 11366. 40| 160. 00000 30720. 00
Pl PE, TYPE 1, ClRCULAR 36 IN. | | |
0051 715- 05048 2641.000 LFT | 5. 15000 13601. 15| 5. 15000 13601. 15| 4. 00000 10564. 00
PIPE, TYPE 4, CIRCULAR 6 IN [ [ [
0052 715- 05053 22.000 LFT | 30. 00000 660. 00| 30. 00000 660. 00| 10. 00000 220. 00
|

Pl PE, UNDERDRAI N QUTLET, 6 IN. [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (1) 35-1068009 | (2) 35-1120685 | (3) 35-1035700
| DYER CONSTRUCTI ON CO | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o o e e e e e e e e e et e e o e o e e e e e e e e e e e e e e e memememeoooooo
0053 715- 05128 104.000 LFT | 105. 00000 10920. 00| 105. 00000 10920. 00| 110. 00000 11440. 00
PIPE, TYPE 1, CIRCULAR 48 IN | | |
0054 715- 05149 432.000 LFT | 23. 60000 10195. 20| 23. 60000 10195. 20| 33. 00000 14256. 00
PIPE, TYPE 2, CIRCULAR 12 IN | | |
0055 715- 05152 4.000 LFT | 64. 60000 258. 40| 64. 60000 258. 40| 350. 00000 1400. 00
PIPE, TYPE 2, CIRCULAR 18 IN | | |
0056 715- 05169 119.000 LFT | 21. 25000 2528. 75| 21. 25000 2528. 75| 36. 00000 4284. 00
PIPE, TYPE 3, CIRCULAR 15 IN | | |
0057 715- 46000 1.000 EACH| 240. 00000 240. 00| 240. 00000 240. 00| 175. 00000 175. 00
Pl PE END SECTION, 12 IN. | | |
0058 715- 46005 4.000 EACH| 270. 00000 1080. 00| 270. 00000 1080. 00| 200. 00000 800. 00
Pl PE END SECTION, 15 IN. | | |
0059 715- 46040 4.000 EACH| 566. 00000 2264. 00| 566. 00000 2264. 00| 470. 00000 1880. 00
Pl PE END SECTION, 36 IN. | | |
0060 718- 06532 3000.000 LFT | 1. 00000 3000. 00| 1. 00000 3000. 00| 0. 90000 2700. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0061 718- 52610 238.000 CYS | 13. 50000 3213. 00| 13. 50000 3213. 00| 30. 00000 7140. 00
AGGREGATE FOR UNDERDRAI NS | |
0062 718- 99153 2966.000 SYS | 0. 40000 1186. 40| 0. 40000 1186. 40| 1. 25000 3707. 50
GEOTEXTI LES FOR UNDERDRAI N | | |
0063 720- 44000 2.000 EACH| 357. 00000 714. 00| 357. 00000 714. 00| 250. 00000 500. 00
CASTING, ADJUST TO GRADE | | |
0064 720- 44040 1.000 EACH| 378. 00000 378. 00| 378. 00000 378. 00| 385. 00000 385. 00
CASTING, 7, FURNI SH AND ADJUST TO GRADE | | |
0065 720- 45030 1.000 EACH| 760. 00000 760. 00| 760. 00000 760. 00| 1000. 00000 1000. 00
INLET, E7 | | |
0066 720- 45045 2.000 EACH| 862. 00000 1724. 00| 862. 00000 1724. 00| 1250. 00000 2500. 00
I NLET, J10 | | |
0067 720- 45055 2.000 EACH| 891. 00000 1782. 00| 891. 00000 1782. 00| 1375. 00000 2750. 00
I NLET, MLO | | |
0068 720- 45275 2.000 EACH| 466. 00000 932. 00| 466. 00000 932. 00| 750. 00000 1500. 00
Pl PE CATCH BASIN, 24 IN. | | |
0069 720- 98174 1.000 EACH| 1210. 00000 1210. 00| 1210. 00000 1210. 00| 1600. 00000 1600. 00
I NLET, BI5 | | |
0070 720- 98555 2.000 EACH| 1258. 00000 2516. 00| 1258. 00000 2516. 00| 1800. 00000 3600. 00
I NLET, C15 | | |
0071 732-91742 2.000 EACH| 1090. 00000 2180. 00| 1090. 00000 2180. 00| 1000. 00000 2000. 00
FI RE HYDRANT ASSEMBLY, ADJUST | | |
0072 801- 01506 4.000 EACH| 47.00000 188. 00| 47.00000 188. 00| 47.00000 188. 00

TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
VORD ( RXR) | | I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-1068009 | (2) 35-1120685 | (3) 35-1035700
| DYER CONSTRUCTI ON CO | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoeoeoooo
0073 801- 06203 5170.000 LFT | 0. 20000 1034. 00| 0. 21000 1085. 70| 0. 21000 1085. 70
TEMPORARY PAVEMENT MARKING, 4 IN. [ [ [
0074 801- 06625 24.000 EACH| 49. 00000 1176. 00| 49. 00000 1176. 00| 49. 00000 1176. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0075 801- 06640 50.000 EACH| 68. 00000 3400. 00| 68. 00000 3400. 00| 68. 00000 3400. 00
CONSTRUCTI ON SI GN, A [ [
0076 801- 06775 LUMP| 4300. 00000 4300.00|  12000. 00000 12000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |
0077 801- 07119 240.000 LFT | 5. 65000 1356. 00| 5. 63000 1351. 20| 5. 63000 1351. 20
BARRI CADE, |11-B [ [ [
0078 802- 05701 28.500 LFT 7. 95000 226. 58] 8. 00000 228. 00| 11. 15000 317.78
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR |
BASE | |
0079 802- 05702 42.000 LFT 5. 95000 249. 90| 8. 00000 336. 00| 8. 90000 373. 80
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR [ [
0080 802- 76035 33.000 SFT 14. 50000 478. 50| 11. 00000 363. 00| 18. 45000 608. 85

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.100 I'N. THI CKNESS

|
I
|
|
BASE | | |
I
|
| | |
|
|

LI GAT POLE, 34 FT. EMH., 15.0 FT.
MAST ARM BREAKAWAY BASE

0081 805- 06592 90.000 LFT 8. 00000 720. 00| 8. 00000 720. 00| 8. 80000 792. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN |

0082 805- 86890 1050. 000 LFT 0. 25000 262. 50| 0. 25000 262. 50| 0. 50000 525. 00
POLE CIRCU T CABLE, 1C NO. 10 THWOR TW | [ [
STRANDED COPPER | | |

0083 805- 86920 15.000 EACH| 15. 00000 225. 00| 15. 00000 225. 00| 12. 40000 186. 00
MULTI PLE COMPRESSI ON FI TTING, NOT | [ [
WATERPROOFED [ [

0084 805- 86930 16.000 EACH| 15. 00000 240. 00| 15. 00000 240. 00| 11. 60000 185. 60
| NSULATI NG LI NK, NOT WATERPROOFED | | |

0085 805- 98335 1035.000 LFT | 2. 90000 3001. 50| 2. 90000 3001. 50| 3. 80000 3933. 00
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | [ [
TRENCH, 4 1/C | | |

0086 805- 98336 90.000 LFT | 2. 90000 261. 00| 2. 90000 261. 00| 3. 80000 342. 00
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C [ [

0087 807- 02191 1.000 EACH| 500. 00000 500. 00| 500. 00000 500. 00| 600. 00000 600. 00
HANDHOLE, LI GHTI NG | | |

0088 807- 02193 7.000 EACH| 500. 00000 3500. 00| 500. 00000 3500. 00| 550. 00000 3850. 00
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | [ [
8 FT. | | |

0089 807- 85602 1.000 EACH| 1180. 00000 1180. 00| 1180. 00000 1180. 00| 1380. 00000 1380. 00

|
|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-1068009 | (2) 35-1120685 | (3) 35-1035700
| DYER CONSTRUCTI ON CO | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0090 807- 85648 6.000 EACH| 1170. 00000 7020. 00| 1170. 00000 7020. 00| 1644. 00000 9864. 00

LIGHT POLE, 36 FT. E.MH., 10.0 FT. [ [
MAST ARM BREAKAWAY BASE | | |
0091 807- 86620 7.000 EACH| 300. 00000 2100. 00| 300. 00000 2100. 00| 280. 00000 1960. 00
LUM NAI RE, ROADVAY, HI GH PRESSURE | [ [
SODI UM 400 WATT [ [ [

0092 807- 86910 7.000 EACH| 22. 00000 154. 00| 22. 00000 154. 00| 22. 20000 155. 40
CONNECTOR KI T, UNFUSED | |

0093 807- 86915 7.000 EACH| 22. 00000 154. 00| 22. 00000 154. 00| 28. 90000 202. 30
CONNECTOR KI T, FUSED | [

0094 807- 86950 7.000 EACH| 20. 00000 140. 00| 20. 00000 140. 00| 25. 00000 175. 00

SI GN, UNDERPASS, AND ROADVWAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | |
0095 807- 86955 7.000 EACH| 100. 00000 700. 00| 100. 00000 700. 00| 100. 00000 700. 00

CABLE DUCT MARKER | | |
0096 808- 03114 4.000 EACH| 48. 00000 192. 00| 48. 00000 192. 00| 48. 00000 192. 00

PAVEMENT MESSAGE MARKI NGS, [ | |
THERMOPLASTIC, (XING 8 FT. [ |

|
0097 808-06711 180.000 LFT | 0. 35000 63. 00| 0. 35000 63. 00| 0. 35000 63. 00
LI NE, PAINT, BROKEN, WHI TE, 4 IN. | | |
0098 808-06713 1987.000 LFT | 0. 35000 695. 45| 0. 35000 695. 45| 0. 35000 695. 45
LINE, PAINT, SCLID, WHTE, 4 IN. | | |
0099 808-06723 9.000 EACH 25. 00000 225. 00| 25. 00000 225. 00| 25. 00000 225. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON  ARROW | | |
0100 808- 06724 1.000 EACH| 35. 00000 35. 00| 35. 00000 35. 00| 35. 00000 35. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | |
0101 808-75245 2772.000 LFT | 0. 50000 1386. 00| 0. 48000 1330. 56| 0. 48000 1330. 56
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
[N | | |
0102 808-75297 27.000 LFT | 4. 35000 117. 45| 4. 35000 117. 45| 4. 35000 117. 45

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN |
0103 601-06037 4.000 EACH 600. 00000 2400. 00| 600. 00000 2400. 00| 675. 00000 2700. 00

GUARDRAI L END TREATMENT, | | | |
SECTI ON TOTALS | $ 791, 755. 87| $ 842, 778.98| $ 959, 999. 90
------------------------------------------ o m e e e e e e e e et e e e e e e o e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 791, 755. 87| $ 842, 778. 98| $ 959, 999. 90
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
(4) 35-0918397 | (5) 35-1106884 | (6) 35-1035114

ol
m
T
ol
m
<
%
é

|

| | ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

SECTI ON 0001  PAVENMENT REPLACEMENT

| | |

0001 105- 06845 LUMP|  11000. 00000 11000.00]  11000. 00000 11000.00]  50000. 00000 50000. 00
CONSTRUCTI ON ENG| NEERI NG | | |

0002 105- 07038 6.000 MOS | 2500. 00000 15000. 00| 2200. 00000 13200. 00| 1600. 00000 9600. 00
FIELD OFFI CE, A | | |

0003 110- 01001 LUMP|  48225. 00000 48225.00|  50000. 00000 50000. 00|  55000. 00000 55000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  19290. 00000 19290.00]  20000. 00000 20000. 00|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY | | |

0005 202- 02241 963.500 LFT | 4.10000 3950. 35| 4.00000 3854. 00| 4. 00000 3854. 00
GUARDRAI L, REMOVE | | |

0006 202- 51330 LUMP| 2500. 00000 2500.00|  70000. 00000 70000. 00|  125000. 00000 125000. 00
PRESENT STRUCTURE, REMOVE | | |

0007 203- 02000 4042.000 CYS | 10. 10000 40824. 20| 6. 00000 24252, 00| 15. 00000 60630. 00
EXCAVATI ON,  COMVON | | |

0008 203- 02070 13035.000 CYS | 12. 00000 156420. 00| 14. 80000 192918. 00| 4. 00000 52140. 00
BORROW | | |

0009 203- 96153 227.000 TON | 25. 00000 5675. 00| 20. 00000 4540. 00| 18. 00000 4086. 00
BACKFI LL, STONE | | |

0010 205- 06932 34.000 LFT | 25. 00000 850. 00| 25. 00000 850. 00| 24. 75000 841. 50
TEMPORARY CHECK DAM STRAW BALES | | |

0011 205- 06933 7.000 EACH| 61. 00000 427. 00| 60. 00000 420. 00| 60. 00000 420. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0012 205- 06935 1.000 EACH| 500. 00000 500. 00| 800. 00000 800. 00| 2000. 00000 2000. 00
TEMPORARY SEDI MENT BASI N | |

0013 205- 06936 208.000 TON | 20. 00000 4160. 00| 25. 00000 5200. 00| 25. 00000 5200. 00
TEMPORARY SEDI NENT TRAP | | |

0014 205- 06937 1930. 000 LFT | 1. 60000 3088. 00| 1. 50000 2895. 00| 1. 52000 2933. 60
TEMPORARY SI LT FENCE | | |

0015 207- 07500 8973.000 SYS | 4.20000 37686. 60| 5. 85000 52492. 05| 7.00000 62811. 00
SUBGRADE TREATMENT, TYPE C | | |

0016 211- 02050 1118.000 CYS | 15. 00000 16770. 00| 17. 65000 19732. 70]| 20. 00000 22360. 00
B BORROW | | |

0017 211- 07454 1200. 000 CYS | 0. 10000 120. 00| 12. 20000 14640. 00| 12. 20000 14640. 00
STRUCTURE BACKFI LL | | |

0018 301- 07448 41.000 TON | 25. 00000 1025. 00| 29. 30000 1201. 30| 15. 00000 615. 00
COMPACTED AGGREGATE, NO. 53, BASE | |

0019 303-01180 278.200 TON | 20. 00000 5564. 00| 19. 50000 5424. 90| 13. 00000 3616. 60
COMPACTED AGGREGATE, NO. 53 | | |

0020 401- 07328 665.900 TON | 50. 00000 33295. 00| 42. 00000 27967. 80| 42. 00000 27967. 80

|

QT QA-HMA, 3, 70, SURFACE, 9.5 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 230 -8
TABULATI ON CF BI DS

GUARDRAI L END TREATMENT, GS, SPARE
PARTS PACKAGE

ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (4) 35-0918397 | (5) 35-1106884 | (6) 35-1035114
| RIETH RILEY CONSTRUCTION | ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e memememe—eooo
0021 401- 07398 1109. 800 TON | 40. 00000 44392. 00| 32. 00000 35513. 60| 32. 00000 35513. 60
QC QA-HVA, 3, 70, | NTERMEDI ATE, 19.0 mm | | |
0022 401- 07424 3129.500 TON | 36. 00000 112662. 00| 29. 00000 90755. 50| 29. 00000 90755. 50
Q QA-HVA, 3, 64, BASE, 19.0 mm | |
0023 401- 07429 1632.700 TON | 46. 00000 75104. 20| 33. 00000 53879. 10| 33. 00000 53879. 10
QA-HVA, 5, 76, | NTERVEDI ATE, C19 nm | | |
0024 405- 05517 0.950 TON | 700. 00000 665. 00| 600. 00000 570. 00| 600. 00000 570. 00
ASPHALT FOR PRI ME COAT | | [
0025 406- 05520 8.130 TON | 200. 00000 1626. 00| 240. 00000 1951. 20| 240. 00000 1951. 20
ASPHALT FOR TACK COAT | | |
0026 601- 01740 5.000 EACH| 1785. 00000 8925. 00| 1700. 00000 8500. 00| 1700. 00000 8500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0027 601- 02636 37.500 LFT | 17. 40000 652. 50| 17. 00000 637. 50| 17. 00000 637. 50
GUARDRAI L, W BEAM NESTED | | |
0028 601- 94689 3.000 EACH| 1957. 00000 5871. 00| 1900. 00000 5700. 00| 1900. 00000 5700. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-97774 3.000 EACH| 936. 00000 2808. 00| 900. 00000 2700. 00| 900. 00000 2700. 00
I
0030 601- 99105 1231.500 LFT | 10. 00000 12315. 00| 9. 00000 11083. 50]| 9. 00000 11083. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0031 605- 06120 239.000 LFT | 15. 00000 3585. 00| 29. 00000 6931. 00| 20. 00000 4780. 00
CURB, CONCRETE | | |
0032 605- 06155 2345.000 LFT | 13. 00000 30485. 00| 14. 50000 34002. 50| 14. 00000 32830. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0033 607- 06175 20.000 LFT | 36. 50000 730. 00| 29. 00000 580. 00| 50. 00000 1000. 00
GUTTER, CONCRETE | | |
0034 610- 05527 143.500 TON | 70. 00000 10045. 00| 50. 00000 7175. 00| 75. 00000 10762. 50
HVA FOR APPROACHES | | |
0035 611- 05330 438.000 SYS | 35. 00000 15330. 00| 45. 00000 19710. 00| 35. 00000 15330. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN | | |
0036 611- 06497 8.000 EACH| 150. 00000 1200. 00| 185. 00000 1480. 00| 125. 00000 1000. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 611- 95728 100. 000 SYS | 54. 00000 5400. 00| 55. 00000 5500. 00| 45. 00000 4500. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
8 IN. | | |
0038 614- 06480 114.000 LFT | 35. 00000 3990. 00| 22.00000 2508. 00| 60. 00000 6840. 00
HEADER, CEMENT CONCRETE, C | | |
0039 616- 02320 379.000 SYS | 2. 00000 758. 00| 2. 50000 947. 50| 2. 25000 852. 75

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 230 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (4) 35-0918397 | (5) 35-1106884 | (6) 35-1035114
| RIETH RILEY CONSTRUCTION | ELLAS CONSTRUCTI ON COVPANY, | SUPERI OR CONSTRUCTI CN CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0040 616- 06406 158. 000 SYS | 21. 00000 3318. 00| 34. 75000 5490. 50| 35. 00000 5530. 00
RI PRAP, REVETMENT [ [ [
0041 616- 06811 5.670 CYS | 50. 00000 283. 50| 65. 50000 371. 39| 225. 00000 1275. 75
Rl PRAP , HANDLAI D | | |
0042 621- 01004 1.000 EACH 800. 00000 800. 00| 795. 00000 795. 00| 795. 00000 795. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [
SEEDI NG | | |
0043 621- 06548 10.000 LBS | 26. 00000 260. 00| 25. 00000 250. 00| 25. 00000 250. 00
SEED M XTURE, CV | | |
0044 621- 06560 4050. 000 SYS | 0. 40000 1620. 00| 0. 38000 1539. 00| 0. 38000 1539. 00
MULCHED SEEDI NG, U [ [ [
0045 621- 06567 8.000 MG | 2. 00000 16. 00| 2. 00000 16. 00| 2. 00000 16. 00
WATER | | |
0046 621- 06570 222.300 CYS | 27. 00000 6002. 10| 13. 20000 2934. 36| 20. 00000 4446. 00
TOP SO L [ [ [
0047 621- 06575 2000. 000 SYS | 4. 25000 8500. 00| 4. 20000 8400. 00| 4. 18000 8360. 00
SODDI NG,  NURSERY | |
0048 703-51030 20772.000 LBS | 0. 65000 13501. 80| 0. 80000 16617. 60| 1. 50000 31158. 00
REI NFORCI NG STEEL [ [ [
0049 714- 44240 90.400 CYS | 670. 00000 60568. 00| 370. 00000 33448. 00| 1100. 00000 99440. 00
CONCRETE, A, STRUCTURES | |
0050 715- 05019 192.000 LFT | 72. 00000 13824. 00| 95. 00000 18240. 00| 95. 00000 18240. 00
PI PE, TYPE 1, CIRCULAR 36 IN. [ [ [
0051 715- 05048 2641.000 LFT | 4. 00000 10564. 00| 5. 80000 15317. 80| 5. 80000 15317. 80
Pl PE, TYPE 4, CIRCULAR 6 IN | | |
0052 715- 05053 22.000 LFT | 5. 00000 110. 00| 25. 00000 550. 00| 25. 00000 550. 00
Pl PE, UNDERDRAI N QUTLET, 6 IN. [ [ [
0053 715- 05128 104.000 LFT | 118. 00000 12272. 00| 138. 00000 14352. 00| 138. 00000 14352. 00
Pl PE, TYPE 1, ClRCULAR 48 IN. | | |
0054 715- 05149 432.000 LFT | 26. 50000 11448. 00| 26. 00000 11232. 00| 26. 00000 11232. 00
PI PE, TYPE 2, CIRCULAR 12 IN. [ [ [
0055 715- 05152 4.000 LFT | 110. 00000 440. 00| 65. 00000 260. 00| 65. 00000 260. 00
Pl PE, TYPE 2, CIRCULAR 18 IN. | | |
0056 715- 05169 119.000 LFT | 28. 00000 3332. 00| 28. 00000 3332. 00| 28. 00000 3332. 00
PI PE, TYPE 3, CIRCULAR 15 IN. [ [ [
0057 715- 46000 1.000 EACH| 260. 00000 260. 00| 275. 00000 275. 00| 275. 00000 275. 00
Pl PE END SECTION, 12 IN. | | |
0058 715- 46005 4.000 EACH 260. 00000 1040. 00| 304. 00000 1216. 00| 304. 00000 1216. 00
Pl PE END SECTION, 15 IN. | [ [
0059 715- 46040 4.000 EACH 520. 00000 2080. 00| 845. 00000 3380. 00| 845. 00000 3380. 00

PI PE END SECTION, 36 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE
PAGE

04/ 03/ 03
230 -10

ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
4) 35-0918397 | (5) 35-1106884 | (6) 35-1035114

LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY
0060 718- 06532 3000. 000 LFT |
VI DEO | NSPECTI ON FOR UNDERDRAI NS [
0061 718-52610 238.000 CYS |
AGGREGATE FOR UNDERDRAI NS |
0062 718- 99153 2966. 000 SYS |
GEOTEXTI LES FOR UNDERDRAI N [
0063 720- 44000 2.000 EACH
CASTING, ADJUST TO GRADE |
0064 720- 44040 1.000 EACH
CASTING 7, FURNI SH AND ADJUST TO GRADE |
0065 720- 45030 1.000 EACH
I NLET, E7 |
0066 720- 45045 2.000 EACH
I NLET, J10 |
0067 720- 45055 2.000 EACH
I NLET, MLO |
0068 720- 45275 2.000 EACH
Pl PE CATCH BASIN, 24 IN. |
0069 720- 98174 1.000 EACH
I NLET, B15 |
0070 720- 98555 2.000 EACH|
I NLET, C15 |
0071 732-91742 2.000 EACH
FI RE HYDRANT ASSEMBLY, ADJUST |
0072 801- 01506 4.000 EACH
TEMPORARY PAVEMENT MESSAGE MARKI NGS, |
WORD ( RXR) [
0073 801- 06203 5170.000 LFT |
TEMPORARY PAVEMENT MARKI NG, 4 I N. |
0074 801- 06625 24.000 EACH
DETOUR ROUTE MARKER ASSEMBLY |
0075 801- 06640 50.000 EACH|
CONSTRUCTI ON SI GN, A |
0076 801- 06775 LUMP|
MAI NTAI NI NG TRAFFI C |
0077 801- 07119 240.000 LFT |
BARRI CADE, |11-B |
0078 802- 05701 28.500 LFT |
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR |
BASE [
0079 802- 05702 42.000 LFT |

SI GN POST, SQUARE, 2, REI NFORCED ANCHOR |

BASE

UNIT PRI CE

200

370.

1000

1300

1300

800

2080

2150

663.

50

50

70

10000

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 22000

00000

00000

00000

. 90000

. 50000

. 50000

RI ETH RI LEY CONSTRUCTI ON

2850

5950

1631.

400

370.

1000

2600

2600

1600

2080

4300

1326

200

1137.

1200

3500

10000

1416.

242.

357.

| ELLAS CONSTRUCTI ON COVPANY,

00|
|

. 00|
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|

. 00|

. 00|
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ooi

. 00|

I
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|
|
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|
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|
00|

|
25

UNIT PRI CE

0
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (4) 35-0918397 | (5) 35-1106884 | (6) 35-1035114
| RIETH RILEY CONSTRUCTION | ELLAS CONSTRUCTI ON COVPANY, | SUPERI OR CONSTRUCTI CN CO
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0080 802- 76035 33.000 SFT | 12. 00000 396. 00| 11. 00000 363. 00| 11. 00000 363. 00
SI GN, SHEET, ENCAPSULATED LENS W TH [ [ [
LEGEND, 0.100 IN. THI CKNESS | | |
0081 805- 06592 90.000 LFT | 8. 50000 765. 00| 8. 00000 720. 00| 8. 00000 720. 00
CONDUI T, STEEL, GALVANIZED, 2 IN [ [
0082 805- 86890 1050. 000 LFT | 0. 28000 294. 00| 0. 25000 262. 50| 0. 25000 262. 50
POLE CIRCU T CABLE, 1C NO. 10 THWOR TW | |
STRANDED COPPER | | |
0083 805- 86920 15.000 EACH| 16. 00000 240. 00| 15. 00000 225. 00| 15. 00000 225. 00
MULTI PLE COMPRESSI ON FI TTING, NOT | [ [
WATERPROOFED [ [
0084 805- 86930 16.000 EACH| 16. 00000 256. 00| 15. 00000 240. 00| 15. 00000 240. 00
| NSULATI NG LI NK, NOT WATERPROOFED | | |
0085 805- 98335 1035.000 LFT | 3. 00000 3105. 00| 2. 90000 3001. 50| 2. 90000 3001. 50
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | [ [
TRENCH, 4 1/C | | |
0086 805- 98336 90.000 LFT | 3. 00000 270. 00| 2. 90000 261. 00| 2. 90000 261. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | [ [
CONDUI T, 4 1/C [ [
0087 807- 02191 1.000 EACH| 525. 00000 525, 00| 500. 00000 500. 00| 500. 00000 500. 00
HANDHOLE, LI GHTI NG | | |
0088 807- 02193 7.000 EACH| 525. 00000 3675. 00| 500. 00000 3500. 00| 500. 00000 3500. 00
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | [ [
8 FT. | | |
0089 807- 85602 1.000 EACH 1200. 00000 1200. 00| 1180. 00000 1180. 00| 1180. 00000 1180. 00
LIGHT POLE, 34 FT. EMH., 15.0 FT. | [ [
MAST ARM BREAKAWAY BASE [ [
0090 807- 85648 6.000 EACH| 1200. 00000 7200. 00| 1170. 00000 7020. 00| 1170. 00000 7020. 00
LI GHT POLE, 36 FT. E.MH., 10.0 FT. | | |
MAST ARM BREAKAWAY BASE [ [
0091 807- 86620 7.000 EACH| 310. 00000 2170. 00| 300. 00000 2100. 00| 300. 00000 2100. 00
LUM NAI RE, ROADVWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0092 807- 86910 7.000 EACH| 23. 00000 161. 00| 22. 00000 154. 00| 22. 00000 154. 00
CONNECTOR KI T, UNFUSED | [
0093 807- 86915 7.000 EACH| 23. 00000 161. 00| 22. 00000 154. 00| 22. 00000 154. 00
CONNECTOR KI T, FUSED |
0094 807- 86950 7.000 EACH| 21. 00000 147. 00| 20. 00000 140. 00| 20. 00000 140. 00
SI GN, UNDERPASS, AND ROADVAY LI GHTING | [ [
LOCATI ON | DENTI FI CATI ON [ [
0095 807- 86955 7.000 EACH| 105. 00000 735. 00| 100. 00000 700. 00| 100. 00000 700. 00

CABLE DUCT MARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 056, 413. 44 ROUTE
CALL ORDER : 230 CONTRACT ID : R -26666-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (4) 35-0918397 | (5) 35-1106884 | (6) 35-1035114
| RIETH RILEY CONSTRUCTION | ELLAS CONSTRUCTI ON COVPANY, | SUPERI OR CONSTRUCTI CN CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e mememeoeoooo
0096 808- 03114 4.000 EACH 50. 00000 200. 00| 48. 00000 192. 00| 48. 00000 192. 00
PAVEMENT MESSAGE MARKI NGS, [ [ [
THERMOPLASTI C, (XING) 8 FT. | | |
0097 808- 06711 180.000 LFT | 0. 40000 72. 00| 0. 35000 63. 00| 0. 35000 63. 00
LINE, PAINT, BROKEN, WH TE, 4 IN [ [ [
0098 808- 06713 1987.000 LFT | 0. 40000 794. 80| 0. 35000 695. 45| 0. 35000 695. 45
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0099 808- 06723 9.000 EACH| 26. 00000 234. 00| 25. 00000 225. 00| 25. 00000 225. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW [ [ [
0100 808- 06724 1.000 EACH| 37. 00000 37. 00| 35. 00000 35. 00| 35. 00000 35. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | |
0101 808- 75245 2772.000 LFT | 0. 50000 1386. 00| 0. 48000 1330. 56| 0. 48000 1330. 56
LINE, THERMOPLASTIC, SOLID, YELLON 4 | [ [
IN. | | |
0102 808- 75297 27.000 LFT | 4. 50000 121. 50| 4. 35000 117. 45| 4. 35000 117. 45
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. [ [ [
0103 601- 06037 4.000 EACH 610. 00000 2440. 00| 600. 00000 2400. 00| 600. 00000 2400. 00
GUARDRAI L END TREATMENT, | | | |
SECTI ON TOTALS | $ 964, 498. 50 $ 1,014, 030. 08| $ 1,122, 760.26
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e e e e e e e e e e miemieeaoo-

CONTRACT TOTALS | $ 964, 498. 50| $ 1,014, 030.08| $ 1,122,760.26




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 250 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 340, 393. 76 ROUTE : 469
CALL ORDER : 250 CONTRACT ID : R -26712-A COUNTI ES : ALLEN
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 4691003
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 33-0349226 PENHALL COVPANY $ 1,951,578.08 100. 0000%
2 35-1374866 PRI MCO, | NC. $ 1,966, 200. 88 100. 7492%
3 37-1215990 HUFF SEALI NG CORPCRATI ON $ 2,115, 923.16 108. 4211%
4 25-1370389 SWANK ASSOCI ATED CO $ 2,300, 768. 04 117. 8926%
5  36- 2668547 HARTMAN, KENNETH R, | NC. $ 2,911, 775. 60 149. 2010%
6 35-1139301 E & B PAVING, |NC. $ 3,052, 553.95 156. 4146%
| (1) 33-0349226 | (2) 35-1374866 | (3) 37-1215990
| PENHALL COVPANY | PRIMCO, | NC. | HUFF SEALI NG CORPORATI ON
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001  PAVEMENT PATCHI NG
| | |
0001 105- 07039 9.000 MOS | 1500. 00000 13500. 00| 1700. 00000 15300. 00| 1000. 00000 9000. 00
FI ELD OFFI CE, B | | |
0002 110- 01001 LUMP|  55000. 00000 55000. 00|  98310. 00000 98310.00]  90000. 00000 90000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 503- 05240 396.000 LFT | 7. 50000 2970. 00| 9. 25000 3663. 00| 10. 00000 3960. 00
D-1 CONTRACTI ON JO NT | |
0004 506- 06333 1720. 000 SYS | 147. 00000 252840. 00| 90. 00000 154800. 00| 117. 00000 201240. 00
PCCP PATCHI NG, FULL DEPTH [ [
0005 506- 06334 400.000 SYS | 145. 00000 58000. 00| 122. 50000 49000. 00| 145. 00000 58000. 00
PCCP PATCHI NG, PARTI AL DEPTH | |
0006 507- 07480 1000. 000 SYS | 8. 00000 8000. 00| 12. 00000 12000. 00| 9. 50000 9500. 00
PCCP PROFI LI NG [ [ [
0007 507- 07481 1814044. 000 LFT | 0.82000  1487516. 08| 0.85000  1541937. 40| 0. 89000 1614499. 16
CRACKS AND JOI NTS | N PCCP, SEAL | | |
0008 507- 07482 14112.000 LFT | 2. 25000 31752. 00| 2. 00000 28224. 00| 2. 00000 28224. 00
CRACKS AND JOI NTS | N PCCP, ROUT AND SEAL| [ [
0009 801- 01093 6.000 EACH| 750. 00000 4500. 00| 2500. 00000 15000. 00| 2500. 00000 15000. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0010 801- 06640 30.000 EACH| 200. 00000 6000. 00| 160. 00000 4800. 00| 160. 00000 4800. 00
CONSTRUCTI ON SI GN, A [ [ [
0011 801- 06710 100. 000 DAY | 50. 00000 5000. 00| 18. 00000 1800. 00| 30. 00000 3000. 00
FLASH NG ARROW SI GN | | |
0012 801- 06775 LUMP|  25000. 00000 25000. 00|  39056. 48000 39056.48|  76900. 00000 76900. 00

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 250 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 340, 393. 76 ROUTE : 469
CALL ORDER : 250 CONTRACT ID : R -26712-A COUNTI ES : ALLEN
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT
SET- ASI DE :
| (1) 33-0349226 | (2) 35-1374866 | (3) 37-1215990
| PENHALL COVPANY | PRIMCO, | NC. | HUFF SEALI NG CORPORATI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0013 801- 92448 600. 000 DAY | 2. 50000 1500. 00| 3. 85000 2310. 00| 3. 00000 1800. 00
CONSTRUCTI ON SI GNS, MOBI LE | | |
SECTI ON TOTALS | $ 1,951,578. 08 $ 1,966, 200. 88 $ 2,115, 923.16
------------------------------------------ o o e e e e e e e e e et e e m e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 1,951,578.08| $ 1,966, 200. 88| $ 2,115,923.16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 250 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 340, 393. 76 ROUTE : 469
CALL ORDER : 250 CONTRACT ID : R -26712-A COUNTI ES : ALLEN
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 25-1370389 | (5) 36-2668547 | (6) 35-1139301
| SWANK ASSOCI ATED CO | HARTMAN, KENNETH R, INC. |E & B PAVING | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

SECTI ON 0001 PAVEMENT PATCHI NG

|
0001 105-07039 9.000 MOS | 2000. 00000 18000. 00| 1700. 00000 15300. 00| 2083. 59000 18752. 31

FI ELD OFFI CE, B | | |

0002 110- 01001 LUMP|  150000. 00000 150000. 00|  40500. 00000 40500. 00|  152627. 70000 152627. 70
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0003 503- 05240 396.000 LFT | 10. 00000 3960. 00| 10. 00000 3960. 00| 6. 58000 2605. 68
D-1 CONTRACTI ON JO NT | | |

0004 506- 06333 1720.000 SYS | 123. 00000 211560. 00| 117. 00000 201240. 00| 122. 01000 209857. 20
PCCP PATCHI NG, FULL DEPTH [ [ [

0005 506- 06334 400.000 SYS | 155. 00000 62000. 00| 155. 00000 62000. 00| 155. 35000 62140. 00
PCCP PATCHI NG, PARTI AL DEPTH | | |

0006 507- 07480 1000. 000 SYS | 10. 00000 10000. 00| 15. 00000 15000. 00| 6. 28000 6280. 00
PCCP PROFI LI NG [ [ [

0007 507- 07481 1814044. 000 LFT | 0.91000  1650780. 04| 1.35000 2448959 40| 1. 39000 2521521. 16
CRACKS AND JOI NTS | N PCCP, SEAL | | |

0008 507- 07482 14112.000 LFT | 1. 50000 21168. 00| 1. 35000 19051. 20| 2. 35000 33163. 20
CRACKS AND JOI NTS | N PCCP, ROUT AND SEAL| [ [

0009 801- 01093 6.000 EACH| 2500. 00000 15000. 00| 2500. 00000 15000. 00| 2550. 00000 15300. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | |

0010 801- 06640 30.000 EACH| 160. 00000 4800. 00| 160. 00000 4800. 00| 163. 20000 4896. 00
CONSTRUCTI ON SI GN, A [ [

0011 801- 06710 100. 000 DAY | 20. 00000 2000. 00| 18. 00000 1800. 00| 28. 05000 2805. 00
FLASH NG ARROW S| GN [ | |

0012 801- 06775 LUMP|  150000. 00000 150000. 00|  83115. 00000 83115. 00|  21381. 70000 21381. 70
MAI NTAI NI NG TRAFFI C [ [

0013 801- 92448 600. 000 DAY | 2. 50000 1500. 00| 1. 75000 1050. 00| 2. 04000 1224. 00
CONSTRUCTI ON SI GNS, MOBI LE [ |

SECTI ON TOTALS | $ 2,300, 768. 04 $ 2,911, 775. 60 $ 3,052, 553.95
------------------------------------------ e m o m e m o e et e e e e e e e e e e e et e e e e e e e e meeeieeaooo-

CONTRACT TOTALS | $ 2,300, 768. 04| $ 2,911, 775. 60| $ 3,052,553.95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE
CALL ORDER : 270 CONTRACT ID : R -26731-A COUNTI ES
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT © VINCENNES DI STRI CT

CONTRACT TIME : 09/30/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT( S)

SET- ASI DE :

VENDOR RANKI NG

STATE ROAD 58

LAWRENCE

DATE : 04/03/03
PAGE : 270 -1

178, 757. 82
188, 000. 00
189, 584. 25
194, 268. 19

% OVER
LOWBI D

100. 0000%
105. 1702%
106. 0564%
108. 6767%

RANK VENDOR NO. / NAME
1  35-1049546 THOVAS, WL., INC
2  54-1342714 TRl COUNTY BUI LDERS CO
3  35-1875662 CRI DER & CRIDER, INC
4  35-1357381 O MARA, DAVE CONTRACTOR
5 35-1673827 HENDERSON, H. E., INC CONDI TI ONAL BI D

215, 382. 45

120. 4884%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 280 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 14, 331.00 RQUTE : SR 135
CALL ORDER : 280 CONTRACT ID : R -26765-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 06/20/03 COWVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1  35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVI NG, | NC. $ 4,578. 20 100. 0000%
2 35-1874009 HAUER EXCAVATI NG $ 11, 413. 45 249. 2999%
3 35-1817574 YARDBERRY LANDSCAPE $ 14, 314. 10 312. 6578%
4 30-8027898 BRYAN S HAULI NG & EXCAVATI NG $ 14, 495. 00 316. 6091%
5  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 17, 970. 50 392.5232%
| (1) 35-1004746 | (2) 35-1874009 | (3) 35-1817574
| TEMPLE & TEMPLE EXCAVATI NG | HAUER EXCAVATI NG | YARDBERRY LANDSCAPE
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e m e e o e e m e e e e e e e e e e e e e e e mememeoaoooo
SECTI ON 0001  DEMOLI TI ON OF BUI LDI NGS AND FOUNDATI ONS
| | |
0001 202- 03000 LUMP| 3600. 00000 3600. 00| 9600. 00000 9600. 00|  13000. 00000 13000. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0002 621- 01004 1.000 EACH 350. 00000 350. 00| 400. 00000 400. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0003 621- 06559 3141.000 SYS | 0. 20000 628. 20| 0. 45000 1413. 45 0. 10000 314. 10
MULCHED SEEDI NG, R | | |
SECTI ON TOTALS | $ 4,578. 20| $ 11, 413. 45| $ 14, 314. 10
------------------------------------------ e m o m e e o e e e e e et o e e e e e et e e e e e e e e e miemieeooo-

CONTRACT TOTALS | $ 4,578. 20| $ 11, 413. 45| $ 14, 314. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 280 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 14, 331.00 ROUTE : SR 135
CALL ORDER : 280 CONTRACT ID : R -26765-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 30-8027898 | (5) 35-2070195

| BRYAN S HAULI NG & EXCAVATI NG ALPHA EXCAVATI NG & LANDSCAPI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  DEMOLI TI ON OF BUI LDI NGS AND FOUNDATI ONS

| | |
0001 202-03000 LUWP| 13189. 88000 13189. 88| 15450. 00000 15450. 00

HOUSES AND BUI LDI NGS, REMOVE | | |
0002 621- 01004 1.000 EACH 300. 00000 300. 00| 950. 00000 950. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ [
SEEDI NG | | |
0003 621- 06559 3141.000 SYS | 0. 32000 1005. 12| 0. 50000 1570. 50|
MULCHED SEEDI NG, R | | |
SECTI ON TOTALS | $ 14, 495. 00| $ 17, 970. 50|
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e e e e e e e e e e miemieeaoo-

CONTRACT TOTALS | $ 14, 495. 00| $ 17, 970. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 290 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 336, 690. 88 ROUTE : 41
CALL ORDER : 290 CONTRACT 1D : R -26846-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 08/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 01750AE
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1874009 HAUER EXCAVATI NG $  107,798.00 100. 0000%
2 35-1127746 S & G EXCAVATI NG | NC $  117,681.00 109. 1680%
3 35-1815287 DENNEY EXCAVATI NG | NC. $ 129, 090. 34 119. 7520%
4 35-2031359 HERI TAGE | NDUSTRI AL SERVI CES L. L.C. $ 191, 800. 00 177. 9253%
| (1) 35-1874009 | (2) 35-1127746 | (3) 35-1815287
| HAUER EXCAVATI NG |'S & G EXCAVATI NG | NC | DENNEY EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e et o e e e e e e et m e e e e e mieeieeaooo-
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS
| | |
0002 202- 03000 LUMP|  19160. 00000 19160.00]  21850. 00000 21850.00]  15754. 00000 15754. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO 2 | | |
0003 202- 03000 LUMP|  13880. 00000 13880.00]  15034. 00000 15034.00]  11076. 00000 11076. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 4 | | |
0004 202- 03000 LUMP|  11350. 00000 11350.00]  11468. 00000 11468.00]  10654. 00000 10654. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 40 | | |
0005 202- 03000 LUMP|  12920. 00000 12920. 00| 6500. 00000 6500. 00| 6551. 00000 6551. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 6 | | |
0006 202- 03000 LUMP| 660. 00000 660. 00| 900. 00000 900. 00| 200. 00000 200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 6SA | | |
0007 202- 03000 LUMP| 660. 00000 660. 00| 900. 00000 900. 00| 200. 00000 200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 6SB [ [ [
0008 202- 03000 LUMP| 660. 00000 660. 00| 900. 00000 900. 00| 200. 00000 200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 6SC | | |
0009 621- 06559 3444.000 SYS | 0. 50000 1722. 00| 1. 00000 3444. 00| 0. 79750 2746. 59
MULCHED SEEDI NG, R [ [ [
0010 202- 03135 10.000 SFT | 45. 00000 450. 00| 20. 00000 200. 00| 90. 00000 900. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE [ [ [
0011 621- 06570 255.000 CYS | 12. 20000 3111. 00| 12. 00000 3060. 00| 16. 50000 4207. 50
|

TOP SO L



REGULATED MATERI ALS, DI SPOCSE, C
GROUNDWATER, SURFACE PETROLEUM
CONTAM NATED

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 290 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 336, 690. 88 ROUTE : 41
CALL ORDER : 290 CONTRACT 1D : R -26846-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1874009 | (2) 35-1127746 | (3) 35-1815287
| HAUER EXCAVATI NG |'S & G EXCAVATING | NC | DENNEY EXCAVATI NG | NC.
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0012 621- 01004 2.000 EACH| 500. 00000 1000. 00| 1000. 00000 2000. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ [
SEEDI NG | | |
0013 202- 05823 1.000 EACH 2300. 00000 2300. 00| 1900. 00000 1900. 00| 1000. 00000 1000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | [ [
DI SPOSE, UNDER 3000 GALLONS CAPACITY | [ [
0014 202- 05826 3.000 EACH| 3500. 00000 10500. 00| 3500. 00000 10500. 00| 3000. 00000 9000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE, OVER 10000 GALLONS CAPACITY | | |
0015 202- 05545 500. 000 CYS | 35. 50000 17750. 00| 48. 00000 24000. 00| 32. 50000 16250. 00
REGULATED MATERI ALS, DI SPOSE, C [ [ [
0016 202- 05550 500.000 CYS | 6. 00000 3000. 00| 6. 00000 3000. 00| 1. 25000 625. 00
REGULATED MATERI ALS, REMOVE, C | | |
0017 202- 05555 500. 000 CYS | 6. 00000 3000. 00| 12. 00000 6000. 00| 6. 25000 3125. 00
REGULATED MATERI ALS, TRANSPORT, C [ [ [
0018 202- 05571 20.000 EACH| 50. 00000 1000. 00| 60. 00000 1200. 00| 75. 00000 1500. 00
TESTI NG FOR WASTES , TPH | | |
0019 202- 05571 10. 000 EACH| 65. 00000 650. 00| 75. 00000 750. 00| 37. 50000 375. 00
TESTI NG FOR WASTES , WATER, BENZENE [ [ [
0020 202- 05571 10.000 EACH| 100. 00000 1000. 00| 110. 00000 1100. 00| 131. 25000 1312. 50
TESTI NG FOR WASTES , TPH, 48 HOUR | | |
RESULTS [ [ [
0021 202- 05544 250.000 GAL | 4. 00000 1000. 00| 3. 00000 750. 00| 161. 00000 40250. 00
REGULATED MATERI ALS, DI SPCSE, C | | |
SLUDGE FROM TANKS | | |
0022 202- 05544 125.000 GAL | 2. 50000 312. 50]| 2. 20000 275. 00| 1. 61000 201. 25
REGULATED MATERI ALS, DI SPOSE, C, SLUDGE| [ [
0023 202- 05549 250.000 GAL | 0. 75000 187. 50| 1. 00000 250. 00| 1. 50000 375. 00
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
FROM TANKS [ [ [
0024 202- 05549 125.000 GAL | 0. 75000 93. 75| 1. 00000 125. 00| 1. 00000 125. 00
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
0025 202- 05554 250.000 GAL | 0. 75000 187. 50| 1. 00000 250. 00| 1. 50000 375. 00
REGULATED MATERI ALS, TRANSPORT, C | | |
SLUDGE FROM TANKS [ [ [
0026 202- 05554 125.000 GAL | 0. 75000 93. 75| 1. 00000 125. 00| 1. 50000 187. 50
REGULATED MATERI ALS, TRANSPORT, C | | |
SLUDGE |
0027 202- 05544 1000. 000 GAL | 0. 35000 350. 00 0. 40000 400. 00 0. 40000 400. 00
|
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 290 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 336, 690. 88 ROUTE : 41
CALL ORDER : 290 CONTRACT 1D : R -26846-A COUNTI ES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1874009 | (2) 35-1127746 | (3) 35-1815287
| HAUER EXCAVATI NG |'S & G EXCAVATING | NC | DENNEY EXCAVATI NG | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0028 202- 05549 1000. 000 GAL | 0. 30000 300. 00| 0. 30000 300. 00| 0. 25000 250. 00
REGULATED MATERI ALS, REMOVE, C , [ [ [
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | | |
0029 202- 05554 1000. 000 GAL | 0. 50000 500. 00| 0. 50000 500. 00| 0. 25000 250. 00
REGULATED MATERI ALS, TRANSPORT, C , [ [ [
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | |
SECTI ON TOTALS | $ 107, 798. 00| $ 117, 681. 00| $ 129, 090. 34
------------------------------------------ e m o m e m o e o e e ettt e o e e e e e et e e e e e e e e meemieeaoo-
CONTRACT TOTALS | $ 107, 798. 00| $ 117, 681. 00| $ 129, 090. 34




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 290 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 336, 690. 88 ROUTE : 41
CALL ORDER : 290 CONTRACT ID : R -26846-A COUNTIES : VI GO
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

| (4) 35-2031359
| HERI TAGE | NDUSTRI AL SERVICES
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE ANCUNT

UNI T PRI CE AMOUNT
SECTI ON 0001 DEMOLI TI ON OF HOUSES AND BUI LDI NGS

|
0002 202-03000 LUWP| 32278. 00000 32278. 00|

UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPCSE, UNDER 3000 GALLONS CAPACI TY | |
0014 202- 05826 3.000 EACH 3500. 00000 10500. 00|
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPCSE, OVER 10000 GALLONS CAPACI TY |
0015 202- 05545 500. 000 CYS | 33. 50000 16750. 00|
REGULATED MATERI ALS, DI SPCSE, C |

|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 2 | |
0003 202- 03000 LUMP|  53500. 00000 53500. 00| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 | | |
0004 202- 03000 LUMP|  22000. 00000 22000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 40 | | |
0005 202- 03000 LUMP|  20500. 00000 20500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 6 | |
0006 202- 03000 LUMP| 2000. 00000 2000. 00| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 6SA | | |
0007 202- 03000 LUMP| 2000. 00000 2000. 00| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 6SB | | |
0008 202- 03000 LUMP| 2000. 00000 2000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 6SC [ [
0009 621- 06559 3444.000 SYS | 0. 50000 1722. 00| |
MULCHED SEEDI NG, R | | |
0010 202- 03135 10.000 SFT | 135. 00000 1350. 00| [
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | [ [
REMOVE | | |
0011 621- 06570 255.000 CYS | 25. 00000 6375. 00| |
TOP SO L [ [ [
0012 621- 01004 2.000 EACH| 550. 00000 1100. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0013 202- 05823 1.000 EACH 3300. 00000 3300. 00| |
|
I
|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 290 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 336, 690. 88 ROUTE : 41
CALL ORDER : 290 CONTRACT ID : R -26846-A COUNTIES : VI GO
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-2031359 [
| HERI TAGE | NDUSTRI AL SERVI CES| |
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 202- 05550 500.000 CYS | 3. 50000 1750. 00| |
REGULATED MATERI ALS, REMOVE, C | | |
0017 202- 05555 500. 000 CYS | 17. 00000 8500. 00| |
REGULATED MATERI ALS, TRANSPORT, C | |
0018 202- 05571 20.000 EACH| 70. 00000 1400. 00| |
TESTI NG FOR WASTES , TPH | | |
0019 202- 05571 10. 000 EACH| 40. 00000 400. 00| |
TESTI NG FOR WASTES , WATER BENZENE | | |
0020 202- 05571 10. 000 EACH| 145. 00000 1450. 00| |
TESTI NG FOR WASTES , TPH, 48 HOUR | | |
RESULTS | | |
0021 202- 05544 250.000 GAL | 0. 30000 75. 00| |
REGULATED MATERI ALS, DI SPOSE, C , | | |
SLUDGE FROM TANKS | | |
0022 202- 05544 125.000 GAL | 0. 30000 37. 50| |
REGULATED MATERI ALS, DI SPOSE, C, SLUDGE| | |
0023 202- 05549 250.000 GAL | 2. 10000 525. 00| |
REGULATED MATERI ALS, REMOVE, C , SLUDGE | | |
FROM TANKS | | |
0024 202- 05549 125.000 GAL | 2. 10000 262. 50| |
REGULATED MATERI ALS, REMOVE, C , SLUDGE | | |
0025 202- 05554 250.000 GAL | 1. 00000 250. 00| |
REGULATED MATERI ALS, TRANSPORT, C , | | |
SLUDGE FROM TANKS | | |
0026 202- 05554 125.000 GAL | 1. 00000 125. 00| |
REGULATED MATERI ALS, TRANSPORT, C , | | |
SLUDGE | | |
0027 202- 05544 1000. 000 GAL | 0. 30000 300. 00| |
REGULATED MATERI ALS, DI SPOSE, C , | | |
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | | |
0028 202- 05549 1000. 000 GAL | 0. 75000 750. 00| |
REGULATED MATERI ALS, REMOVE, C | | |
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | | |
0029 202- 05554 1000. 000 GAL | 0. 60000 600. 00| |
REGULATED MATERI ALS, TRANSPORT, C , | | |
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | | |
SECTI ON TOTALS | $ 191, 800. 00| |
------------------------------------------ o m e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e e memememeoaoooo
CONTRACT TOTALS | $ 191, 800. 00| [




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 294
LETTI NG DATE : 03/25/03 10:00 AM
CONTRACT DESCRI PTI ON

SET- ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT | D :

DI STRI CT :
CONTRACT TI ME :
URBAN

R -26894- A
GREENFI ELD DI STRI CT
07/18/ 03 COWPLETI ON DATE

RQUTE
COUNTI ES : MARI ON

PROJECT( S)

DATE : 04/03/03
PAGE : 294 -1

1 35-1057871 SMOCK FANSLER CORPORATI ON
2 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES

$ 1,947,396.39
$ 2,208,017.60

100. 0000%
113. 3830%




ENG NEER S ESTI MATE: $ 2, 159, 436.

CALL ORDER : 300

50

LETTI NG DATE : 03/25/03 10:00 AM

CONTRACT DESCRI PTI ON

SET- ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT | D :
DI STRI CT :
CONTRACT TI ME :

URBAN

RS- 25846- A

VI NCENNES DI STRI CT
11/15/03 COVPLETI ON DATE

RQUTE
COUNTI ES

PROJECT( S)

SR 57

VANDERBURGH

01730

40

DATE
PAGE :

04/ 01/ 03

300 -1

$ 1,818,235.50
$ 2,070, 500.00

1 35-1139301
2 35-2040801

E & B PAVING |INC
GOHVANN ASPHALT & CONSTRUCTI ON,

I NC.

100. 0000%
113. 8741%

3 35-0626844 RUDCLPH, J.H & CO $ 2,101, 563.77 115. 5825%
[ (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e e et m e e e e e e e meemeeeaaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP|  17500. 00000 17500. 00| 5600. 00000 5600.00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07038 10.000 MOS | 2000. 00000 20000. 00| 1230. 00000 12300. 00| 1500. 00000 15000. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP|  70000. 00000 70000.00]  62901. 43000 62901. 43|  105000. 00000 105000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 02241 24.000 m | 15. 00000 360. 00| 15. 00000 360. 00| 15. 00000 360. 00
GUARDRAI L, REMOVE | | |
0005 202- 60820 115620. 000 n2 | 0. 15000 17343. 00| 0. 20000 23124. 00| 0. 35000 40467. 00
SURFACE M LLING ASPHALT [ [ [
0006 202- 78515 LUMP| 995. 00000 995. 00| 991. 00000 991. 00| 480. 00000 480. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0007 202- 86946 14.000 EACH| 230. 00000 3220. 00| 229. 79000 3217. 06| 110. 00000 1540. 00
HANDHOLE, REMOVE | [
0008 202- 90277 3.000 EACH| 250. 00000 750. 00| 246. 30000 738. 90| 200. 00000 600. 00
DETECTOR HOUSI NG, REMOVE | | |
0009 202- 93741 11.000 EACH| 150. 00000 1650. 00| 150. 00000 1650. 00| 1000. 00000 11000. 00
GUARD RAI L END TREATMENT, REMOVE | [ [
0010 202- 93995 2.000 EACH| 370. 00000 740. 00| 366. 50000 733. 00| 600. 00000 1200. 00
SI GNAL POLE FOUNDATI ON, REMOVE | | |
0011 202- 93999 2.000 EACH| 235. 00000 470. 00| 235. 50000 471. 00| 262. 50000 525. 00
SI GNAL POLE, REMOVE | | |
0012 202- 95579 1.000 EACH| 141. 00000 141. 00| 141. 00000 141. 00| 262. 50000 262. 50
SERVI CE POl NT, REMOVE [ [ [
0013 202- 96151 LUMP| 440. 00000 440. 00| 438. 00000 438. 00| 400. 00000 400. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMS | | |
0014 203- 02000 4850.000 n8 | 13. 50000 65475. 00| 13. 55000 65717. 50| 23. 75000 115187. 50

EXCAVATI QN, COMVON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 300 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 159, 436. 50 ROUTE : SR 57
CALL ORDER : 300 CONTRACT ID : RS-25846-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING |NC. | GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
0015 203- 02070 100.000 n8 | 15. 00000 1500. 00| 14. 80000 1480. 00| 13. 00000 1300. 00
BORROW | | |
0016 205- 06932 186.000 m | 20. 50000 3813. 00| 18. 50000 3441. 00| 10. 45000 1943. 70
TEMPORARY CHECK DAM STRAW BALES | | |
0017 205- 06937 1140.000 m | 10. 30000 11742. 00| 5. 05000 5757. 00| 5. 30000 6042. 00
TEMPORARY SI LT FENCE | | |
0018 211- 02050 2135.000 n8 | 26. 00000 55510. 00| 25. 80000 55083. 00| 34. 00000 72590. 00
B BORROW | | |
0019 211- 07454 5.800 18 | 37. 00000 214. 60| 37. 00000 214. 60| 14. 00000 81. 20
STRUCTURE BACKFI LL | | |
0020 303- 01180 1680.000 My | 20. 00000 33600. 00| 23. 40000 39312. 00| 20. 00000 33600. 00
COMPACTED AGGREGATE, NO. 53 | | |
0021 303- 07449 2170.000 My | 19. 25000 41772. 50| 20. 30000 44051. 00| 17. 50000 37975. 00
COMPACTED AGGREGATE, NO. 73 | | |
0022 304- 07490 100.000 My | 145. 00000 14500. 00| 143. 00000 14300. 00| 175. 00000 17500. 00
HVA PATCH NG, TYPE B | |
0023 401- 06264 LUMP| 5000. 00000 5000. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA | | |
0024 401- 07328 11000.000 My | 52. 00000 572000. 00| 64. 00000 704000. 00| 47.00000 517000. 00
Q QA-HVA, 3, 70, SURFACE, 9.5 mm SMA | | |
0025 401- 07379 10150.000 My | 35. 50000 360325. 00| 47. 00000 477050. 00| 40. 00000 406000. 00
QC/ QA-HVA, 3, 70, | NTERMEDI ATE, 12.5 mm | | |
0026 401- 07413 2090.000 My | 39. 00000 81510. 00| 48. 00000 100320. 00| 41. 00000 85690. 00
QC QA-HVA, 3, 70, BASE, 25.0 mm | | |
0027 405- 05517 34.000 My | 350. 00000 11900. 00| 300. 00000 10200. 00| 295. 00000 10030. 00
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 56.000 My | 220. 00000 12320. 00| 190. 00000 10640. 00| 185. 00000 10360. 00
ASPHALT FOR TACK COAT | | |
0029 601- 01625 1.000 EACH| 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0030 601- 01846 1.000 EACH| 1800. 00000 1800. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0031 601- 06035 34.400 m | 29. 00000 997. 60| 29. 00000 997. 60| 29. 00000 997. 60
GUARDRAI L, RESET | | |
0032 601- 06037 1.000 EACH| 700. 00000 700. 00| 700. 00000 700. 00| 700. 00000 700. 00
GUARDRAI L END TREATMENT, | | | |
0033 601- 94689 12.000 EACH| 2100. 00000 25200. 00| 2100. 00000 25200. 00| 3000. 00000 36000. 00
GUARDRAI L END TREATMENT, OS | | |
0034 601- 99105 347.000 m | 31. 00000 10757. 00| 31. 00000 10757. 00| 31. 00000 10757. 00
|

GUARDRAI L, W BEAM 1. 905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 300 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 159, 436. 50 ROUTE : SR 57
CALL ORDER : 300 CONTRACT 1D : RS- 25846- A COUNTI ES : VANDERBURGH
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING, |NC. | GOHMANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0035 610- 07487 1200.000 My | 65. 00000 78000. 00| 52. 00000 62400. 00| 47. 00000 56400. 00
HVA FOR APPROACHES, TYPE B [ [ [
0036 616- 02305 1000.000 n8 | 120. 00000 120000. 00| 119. 00000 119000. 00| 250. 00000 250000. 00
GABI ONS | | |
0037 616- 02320 1250.000 n2 | 1. 70000 2125. 00| 1. 70000 2125. 00| 9. 00000 11250. 00
GEOTEXTI LES [ [ [
0038 616- 06405 100.000 My | 31. 50000 3150. 00| 31. 40000 3140. 00| 41. 00000 4100. 00
Rl PRAP, REVETMENT | | |
0039 621- 01004 2.000 EACH| 660. 00000 1320. 00| 725. 00000 1450. 00| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | [
SEEDI NG [ [ [
0040 621- 06559 1750.000 n2 | 1. 35000 2362. 50| 0. 66000 1155. 00| 1. 35000 2362. 50
MULCHED SEEDI NG, R | | |
0041 715- 05168 9.100 m | 122. 00000 1110. 20 122. 00000 1110. 20| 400. 00000 3640. 00
PI PE, TYPE 3, CIRCULAR, 300 nm [ [ [
0042 715- 05596 5.400 m | 152. 00000 820. 80| 152. 00000 820. 80| 520. 00000 2808. 00
Pl PE EXTENSI ON, Cl RCULAR 450 nm | | |
0043 715- 07143 1.000 EACH 880. 00000 880. 00| 680. 00000 680. 00| 650. 00000 650. 00
SAFETY METAL END SECTION, 6:1, 300 mm | [ [
0044 715- 46000 1.000 EACH 365. 00000 365. 00| 365. 00000 365. 00| 650. 00000 650. 00
Pl PE END SECTI ON, 300 nm | |
0045 715- 46010 2.000 EACH| 455. 00000 910. 00| 455. 00000 910. 00| 900. 00000 1800. 00
Pl PE END SECTI ON, 450 nm [
0046 801- 06203 2050.000 m | 1. 20000 2460. 00| 1. 60000 3280. 00| 3. 25000 6662. 50
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0047 801- 06207 1250.000 m | 3. 60000 4500. 00| 3. 45000 4312. 50| 4. 25000 5312. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
100 nm | | |
0048 801- 06640 35.000 EACH| 90. 00000 3150. 00| 90. 00000 3150. 00| 117. 14000 4099. 90
CONSTRUCTI ON SI GN, A | [
0049 801- 06775 LUMP| 9600. 00000 9600. 00|  35000. 00000 35000. 00|  50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |
0050 805- 01815 2.000 EACH| 1500. 00000 3000. 00| 1494. 50000 2989. 00| 1500. 00000 3000. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 i | |
0051 805- 01842 13.000 EACH| 615. 00000 7995. 00| 612. 85000 7967. 05 625. 00000 8125. 00
HANDHOLE, S| GNAL [ [ [
0052 805- 02971 LUMP| 410. 00000 410. 00| 407. 00000 407. 00| 450. 00000 450. 00
ELECTRI CAL SERVI CE | | |
0053 805- 06592 1395.000 m | 30. 70000 42826. 50| 30. 62000 42714. 90| 30. 00000 41850. 00
CONDUI T, STEEL, GALVANI ZED, 50nm [ [ [
0054 805- 78100 1.000 EACH 7000. 00000 7000. 00| 6887. 00000 6887. 00| 8280. 00000 8280. 00

CONTROLLER AND CABI NET, MENU DRI VEN, 8
PHASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 300 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 159, 436. 50 ROUTE : SR 57
CALL ORDER : 300 CONTRACT 1D : RS- 25846- A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING, |NC. | GOHVMANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0055 805- 78205 7.000 EACH| 380. 00000 2660. 00| 378. 58000 2650. 06| 400. 00000 2800. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [ [
AMVBER GREEN | |
0056 805- 78230 1.000 EACH 640. 00000 640. 00| 640. 00000 640. 00| 600. 00000 600. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [ [
AVBER GREEN, AMBER ARROW GREEN ARROW | [ [

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SOLID, YELLOW CROSSHATCH LINE, 600 nm

0057 805- 78415 4.000 EACH| 1570. 00000 6280. 00| 1566. 00000 6264. 00| 1250. 00000 5000. 00
SPAN, CATENARY, AND TETHER | | |

0058 805- 78420 4.000 EACH| 225. 00000 900. 00| 225. 00000 900. 00| 225. 00000 900. 00
DI SCONNECT HANGER | | |

0059 805- 78467 940.000 m | 4.00000 3760. 00| 4.00000 3760. 00| 4. 00000 3760. 00
SI GNAL CABLE, 3C 8GA. | | |

0060 805- 78470 345.000 m | 1. 35000 465. 75 1. 33000 458. 85] 1. 00000 345. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |

0061 805- 78485 85.000 m | 2. 75000 233. 75| 2. 73000 232. 05| 3. 30000 280. 50
SI GNAL CABLE, 5C 14GA. | | |

0062 805- 78490 160.000 m | 3. 20000 512. 00| 3. 17000 507. 20| 3. 60000 576. 00
SI GNAL CABLE, 7C 14GA. | | |

0063 805- 78510 515.000 m | 1. 90000 978. 50| 1. 90000 978. 50| 2. 64000 1359. 60
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |

0064 805- 78785 4.000 EACH| 580. 00000 2320. 00| 576. 25000 2305. 00| 450. 00000 1800. 00
SI GNAL DETECTOR HOUSI NG | | |

0065 805- 78795 130.000 m | 23. 15000 3009. 50| 23. 15000 3009. 50| 26. 25000 3412.50
SAW CUT FOR ROADWAY LOOP AND SEALER | | |

0066 805- 78925 1.000 EACH| 570. 00000 570. 00| 570. 00000 570. 00| 600. 00000 600. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0067 805- 81060 2.000 EACH| 2500. 00000 5000. 00| 2500. 00000 5000. 00| 3060. 00000 6120. 00
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |

0068 808- 06712 1990.000 m | 0. 38000 756. 20| 0. 38000 756. 20| 0. 34000 676. 60
LINE, PAINT, BROKEN, YELLOW 100 nm | |

0069 808- 06713 27010.000 m | 0. 34000 9183. 40| 0. 34000 9183. 40| 0. 34000 9183. 40
LINE, PAINT, SOLID, WH TE, 100 mm | | |

0070 808- 06714 11855.000 m | 0. 34000 4030. 70| 0. 34000 4030. 70| 0. 34000 4030. 70
LINE, PAINT, SOLID, YELLON 100 nm | | |

0071 808- 75290 330.000 m | 10. 00000 3300. 00| 10. 00000 3300. 00| 8. 33000 2748. 90

|

0072 808- 75297 164.000 m | 10. 00000 1640. 00| 10. 00000 1640. 00| 8. 33000 1366. 12
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |

0073 808- 75320 10. 000 EACH| 50. 00000 500. 00| 50. 00000 500. 00| 45. 00000 450. 00

PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROVN | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 300 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 159, 436. 50 ROUTE : SR 57
CALL ORDER : 300 CONTRACT 1D : RS- 25846- A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING, |NC. | GOHMANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0074 808- 75325 5.000 EACH| 65. 00000 325. 00| 65. 00000 325. 00| 52. 00000 260. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
0075 808- 75340 2.000 EACH| 500. 00000 1000. 00| 500. 00000 1000. 00| 250. 00000 500. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | | |
0076 808- 75994 185.000 EACH| 8. 50000 1572. 50| 8. 50000 1572. 50| 6. 48000 1198. 80

PRI SMATI C REFLECTOR | | |
0077 808- 75996 900. 000 EACH| 8. 00000 7200. 00| 3. 50000 3150. 00| 5. 00000 4500. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0078 808- 75998 925.000 EACH| 19. 50000 18037. 50| 25. 50000 23587. 50| 18. 25000 16881. 25
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0079 808- 92027 2765.000 m | 2. 00000 5530. 00| 2. 00000 5530. 00| 2. 70000 7465. 50
LI NE, THERMOPLASTI C, SOLID, YELLOW [ [
200nm | | |
SECTI ON TOTALS | $ 1,818, 235. 50| $ 2,070, 500. 00| $ 2,101, 563.77
------------------------------------------ o m o m e m o e e e e e e m e e o e e e e e et e m e e e e e miemieeooo-

CONTRACT TOTALS | $ 1,818, 235.50| $ 2,070,500.00] $ 2,101,563.77




ENG NEER S ESTI MATE: $ 665, 778. 00
CALL ORDER : 310
LETTI NG DATE : 03/25/03 10: 00 AM

CONTRACT DESCRI PTI ON

SET- ASI DE

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT | D
DI STRI CT

CONTRACT TI ME

RURAL

04/ 01/ 03

1 35-1139301
2 35-2040801
3 35-0626844

E & B PAVING

I NC.

GOHVANN ASPHALT & CONSTRUCTI ON,
RUDCLPH, J.H & CO

I NC.

ROUTE :
RS- 26350- A COUNTI ES
VI NCENNES DI STRI CT
40 WORK DAYS
PROJECT( S)
$
$
$

310 -1

SR 68

WARRI CK

998700A

TOTAL % OVER
Bl D LOWBI D

654, 500. 00 100. 0000%

663, 400. 00 101. 3598%

671, 189. 30 102. 5499%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07038
FI ELD OFFICE, A

0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

4. 000

0004 202-60820 758. 000
SURFACE M LLI NG ASPHALT
0005 202-93741 8. 000

GUARD RAI L END TREATMENT, REMOVE
0006 303-07449 1973. 000
COWPACTED AGGREGATE, NO. 73

0007 304-07490 566. 000
HVA PATCHI NG TYPE B

0008 401-06264
PROFI LOGRAPH, HVA

0009 401-07321 4094. 000

QA-HMA, 2, 64, SURFACE, 9.5 mm

0010 401-07371 6005. 000

QT QA-HMA, 2, 64, | NTERMVEDI ATE, 12

0011 402-07451 397. 000
HVA, TYPE B, WEDGE AND LEVEL

0012 405-05517 29. 000
ASPHALT FOR PRI ME COAT

0013 406- 05520 25. 000
ASPHALT FOR TACK COAT

0014 601-94689 8. 000

GUARDRAI L END TREATMENT, OS

LUNP|
vos |
LUNP|
SYSI
EACH
TON

TON |
LUVP|
TON |
TON |
5 mm |
TON |
TON |
TON |

EACH,

(1) 35-1139301
E & B PAVI NG

2400. 00000

2250. 00000
31000. 00000

7.50000
470. 00000
16. 00000
110. 00000
1500. 00000
38. 00000
32. 00000
54. 00000
296. 00000
185. 00000

2295. 00000

I NC.

[(2) 35-2040801

[ (3) 35-0626844

| GOHVANN ASPHALT & CONSTR., || RUDOLPH, J.H & CO
AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE
___________ o m e e e eemmmeeooooo
2400.00I 2250. 00000 2250.00I 5000. 00000
9000.00I 1230. 00000 4920.00I 2000. 00000
31000.00I 33283. 18000 33283.18I 33500. 00000
5685.00I 4.20000 3183.60I 8. 00000
3760.00I 250. 00000 ZOO0.00I 600. 00000
31568.00I 17. 50000 34527.50I 14. 85000
62260.00I 105. 00000 59430.00I 125. 00000
1500.00I 2800. 00000 2800.00I 2000. 00000
155572.00I 39. 00000 159666.00I 37.00000
192160.00I 36. 50000 219182.50I 33. 30000
21438.00I 42. 80000 16991.60I 55. 00000
8584.00I 310. 00000 8990.00I 295. 00000
4625.00I 190. 00000 4750.00I 190. 00000
18360.00I 2410. 00000 19280.00I 2690. 00000

5000

8000

33500

6064

4800

29299.

70750

2000

151478

199966

21835

8555.

4750

21520

00

00

00

00

00

05

00

00

00

50

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 310 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 665, 778. 00 ROUTE : SR 68
CALL ORDER : 310 CONTRACT 1D : RS- 26350-A COUNTI ES : WARRI CK
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING, |NC. | GOHMANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0015 610- 05527 1015.000 TON | 70. 00000 71050. 00| 50. 00000 50750. 00| 37. 00000 37555. 00
HVA FOR APPROACHES [ [ [
0016 801- 06203 1834.000 LFT | 0. 40000 733. 60| 0. 50000 917. 00| 1. 00000 1834. 00
TEMPORARY PAVEMENT MARKING, 4 I N. | | |
0017 801- 06207 1834.000 LFT | 1. 04000 1907. 36 1. 10000 2017. 40 1. 75000 3209. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN | | |
0018 801- 06640 24.000 EACH 100. 00000 2400. 00| 65. 00000 1560. 00| 120. 00000 2880. 00
CONSTRUCTI ON SI GN, A | |
0019 801- 06775 LUMP|  18164. 54000 18164.54]  20000. 00000 20000. 00|  45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C [ [
0020 808- 06712 4586.000 LFT | 0. 05000 229. 30| 0. 07000 321. 02| 0. 05000 229. 30
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0021 808- 06713 36684. 000 LFT | 0. 05000 1834. 20| 0. 07000 2567. 88 0. 05000 1834. 20
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0022 808- 06714 22286.000 LFT | 0. 05000 1114. 30| 0. 07000 1560. 02| 0. 05000 1114. 30
LINE, PAINT, SOLID, YELLOW 4 IN | |
0023 808- 75297 91.000 LFT | 3. 40000 309. 40| 5. 00000 455, 00| 3. 55000 323.05
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0024 808- 75996 394,000 EACH 3. 70000 1457. 80| 8. 45000 3329. 30| 5. 00000 1970. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0025 808- 75998 394,000 EACH| 18. 75000 7387. 50| 22. 00000 8668. 00| 19. 60000 7722. 40
SNOWPLOMBLE RAlI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  654,500. 00 $ 663, 400. 00| $  671,189.30
------------------------------------------ e m o m e m o e e e e e e et o e e e e e e et e e e e e e e mieeieeaooo-

CONTRACT TOTALS | $ 654, 500. 00| $ 663, 400. 00| $ 671, 189. 30




TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 320 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 329, 573. 54 ROUTE : 13
CALL ORDER : 320 CONTRACT 1D : RS- 26376-A COUNTI ES : MADI SON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3748001
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1139301 E & B PAVING |NC. $ 1,027,188.02 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC. $ 1,116, 070.15 108. 6529%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,163,535.00 113. 2738%
[ (1) 35-1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING, |NC. | SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e et e e e et e o e e e e e e et e e e e e e meemieeaaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 1965. 00000 1965. 00| 7000. 00000 7000. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07039 4.000 MS | 2300. 00000 9200. 00| 1380. 00000 5520. 00| 2600. 00000 10400. 00
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  50000. 00000 50000. 00|  19000. 00000 19000. 00|  50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 02241 126.000 LFT | 7. 50000 945. 00| 12. 00000 1512. 00| 8. 00000 1008. 00
GUARDRAI L, REMOVE | | |
0005 202- 60820 114413.000 SYS | 1. 20000 137295. 60| 1. 35000 154457. 55] 0. 90000 102971. 70
SURFACE M LLING ASPHALT [ [ [
0006 304- 07490 422.900 TON | 112. 00000 47364. 80| 135. 00000 57091. 50]| 100. 00000 42290. 00
HVA PATCHI NG, TYPE B | | |
0007 304- 07493 310.000 TON | 45. 00000 13950. 00| 162. 00000 50220. 00| 67. 00000 20770. 00
HVA W DENI NG, TYPE B [ [ [
0008 401- 07328 17091. 000 TON | 38. 00000 649458. 00| 35. 70000 610148. 70]| 43. 00000 734913. 00
QC/ QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0009 406- 05520 51.000 TON | 195. 00000 9945. 00| 140. 00000 7140. 00| 175. 00000 8925. 00
ASPHALT FCR TACK COAT [ [ [
0010 601- 01846 1.000 EACH| 1950. 00000 1950. 00| 2115. 00000 2115. 00| 2000. 00000 2000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0011 601- 99105 87.500 LFT | 11. 80000 1032. 50| 26. 45000 2314. 38| 12. 00000 1050. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ [
0012 610- 07487 1618. 000 TON | 38. 00000 61484. 00| 85. 00000 137530. 00| 80. 00000 129440. 00
HVA FOR APPROACHES, TYPE B | | |
0013 801- 06207 9570. 000 LFT | 1. 02000 9761. 40| 0. 50000 4785. 00| 1. 00000 9570. 00
| |
| |

4 |IN [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 320 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 329, 573. 54 ROUTE : 13
CALL ORDER : 320 CONTRACT 1D : RS- 26376-A COUNTI ES : MADI SON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING, |NC. | SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0014 801- 06640 62.000 EACH| 60. 00000 3720. 00| 65. 00000 4030. 00| 60. 00000 3720. 00
CONSTRUCTI ON SI GN, A [ [
0015 801- 06775 LUMP|  20000. 00000 20000. 00|  44000. 00000 44000. 00|  28373. 95000 28373. 95
MAI NTAI NI NG TRAFFI C | | |
0016 808- 06712 12540. 000 LFT | 0. 07000 877. 80| 0. 07000 877. 80| 0. 05000 627. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0017 808- 06713 121892. 000 LFT | 0. 04000 4875. 68| 0. 04000 4875. 68| 0. 05000 6094. 60
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0018 808- 06714 45541. 000 LFT | 0. 04000 1821. 64 0. 04000 1821. 64 0. 05000 2277.05
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0019 808- 06721 472.000 LFT | 0. 01000 4.72| 0. 01000 4.72| 0. 25000 118. 00
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | | |
LINE, 4 IN. | | |
0020 808- 75297 196.500 LFT | 3. 75000 736. 88| 3. 95000 776. 18| 3. 80000 746. 70
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0021 808- 75340 2.000 EACH| 400. 00000 800. 00| 425. 00000 850. 00| 370. 00000 740. 00
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, WORD, RXR [ [ [
SECTI ON TOTALS | $ 1,027,188.02| $ 1,116, 070. 15| $ 1,163,535.00
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
CONTRACT TOTALS | $ 1,027,188.02 $ 1,116, 070. 15| $ 1,163,535.00




ENG NEER S ESTI MATE: $  849,921.91
CALL ORDER : 330
LETTI NG DATE : 03/25/03 10: 00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT | D
DI STRI CT

CONTRACT TI ME

CONTRACT DESCRI PTI ON

SET- ASI DE

VENDOR RANKI NG

RURAL

RS-26378- A

GREENFI ELD DI STRI CT
11/15/03 COVPLETI ON DATE

ROUTE
COUNTI ES

PROJECT( S)

1 35-1139301
2 35- 1065659
3 35-0918397

E & B PAVING |INC
BROOKS CONSTRUCTI ON

RI ETH RI LEY CONSTRUCTI ON

DATE : 04/01/03
PAGE : 330 -1

26

GRANT

3227022

TOTAL % OVER

Bl D LOWBI D

559, 560. 25 100. 0000%

578, 863. 25 103. 4496%

844,100. 00 150. 8506%

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

__________________________________________ +

SECTI ON 0001  ASPHALT RESURFACE

I

0001 105- 06845 LUVP
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 3.000 MOS
FIELD OFFICE, B

0003 110- 01001 LUVP
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON

0004 202- 60820 124093. 000 SYS
SURFACE M LLING ASPHALT

0005 304- 07490 793.000 TON
HVA PATCHI NG TYPE B |

0006 401-07328 9517.000 TON
QU QA-HVA, 3, 70, SURFACE, 9.5 nm |

0007 406- 05520 29.000 TON
ASPHALT FOR TACK COAT |

0008 610- 07487 1105.800 TON
HVA FOR APPROACHES, TYPE B |

0009 720- 44000 6.000 EACH
CASTING ADJUST TO GRADE

0010 801- 06207 3526.500 LFT

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN

0011 801-06640
CONSTRUCTI ON SI GN, A

0012 801-06775 LUMP
MAI NTAI NI NG TRAFFI C

0013 808-06712 |
LI NE, PAINT, BROKEN, YELLOW 4 IN |

0014 808-06713 68080. 000 LFT
LINE, PAINT, SOLID, VHITE, 4 IN. |

I
60. 000 EACH

5343. 000 LFT

1650

1760

28345

49.

36.

145.

40

300

85

26975.

1) 35-1139301
& B PAVI NG

00000

00000

00000

. 40000

00000

00000

00000

00000

00000

. 79000

00000

00000

. 08000

. 07000

I NC.

1650

5280

28345

49637.

38857.

342612

4205

44232.

1800

2785.

5100

26975.

427.

4765

[(2) 35-1065659
| BROOKS CONSTRUCTI ON

00
00
00
20
00
00

. 00|

|
00
|
00
|
94
|
|
00
|
00
|
44
|

. 60|

UNIT PRI CE

2750

1750

28925

63

37.

206.

52.

387.

85

25942,

. 00000

00000

00000

. 25000

13000

12000

00000

11000

00000

. 72000

00000

44000

. 08000

. 07000

2750

5250

28925

31023

50062.

353271

5974

57623

2322.

2539.

5100

25942,

427.

4765

00
00
00
24
09

.04

. 00|

|
24
|
00
|
08
|
|
00
|
44
|
44
|

. 60|

(3) 35-0918397

RI ETH RI LEY CONSTRUCTI ON

UNIT PRI CE

4500. 00000

2600. 00000

35000. 00000

0. 60000

115. 00000

50. 00000

175. 00000

96. 00000

360. 00000

1. 00000

93. 00000

21594. 50000

0. 10000

0. 10000

4500

7800

35000

74455,

91195

475850

5075

106156

2160

3526.

5580

21594

534

6808

00

00

00

80

00

00

00

80

00

50

00

50

30

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

04/ 01/ 03
330 -2

ENG NEER S ESTIMATE: $ 849, 921. 91 ROUTE : 26
CALL ORDER : 330 CONTRACT 1D : RS- 26378-A COUNTI ES : GRANT
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0918397
|E & B PAVI NG | BROOKS CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0015 808- 06714 29921.000 LFT | 0. 07000 2094. 47| 0. 07000 2094. 47| 0. 10000 2992. 10
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0016 808- 75140 2.000 EACH| 200. 00000 400. 00| 200. 00000 400. 00| 220. 00000 440. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR | | |
0017 808- 75297 96.000 LFT | 4. 10000 393. 60| 4. 10000 393. 60| 4. 50000 432. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
SECTI ON TOTALS | $  559,560. 25| $  578,863. 25| 844, 100. 00
------------------------------------------ e m o m e m o e o e e ettt e o e e e e e et e e e e e e e e meemieeaoo-
CONTRACT TOTALS | $ 559, 560. 25| $  578,863. 25| 844, 100. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 340 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 768, 286. 22 ROUTE : 27
CALL ORDER : 340 CONTRACT 1D : RS- 26379-A COUNTI ES : JAY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 2497009
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 485,495 24 100. 0000%
2 35-1145884 L 1 C A CONSTRUCTI ON $ 490, 674.08 101. 0667%
| (1) 35-1065659 | (2) 35-1145884 |
| BROOKS CONSTRUCTI ON [L 1 C A CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 2775. 00000 2775. 00| 4700. 00000 4700. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 1.000 MS | 2600. 00000 2600. 00| 1500. 00000 1500. 00|
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  24265. 00000 24265.00]  24300. 00000 24300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 202- 60820 7073.000 SYS | 0. 12000 848. 76| 0. 76000 5375. 48]
SURFACE M LLING ASPHALT , 1 1/2" [ [
0005 202- 60820 107728.000 SYS | 0. 26000 28009. 28| 0. 50000 53864. 00|
SURFACE M LLING ASPHALT , 1" [ | |
0006 304- 07491 453.000 TON | 66. 34000 30052. 02| 61. 74000 27968. 22|
HVA PATCHI NG TYPE C [ [ [
0007 401- 07323 9215.500 TON | 34. 50000 317934. 75| 32. 75000 301807. 63|
QA-HMA, 4, 64, SURFACE, 9.5 mm [ | |
0008 406- 05520 27.500 TON | 195. 00000 5362. 50| 150. 00000 4125. 00|
ASPHALT FCR TACK COAT [ [ [
0009 610- 07488 751.000 TON | 54. 55000 40967. 05| 52. 58000 39487. 58
HVA FOR APPROACHES, TYPE C [ | |
0010 801- 06207 6185. 000 LFT | 0. 01000 61. 85| 0. 80000 4948. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 1IN | | |
0011 801- 06640 36.000 EACH| 85. 00000 3060. 00| 85. 00000 3060. 00|
CONSTRUCTI ON SI GN, A | | |
0012 801- 06775 LUMP|  21270. 86000 21270.86]  11250. 00000 11250. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0013 808- 06712 5951.000 LFT | 0. 08000 476. 08| 0. 08000 476. 08|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0014 808- 06713 67444.000 LFT | 0. 07000 4721. 08| 0. 07000 4721. 08|

LINE, PAINT, SCLID, WHTE, 4 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 340 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 768, 286. 22 ROUTE : 27
CALL ORDER : 340 CONTRACT 1D : RS- 26379-A COUNTI ES : JAY
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-1145884 |
| BROOKS CONSTRUCTI ON [L 1 C A CONSTRUCTI ON [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0015 808- 06714 38043. 000 LFT | 0. 07000 2663. 01 0. 07000 2663. 01
LINE, PAINT, SOLID, YELLOW 4 IN [ [ [
0016 808- 75297 24.000 LFT | 9. 50000 228. 00| 9. 50000 228. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN, [ [ [
0017 808- 75320 1.000 EACH| 200. 00000 200. 00| 200. 00000 200. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
SECTI ON TOTALS | $ 485,495 24| $ 490, 674. 08|
------------------------------------------ e m o m e m o e o e e e e e e e e e e e e e e e e e e e e e eemieeieeaaoo-
CONTRACT TOTALS | $ 485,495 24 $ 490, 674. 08




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 350 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 792, 401. 33 RQUTE . 27
CALL ORDER : 350 CONTRACT ID : RS-26380-A COUNTI ES : RANDOLPH
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 2497010
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 586, 730.36 100. 0000%
2 35-1145884 L 1 C A CONSTRUCTI ON $ 706, 094.10 120. 3438%
| (1) 35-1065659 | (2) 35-1145884 |
| BROOKS CONSTRUCTI ON [L 1 C A CONSTRUCTI ON [
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 2150. 00000 2150. 00| 4820. 00000 4820. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MS | 1660. 00000 9960. 00| 2000. 00000 12000. 00|
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  29325. 00000 29325.00]  32500. 00000 32500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 128812. 000 SYS | 0. 19000 24474, 28| 0. 80000 103049. 60|
SURFACE M LLING ASPHALT [ [ [
0005 304- 07490 40.000 TON | 70. 71000 2828. 40| 115. 00000 4600. 00|
HVA PATCH NG, TYPE B | | |
0006 401- 07322 9666. 000 TON | 35. 00000 338310. 00| 35. 00000 338310. 00|
QA-HMA, 3, 64, SURFACE, 9.5 mm [ [ [
0007 406- 05520 30.000 TON | 193. 80000 5814. 00| 200. 00000 6000. 00|
ASPHALT FOR TACK COAT | | |
0008 606- 07484 49157.000 LFT | 0. 15000 7373. 55 0. 20000 9831. 40|
M LLED HVA SHOULDER CORRUGATI ONS [ [ [
0009 610- 07487 1020. 000 TON | 56. 01000 57130. 20| 65. 00000 66300. 00|
HVA FOR APPROACHES, TYPE B | | |
0010 615- 06525 10.000 EACH| 240. 00000 2400. 00| 400. 00000 4000. 00|
CASTI NG ADJUSTED TO GRADE, MONUNMENT [ [ [
0011 715- 02839 304.000 LFT | 45. 87000 13944, 48| 50. 00000 15200. 00|
Pl PE, POLYETHYLENE LINER, 24 IN | | |
0012 715- 02840 411.000 LFT | 55. 84000 22950. 24| 60. 00000 24660. 00|
Pl PE, POLYETHYLENE LINER 30 IN [ [ [
0013 715- 03293 99.000 LFT | 121. 44000 12022. 56| 140. 00000 13860. 00|
Pl PE, POLYETHYLENE LI NER 48 IN | | |
0014 715- 03404 85.000 LFT | 55. 25000 4696. 25| 60. 00000 5100. 00|
Pl PE, POLYETHYLENE LINER 18 IN [ [ [
0015 715-91219 86.000 LFT | 112. 13000 9643. 18] 120. 00000 10320. 00|
|

PI PE, POLYETHYLENE LI NER, 40 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 350 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 792, 401. 33 ROUTE : 27
CALL ORDER : 350 CONTRACT 1D : RS- 26380-A COUNTI ES : RANDOLPH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-1145884 |
| BROOKS CONSTRUCTI ON [L 1 C A CONSTRUCTI ON [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0016 715- 93861 105. 000 LFT | 149. 68000 15716. 40| 165. 00000 17325. 00|
Pl PE, POLYETHYLENE LINER 52 IN [ [ [
0018 801- 06640 20.000 EACH| 87. 50000 1750. 00| 70. 00000 1400. 00|
CONSTRUCTI ON SI GN, A | | |
0019 801- 06775 LUMP|  20198. 52000 20198.52|  30000. 00000 30000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0020 808- 06712 26229.000 LFT | 0. 05000 1311. 45| 0. 05000 1311. 45
LINE, PAINT, BROKEN, YELLOW 4 IN. [ | |
0021 808- 06713 50233.000 LFT | 0. 05000 2511. 65 0. 05000 2511. 65
LINE, PAINT, SOLID, WHTE, 4 IN [ [ [
0022 808- 06714 2716.000 LFT | 0. 05000 135. 80| 0. 25000 679. 00|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0023 801- 06207 2895. 000 LFT | 0. 72000 2084. 40| 0. 80000 2316. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN. | | |
SECTI ON TOTALS | $ 586, 730. 36| $ 706, 094. 10|
------------------------------------------ o m e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e me oo memeoeoooo

CONTRACT TOTALS | $ 586, 730. 36| $ 706, 094. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 360 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 142, 189. 39 ROUTE : 28
CALL ORDER : 360 CONTRACT I D : RS-26382-A COUNTI ES : Tl PTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/15/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 1065009
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 1,036, 001. 44 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC. $ 1,076, 555. 76 103. 9145%
3 35-0524595 MOHR CONSTRUCTI ON' CO $ 1,089, 888. 23 105. 2014%
4  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,099, 300. 00 106. 1098%
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0524595
|E & B PAVING | NC. | SHELLY & SANDS, | NC. | MOHR CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e et e e e e e e e e meemieeaaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 3630. 00000 3630. 00| 7300. 00000 7300. 00| 6400. 00000 6400. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 2.000 MOS | 2350. 00000 4700. 00| 2000. 00000 4000. 00| 2500. 00000 5000. 00
FIELD OFFI CE, B | | [
0003 110- 01001 LUMP|  51000. 00000 51000. 00|  19500. 00000 19500. 00|  94715. 00000 94715. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 88184.000 SYS | 1. 25000 110230. 00| 1. 30000 114639. 20| 0. 76000 67019. 84
SURFACE M LLI NG, ASPHALT | | |
0005 304- 07491 1005.800 TON | 140. 00000 140812. 00| 130. 00000 130754. 00| 88. 00000 88510. 40
HVA PATCHI NG, TYPE C | | |
0006 401- 07329 14465.500 TON | 40. 00000 578620. 00| 41. 15000 595255. 33 47. 05000 680601. 78
QA-HVA, 4, 70, SURFACE, 9.5 nm | | |
0007 406- 05520 43.200 TON | 210. 00000 9072. 00| 150. 00000 6480. 00| 190. 00000 8208. 00
ASPHALT FOR TACK COAT | | |
0008 606- 07484 1945.000 LFT | 1. 30000 2528. 50| 2. 10000 4084. 50| 1. 07000 2081. 15
M LLED HVA SHOULDER CORRUGATI ONS | | |
0009 610- 07488 1270.500 TON | 73. 00000 92746. 50| 100. 00000 127050. 00| 60. 00000 76230. 00
HVA FOR APPROACHES, TYPE C | | |
0010 615- 06525 6.000 EACH| 265. 00000 1590. 00| 425. 00000 2550. 00| 300. 00000 1800. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0011 720- 44000 2.000 EACH| 315. 00000 630. 00| 265. 00000 530. 00| 250. 00000 500. 00
CASTING, ADJUST TO GRADE | | |
0012 801- 06207 7873.000 LFT | 1. 02000 8030. 46| 0. 70000 5511. 10| 1. 00000 7873. 00
TEMPORARY PAVENENT MARKI NG, REMOVABLE, | | |
4 1IN | | |
0013 801- 06640 42.000 EACH| 85. 00000 3570. 00| 90. 00000 3780. 00| 90. 95000 3819. 90

CONSTRUCTI ON SIGN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 360 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 142, 189. 39 ROUTE : 28
CALL ORDER : 360 CONTRACT 1D : RS- 26382-A COUNTI ES : Tl PTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0524595
|E & B PAVING, |NC. | SHELLY & SANDS, | NC. | MOHR CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0014 801- 06775 LUMP|  20500. 00000 20500.00]  45600. 00000 45600. 00|  37600. 00000 37600. 00
MAI NTAI NI NG TRAFFI C [ [
0015 808- 06712 12573.000 LFT | 0. 06000 754. 38| 0. 07000 880. 11| 0. 07000 880. 11
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0016 808- 06713 107456. 000 LFT | 0. 05000 5372. 80| 0. 06000 6447. 36| 0. 06000 6447. 36
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0017 808- 06714 28436.000 LFT | 0. 05000 1421. 80| 0. 06000 1706. 16| 0. 06000 1706. 16
LINE, PAINT, SOLID, YELLOW 4 IN | |
0018 808- 75297 24.000 LFT | 9. 50000 228. 00| 10. 00000 240. 00| 10. 17000 244. 08
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. [ [ [
0019 808- 75320 3.000 EACH| 165. 00000 495, 00| 58. 00000 174. 00| 58. 85000 176. 55
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROVN | [ [
0020 808- 75325 1.000 EACH| 70. 00000 70. 00| 74. 00000 74. 00| 74. 90000 74.90
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) [ | |
SECTI ON TOTALS | $ 1,036, 001. 44| $ 1,076, 555. 76| $ 1,089, 888.23
------------------------------------------ o m o m e e o e e e e e e et e o e e e e e et e e m e e e e e meemieeaaoo-
CONTRACT TOTALS | $ 1,036, 001. 44| $ 1,076, 555. 76| $ 1,089, 888.23




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 360 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 142, 189. 39 RQUTE : 28
CALL ORDER : 360 CONTRACT ID : RS-26382-A COUNTI ES : TI PTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

ol
m
T
ol
m
<
%
é

|
LINE NO/ |ITEM CODE / ALT |
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN |
0019 808- 75320 3.000 EACH 60. 00000 180. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 7000. 00000 7000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 2.000 MOS | 2600. 00000 5200. 00| [
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  43000. 00000 43000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 88184. 000 SYS | 0. 90000 79365. 60| |
SURFACE M LLING ASPHALT [ [ [
0005 304- 07491 1005. 800 TON | 135. 00000 135783. 00| [
HVA PATCH NG, TYPE C | | |
0006 401- 07329 14465.500 TON | 45. 00000 650947. 50| |
QC/ QM- HMA, 4, 70, SURFACE, 9.5 mm [ [ [
0007 406- 05520 43.200 TON | 170. 00000 7344. 00| [
ASPHALT FOR TACK COAT | | |
0008 606- 07484 1945.000 LFT | 2. 00000 3890. 00| |
M LLED HVA SHOULDER CORRUGATI ONS [ [ [
0009 610- 07488 1270.500 TON | 88. 00000 111804. 00| [
HVA FOR APPROACHES, TYPE C | | |
0010 615- 06525 6.000 EACH| 360. 00000 2160. 00| |
CASTI NG ADJUSTED TO GRADE, MONUNMENT | [ [
0011 720- 44000 2.000 EACH| 360. 00000 720. 00| [
CASTI NG, ADJUST TO GRADE | | |
0012 801- 06207 7873.000 LFT | 1. 00000 7873. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN | | |
0013 801- 06640 42.000 EACH| 92. 00000 3864. 00| |
CONSTRUCTI ON SI GN, A | | |
0014 801- 06775 LUMP|  25006. 40000 25006. 40| [
MAI NTAI NI NG TRAFFI C [ [ [
0015 808- 06712 12573.000 LFT | 0. 10000 1257. 30| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0016 808- 06713 107456. 000 LFT | 0. 10000 10745. 60| |
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0017 808- 06714 28436.000 LFT | 0. 10000 2843. 60| [
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0018 808- 75297 24.000 LFT | 10. 00000 240. 00| |
| | |
| |
| |
| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 360 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 142, 189. 39 ROUTE : 28
CALL ORDER : 360 CONTRACT I D : RS-26382-A COUNTI ES : Tl PTON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 [ [
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0020 808- 75325 1.000 EACH| 76. 00000 76. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | |
SECTI ON TOTALS | $ 1,099, 300. 00| |
------------------------------------------ o m o m e m o e e e e e et et e o e e e e e et e e e e e e e e meeeieeaoo-

CONTRACT TOTALS | $ 1,099, 300. 00|




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 370
LETTI NG DATE : 03/25/03 10: 00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STRI CT

CONTRACT TI ME

URBAN

TABULATI ON OF BI DS

RS- 26388- A
GREENFI ELD DI STRI CT
11/ 15/ 03 COWPLETI ON DATE

RQUTE
COUNTI ES

PROJECT( S)

NUS 35
HOMARD

DATE : 04/01/03
PAGE : 370 -1

1 35-0524595 MOHR CONSTRUCTI ON CO

255, 294. 35

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 380 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,153,573.01 RQUTE : 36
CALL ORDER : 380 CONTRACT ID : RS-26389-A COUNTI ES : RANDOLPH
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 0961003
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1  35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,192, 889.15 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 5900. 00000 5900. 00| [
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 3.000 MS | 2200. 00000 6600. 00| |
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  59500. 00000 59500. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 7000. 000 SYS | 2. 20000 15400. 00| |
SURFACE M LLING ASPHALT [ [ [
0005 303-52308 806.500 TON | 12. 75000 10282. 88| [
COVPACTED AGGREGATE, O 53 | | |
0006 304- 07490 3326.000 TON | 95. 00000 315970. 00| |
HVA PATCHI NG, TYPE B [ [ [
0007 401- 07320 4167.000 TON | 44. 90000 187098. 30| [
QC/ QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0008 401- 07321 9917.500 TON | 41. 00000 406617. 50| |
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm [ [ [
0009 406- 05520 41.100 TON | 200. 00000 8220. 00| [
ASPHALT FOR TACK COAT | | |
0010 606- 07484 35124. 000 LFT | 0. 22000 7727. 28 |
M LLED HVA SHOULDER CORRUGATI ONS [ [ [
0011 610- 07487 669. 600 TON | 68. 00000 45532. 80| [
HVA FOR APPROACHES, TYPE B | | |
0013 801- 06207 5768.000 LFT | 1. 35000 7786. 80| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | | |
0014 801- 06640 28.000 EACH| 90. 00000 2520. 00| [
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUMP|  96330. 00000 96330. 00| |
MAI NTAI NI NG TRAFFI C [ [ [
0016 801- 97643 864.000 LFT | 4. 60000 3974. 40| [
|

TEMPORARY BUZZ STRI PS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 380 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,153,573.01 RQUTE : 36
CALL ORDER : 380 CONTRACT ID : RS-26389-A COUNTI ES : RANDOLPH
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(1) 35-1917625
M LESTONE CONTRACTORS, L. P.

|
LINE NO/ |ITEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e o e e e e e e e e e e e e e e e e e memememeoaoooo
0017 808- 06712 9778.000 LFT | 0. 08000 782. 24| |
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0018 808- 06713 88119. 000 LFT | 0. 07000 6168. 33 |
LINE, PAINT, SOLID, WHTE, 4 IN [ | |
0019 808- 06714 18566. 000 LFT | 0. 07000 1299. 62| [
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0020 808- 75297 48.000 LFT | 10. 50000 504. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |
STOP LINE, 24 IN. [ | |
0021 615- 06520 17.000 EACH| 275. 00000 4675. 00| [
MONUVENT, RE- ESTABLI SH [ [
SECTI ON TOTALS | $ 1,192, 889. 15|
------------------------------------------ o m e e e e e e e e et e e e e e o e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 1,192,889. 15| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE
PAGE :

04/ 01/ 03
390 -1

ENG NEER S ESTI MATE: $ 2, 455, 969. 82 ROUTE : US 421 AND SR 143
CALL ORDER : 390 CONTRACT 1D : RS- 26542-A COUNTI ES : PULASKI STARKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
CONTRACT TIME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0818026
0818026
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING, |NC $ 1,579, 964.22 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 1,803, 744.05 114. 1636%
[ (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e et e e e et e o e e e e e e et e e e e e e meemieeaaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 04655 9.000 MS | 150. 00000 1350. 00| 425. 00000 3825. 00|
FI ELD OFFI CE COMMUNI CATI ONS EQUI PMENT | [ [
0002 105- 06845 LUMP| 2500. 00000 2500. 00| 1500. 00000 1500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 105- 07039 7.000 MOS | 1650. 00000 11550. 00| 1300. 00000 9100. 00|
FIELD OFFI CE, B [ [ [
0004 110- 01001 LUMP|  78995. 00000 78995.00]  31000. 00000 31000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02241 4450.000 LFT | 2.10000 9345. 00| 2. 16000 9612. 00|
GUARDRAI L, REMOVE [ [ [
0006 202- 60820 150075. 000 SYS | 0. 22000 33016. 50| 0. 80000 120060. 00|
SURFACE M LLING ASPHALT | | |
0007 202- 93741 12.000 EACH| 110. 00000 1320. 00| 113. 30000 1359. 60|
GUARD RAI L END TREATMENT, REMOVE | [ [
0008 203- 02000 350.000 CYS | 19. 00000 6650. 00| 13. 00000 4550. 00|
EXCAVATI ON,  COVMON | | |
0009 203- 02070 120.000 CYS | 28. 00000 3360. 00| 8. 50000 1020. 00|
BORROW [ [ [
0010 211- 07454 135.000 CYS | 28. 00000 3780. 00| 12. 75000 1721. 25|
STRUCTURE BACKFI LL | | |
0011 303- 02051 112.000 TON | 25. 00000 2800. 00| 17. 60000 1971. 20|
STONE, 2 | | |
0012 303- 04075 7490.000 TON | 9. 00000 67410. 00| 10. 35000 77521. 50|
COVPACTED AGGREGATE, O 73 [ [ [
0013 304- 07490 100. 000 TON | 65. 00000 6500. 00| 68. 00000 6800. 00|
HVA PATCHI NG, TYPE B [ | |
0014 401- 06264 LUMP| 4200. 00000 4200. 00| 6000. 00000 6000. 00|

PROFI LOGRAPH, HVA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 390 -2
TABULATI ON CF BI DS

PI PE, TYPE 1, DEFORVED, M N. AREA 35.0
SQ FT.

ENG NEER S ESTI MATE: $ 2, 455, 969. 82 ROUTE : US 421 AND SR 143
CALL ORDER : 390 CONTRACT 1D : RS- 26542- A COUNTI ES : PULASKI STARKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0015 401- 07328 14625.000 TON | 34. 00000 497250. 00| 37. 40000 546975. 00|
QC/ QM- HMA, 3, 70, SURFACE, 9.5 mm [ [ [
0016 401- 07379 17100.000 TON | 28. 50000 487350. 00| 35. 00000 598500. 00|
QC/ QA-HMA, 3, 70, | NTERVEDIATE, 12.5 nmm | | |
0017 401- 07408 110.000 TON | 45. 00000 4950. 00| 68. 50000 7535. 00|
QA-HMA, 3, 64, BASE, 25.0 nm [ [ [
0018 402- 07451 1000. 000 TON | 36. 00000 36000. 00| 35. 00000 35000. 00|
HVA, TYPE B, WEDGE AND LEVEL [ | |
0019 406- 05520 95.000 TON | 250. 00000 23750. 00| 240. 00000 22800. 00|
ASPHALT FCR TACK COAT [ [ [
0020 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1236. 00000 4944. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601- 01846 7.000 EACH 1600. 00000 11200. 00| 1648. 00000 11536. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 3 [ [ [
0022 601- 94689 15.000 EACH| 1900. 00000 28500. 00| 1957. 00000 29355, 00|
GUARDRAI L END TREATMENT, CS | | |
0023 601- 97774 2.000 EACH| 900. 00000 1800. 00| 927. 00000 1854. 00|
GUARDRAI L END TREATMENT, OS, SPARE [ [ [
PARTS PACKAGE | | |
0024 601- 99105 6200. 000 LFT | 8. 90000 55180. 00| 9. 17000 56854. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ [
0025 610- 07487 1224.000 TON | 45. 00000 55080. 00| 54. 35000 66524. 40|
HVA FOR APPROACHES, TYPE B | | |
0026 615- 06527 8.000 EACH| 450. 00000 3600. 00| 335. 00000 2680. 00|
MONUVENT, SECTI ON CORNER | [ [
0027 616- 02320 195. 000 SYS | 5. 50000 1072. 50| 3. 20000 624. 00|
GEOTEXTI LES | | |
0028 616- 06405 180.000 TON | 32. 00000 5760. 00| 34. 70000 6246. 00|
Rl PRAP, REVETMENT [ [ [
0029 702- 90915 3.500 CYS | 550. 00000 1925. 00| 490. 00000 1715. 00|
CONCRETE, A | | |
0030 715- 05019 6.000 LFT | 220. 00000 1320. 00| 270. 00000 1620. 00|
Pl PE, TYPE 1, CIRCULAR 36 IN. [ | |
0031 715-05119 176.000 LFT | 105. 00000 18480. 00| 125. 00000 22000. 00|
PIPE, TYPE 1, CIRCULAR 15 IN. [ [ [
0032 715- 05123 62.000 LFT | 175. 00000 10850. 00| 200. 00000 12400. 00|
Pl PE, TYPE 1, ClRCULAR 24 IN. [ | |
0033 715- 05128 12.000 LFT | 245. 00000 2940. 00| 290. 00000 3480. 00|
PI PE, TYPE 1, CIRCULAR 48 IN. [ [ [
0034 715- 06489 6.000 LFT | 390. 00000 2340. 00| 660. 00000 3960. 00|
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 390 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 455, 969. 82 ROUTE : US 421 AND SR 143
CALL ORDER : 390 CONTRACT I D : RS-26542-A COUNTI ES : PULASKI STARKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING |NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
0035 715- 46005 2.000 EACH| 400. 00000 800. 00| 425. 00000 850. 00|
Pl PE END SECTION, 15 IN. | | |
0036 720- 44000 2.000 EACH| 250. 00000 500. 00| 345. 00000 690. 00|
CASTING, ADJUST TO GRADE | | |
0037 720- 45235 2.000 EACH| 1500. 00000 3000. 00| 1000. 00000 2000. 00|
CATCH BASIN, E7 , MODI FI ED | | |
0038 801- 01093 6.000 EACH| 978. 00000 5868. 00| 1007. 34000 6044. 04|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSENMBLY | | |
0039 801- 04308 8.000 EACH| 82. 00000 656. 00| 84. 46000 675. 68|
ROAD CLOSURE S| GN ASSEMBLY | | |
0040 801- 06203 10000. 000 LFT | 0. 15000 1500. 00| 0. 15000 1500. 00|
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0041 801- 06207 5200.000 LFT | 1. 02000 5304. 00| 2. 08000 10816. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0042 801- 06625 31.000 EACH| 38. 00000 1178. 00| 37. 08000 1149. 48|
DETOUR ROUTE MARKER ASSEMBLY | | |
0043 801- 06640 93.000 EACH| 69. 00000 6417. 00| 73. 13000 6801. 09|
CONSTRUCTI ON SI GN, A | | |
0044 801-07118 96.000 LFT | 3. 54000 339. 84 3. 34000 320. 64|
BARRI CADE, |11-A | | |
0045 801- 07119 96.000 LFT | 3. 98000 382. 08 3. 76000 360. 96|
BARRI CADE, |11-B | | |
0046 804- 06740 10. 000 EACH| 12. 59000 125. 90| 8. 85000 88. 50|
DELI NEATOR W TH POST, D2 | | |
0047 808- 06713 110432.000 LFT | 0. 09000 9938. 88| 0. 09000 9938. 88|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0048 808- 75240 13760.000 LFT | 0. 27000 3715. 20| 0. 28000 3852. 80|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. | | |
0049 808- 75245 6041.000 LFT | 0. 27000 1631. 07| 0. 28000 1691. 48|
LI NE, THERVMOPLASTIC, SOLID, YELLON 4 | | |
IN. | | |
0050 808- 75297 45.000 LFT | 4. 65000 209. 25| 4.79000 215. 55|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0051 808- 75996 650. 000 EACH| 3. 50000 2275. 00| 4. 70000 3055. 00|
SNOAPLOWABLE RAI SED PAVENENT NMARKER, | | |
REMOVE | | |
0052 808- 75998 650. 000 EACH| 18. 00000 11700. 00| 18. 54000 12051. 00|

SNOAWPLOMABLE RAI SED PAVEMENT MARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 390 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 455, 969. 82 ROUTE : US 421 AND SR 143
CALL ORDER : 390 CONTRACT 1D : RS- 26542- A COUNTI ES : PULASKI STARKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0054 801- 06775 LUMP|  37500. 00000 37500. 00|  29000. 00000 29000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
SECTI ON TOTALS | $ 1,579, 964. 22 $ 1,803, 744. 05|
------------------------------------------ o o e e e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e mememe—aoooo

CONTRACT TOTALS | $ 1,579,964 22|

$ 1,803, 744. 05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 400 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 156, 859. 84 ROUTE : SR 3
CALL ORDER : 400 CONTRACT 1D : RS- 26583-A COUNTI ES : HENRY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 2015004
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 37-1215990 HUFF SEALI NG CORPCRATI ON $  153,418.60 100. 0000%
2 35-1139301 E & B PAVING, |NC. $ 194, 860. 00 127.0119%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $  220,377.00 143. 6442%
4 25-1370389 SWANK ASSOCI ATED CO $  258,218.36 168. 3096%
5  35-1136349 TSCHUOR, GALE COVPANY, | NC. $  344,529.79 224. 5684%
| (1) 37-1215990 | (2) 35-1139301 | (3) 35-1917625
| HUFF SEALI NG CORPORATION | E & B PAVING, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e memememeoooooo
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 2600. 00000 2600. 00| 1571. 24000 1571. 24 2600. 00000 2600. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  12500. 00000 12500. 00| 9742. 98000 9742.98|  11000. 00000 11000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 506- 06333 104.000 n2 | 260. 00000 27040. 00| 301. 81000 31388. 24 300. 00000 31200. 00
PCCP PATCHI NG, FULL DEPTH | | |
0004 507- 07479 50.000 My | 180. 00000 9000. 00| 338. 70000 16935. 00| 180. 00000 9000. 00
HVA PARTI AL DEPTH PATCHING , TYPE B [ [ [
0005 507- 07482 8706.000 m | 4. 10000 35694. 60| 5. 80000 50494. 80| 6. 00000 52236. 00
CRACKS AND JOI NTS | N PCCP, ROUT AND | | |
SEAL , LONG TUDI NAL | | |
0006 507- 07482 12290.000 m | 4. 10000 50389. 00| 5. 80000 71282. 00| 6. 00000 73740. 00
CRACKS AND JOI NTS | N PCCP, ROUT AND [ [ [
SEAL , TRANSVERSE | | |
0007 605- 06090 30.000 m | 140. 00000 4200. 00| 67. 93000 2037. 90| 250. 00000 7500. 00
CURB, | NTEGRAL, CONCRETE , REPAIR [ [ [
0008 801- 06640 43.000 EACH| 55. 00000 2365. 00| 56. 10000 2412. 30| 55. 00000 2365. 00
CONSTRUCTI ON SI GN, A | | |
0009 801- 06710 30.000 DAY | 12. 00000 360. 00| 12. 24000 367. 20| 12. 00000 360. 00
FLASH NG ARROW SI GN | | |
0010 801- 06775 LUMP| 7500. 00000 7500. 00| 6272. 14000 6272.14|  28600. 00000 28600. 00
MAI NTAI NI NG TRAFFI C [ [ [
0011 805- 02503 60.000 m | 1. 00000 60. 00| 4. 59000 275. 40| 1. 60000 96. 00
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0012 805- 78795 60.000 m | 28. 50000 1710. 00| 34. 68000 2080. 80| 28. 00000 1680. 00
|

SAW CUT FOR ROADWAY LOOP AND SEALER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 400 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 156, 859. 84 ROUTE : SR 3
CALL ORDER : 400 CONTRACT 1D : RS- 26583-A COUNTI ES : HENRY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 37-1215990 | (2) 35-1139301 | (3) 35-1917625
| HUFF SEALI NG CORPORATION | E & B PAVING | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON TOTALS | $ 153, 418. 60| $ 194, 860. 00| $  220,377.00
------------------------------------------ e m o m e e o e e e e e e e e o e e e e ettt m e e e e e meeeieeaoo-

CONTRACT TOTALS | $ 153, 418. 60| $ 194, 860. 00| $ 220, 377.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 400 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 156, 859. 84 ROUTE : SR 3
CALL ORDER : 400 CONTRACT 1D : RS- 26583-A COUNTI ES : HENRY
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 25-1370389 | (5) 35-1136349 |
| SWANK ASSOCI ATED CO | TSCHUOR, GALE COWPANY, INC. |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

SECTI ON 0001  ASPHALT RESURFACE

|
0001 105-06845 LUWP| 5000. 00000 5000. 00| 2969. 04100 2969. 04|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  45000. 00000 45000. 00|  59813. 62000 59813. 62|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0003 506- 06333 104.000 n® 325. 00000 33800. 00| 195. 58000 20340. 32|
PCCP PATCHI NG, FULL DEPTH | |
0004 507- 07479 50.000 My 300. 00000 15000. 00| 205. 55000 10277. 50|
HVA PARTI AL DEPTH PATCHING , TYPE B [ [
0005 507- 07482 8706.000 m 5. 41000 47099. 46 7. 72000 67210. 32|

CRACKS AND JO NTS I N PCCP, ROUT AND
SEAL , LONG TUDI NAL

|

|

|

|

|

|
0006 507- 07482 12290.000 m | 5. 41000 66488. 90| 8. 20000 100778. 00|
CRACKS AND JOI NTS | N PCCP, ROUT AND [ [ [
SEAL , TRANSVERSE | | |
0007 605- 06090 30.000 m | 170. 00000 5100. 00| 89. 42000 2682. 60|
CURB, | NTEGRAL, CONCRETE , REPAIR [ [ [
0008 801- 06640 43.000 EACH| 60. 00000 2580. 00| 91. 36000 3928. 48|
CONSTRUCTI ON SI GN, A | | |
0009 801- 06710 30.000 DAY | 25. 00000 750. 00| 17. 13000 513. 90|
FLASH NG ARROW S| GN [ [ [
0010 801- 06775 LUMP|  35000. 00000 35000. 00|  73988. 01000 73988. 01|
MAI NTAI NI NG TRAFFI C | | |
0011 805- 02503 60.000 m | 5. 00000 300. 00| 1. 83000 109. 80|
CABLE, ROADWAY LOOP, 1C 14GA. [ [ [
0012 805- 78795 60.000 m | 35. 00000 2100. 00| 31. 97000 1918. 20|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
SECTI ON TOTALS | $ 258, 218. 36| $  344,529.79

------------------------------------------ e m o m e m o e et e e e et e o e e e e e e et e e e e e e meemieeaaoo-

CONTRACT TOTALS | $ 258, 218. 36| $ 344,529. 79|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 410 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 980, 000. 00 ROUTE : US 50
CALL ORDER : 410 CONTRACT ID : RS-26622-A COUNTI ES : LAWRENCE MARTI N
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 11/15/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : 042500G
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 2,747,002. 45 100. 0000%
2 35-0626844 RUDOLPH, J.H & CO $ 2, 875,773.25 104. 6876%
3 35-1357381 O MARA, DAVE CONTRACTCOR $ 3,095, 525. 05 112. 6873%
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-1357381
| ROGERS GROUP, | NC. | RUDOLPH, J.H & CO | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m et o e e e e e e et e o e e e e e et e e m e e e e e miemieeaaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 5800. 00000 5800.00]  30000. 00000 30000. 00|  12000. 00000 12000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 10.000 NOS | 1250. 00000 12500. 00| 1800. 00000 18000. 00| 1350. 00000 13500. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  40250. 00000 40250. 00|  143000. 00000 143000. 00]  105000. 00000 105000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 4500.000 SYS | 2. 00000 9000. 00| 4. 00000 18000. 00| 1. 85000 8325. 00
SURFACE M LLI NG, ASPHALT | | |
0005 203- 91878 600.000 LFT | 10. 75000 6450. 00| 21. 00000 12600. 00| 38. 00000 22800. 00
LI NEAR DI TCH GRADI NG | | |
0006 205- 06932 210.000 LFT | 13. 50000 2835. 00| 5. 00000 1050. 00| 14. 00000 2940. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0007 211- 07454 625.000 CYS | 46. 00000 28750. 00| 21. 60000 13500. 00| 38. 00000 23750. 00
STRUCTURE BACKFI LL | | |
0008 213- 52830 16.500 CYS | 59. 00000 973. 50| 110. 00000 1815. 00| 100. 00000 1650. 00
FLOMABLE MORTAR | | |
0009 303- 07449 2450.000 TON | 14. 60000 35770. 00| 19. 00000 46550. 00| 18. 40000 45080. 00
COMPACTED AGGREGATE, NO. 73 | | |
0010 304- 07490 100.000 TON | 90. 00000 9000. 00| 80. 00000 8000. 00| 100. 00000 10000. 00
HVA PATCH NG, TYPE B | | |
0011 304- 07493 270.000 TON | 56. 00000 15120. 00| 70. 00000 18900. 00| 55. 00000 14850. 00
HVA W DENI NG, TYPE B | | |
0012 401- 06264 LUMP| 5900. 00000 5900. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HVA | | |
0013 401- 07328 14250. 000 TON | 53. 00000 755250. 00| 48. 25000 687562. 50| 65. 00000 926250. 00
Q QA-HVA, 3, 70, SURFACE, 9.5 mm,SMA | | |
0014 401- 07362 6600.000 TON | 34. 50000 227700. 00| 36. 25000 239250. 00| 38. 00000 250800. 00
QC/ QA-HVA, 3, 70, | NTERMEDIATE, 9.5 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 410 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 980, 000. 00 ROUTE : US 50
CALL ORDER : 410 CONTRACT 1D : RS- 26622-A COUNTI ES : LAWRENCE MARTI N
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-1357381
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & CO | O MARA, DAVE CONTRACTOR
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0015 401- 07408 7500. 000 TON | 34. 00000 255000. 00| 38. 00000 285000. 00| 37. 50000 281250. 00
QU QM- HMA, 3, 64, BASE, 25.0 nm [ [ [
0016 402- 07451 12100. 000 TON | 29. 00000 350900. 00| 36. 50000 441650. 00| 36. 50000 441650. 00
HVA, TYPE B, WEDGE AND LEVEL | |
0017 405- 05517 40.000 TON | 200. 00000 8000. 00| 350. 00000 14000. 00| 320. 00000 12800. 00
ASPHALT FCR PRI ME COAT [ [ [
0018 406- 05520 80.000 TON | 150. 00000 12000. 00| 185. 00000 14800. 00| 180. 00000 14400. 00
ASPHALT FOR TACK COAT | | |
0019 601- 01846 3.000 EACH 1900. 00000 5700. 00| 1960. 00000 5880. 00| 2000. 00000 6000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 3 [ [ [
0020 601- 06035 3410.000 LFT | 6. 75000 23017. 50| 6. 50000 22165. 00| 7. 50000 25575. 00
GUARDRAI L, RESET | | |
0021 601- 92948 14760.000 LFT | 1. 50000 22140. 00| 1. 50000 22140. 00| 1. 65000 24354. 00
GUARDRAI L, ADJUST HEI GHT [ [ [
0022 601- 94689 1.000 EACH 2500. 00000 2500. 00| 4400. 00000 4400. 00| 2600. 00000 2600. 00
GUARDRAI L END TREATMENT, CS | | |
0023 601- 99105 100. 000 LFT | 12. 50000 1250. 00| 12. 25000 1225. 00| 13. 00000 1300. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ [
0024 601- 99108 25.000 LFT | 19. 00000 475. 00| 18. 00000 450. 00| 19. 50000 487. 50

GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | | [
3 IN. SPACING | | |

0025 610- 07487 2300. 000 TON | 49. 00000 112700. 00| 48. 25000 110975. 00| 70. 00000 161000. 00
HVA FOR APPROACHES, TYPE B | |

0026 616- 02320 36800. 000 SYS | 1. 70000 62560. 00| 2. 20000 80960. 00| 1. 25000 46000. 00
GEOTEXTI LES [ [ [

0027 616- 06405 17000. 000 TON | 25. 00000 425000. 00| 19. 50000 331500. 00| 19. 00000 323000. 00
Rl PRAP, REVETMENT | | |

0028 621- 01004 1.000 EACH| 290. 00000 290. 00| 665. 00000 665. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [

0029 621- 06559 500.000 SYS | 1. 25000 625. 00| 3. 00000 1500. 00| 1. 25000 625. 00
MULCHED SEEDI NG, R | | |

0030 715- 05121 400.000 LFT | 120. 00000 48000. 00| 185. 00000 74000. 00| 125. 00000 50000. 00
PI PE, TYPE 1, CIRCULAR 18 IN. [ [ [

0031 715- 05123 435.000 LFT | 116. 00000 50460. 00| 205. 00000 89175. 00| 132. 00000 57420. 00
Pl PE, TYPE 1, CIRCULAR 24 IN. | | |

0032 715- 06857 160. 000 LFT | 60. 00000 9600. 00| 65. 00000 10400. 00| 154. 00000 24640. 00
PI PE LINER THERMOPLASTIC, 24 IN [ [ [

0033 715- 46010 13.000 EACH| 465. 00000 6045. 00| 310. 00000 4030. 00| 170. 00000 2210. 00

|

PI PE END SECTION, 18 IN. [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 410 -3
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SCOLID, YELLOW CROSSHATCH LINE, 24 IN

ENG NEER S ESTI MATE: $ 2, 980, 000. 00 ROUTE : US 50
CALL ORDER : 410 CONTRACT 1D : RS- 26622-A COUNTI ES : LAWRENCE MARTI N
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-1357381
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & CO | O MARA, DAVE CONTRACTOR
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0034 715- 46020 15.000 EACH| 400. 00000 6000. 00| 400. 00000 6000. 00| 230. 00000 3450. 00
Pl PE END SECTION, 24 IN. [ [ [
0035 720- 44000 3.000 EACH| 625. 00000 1875. 00| 250. 00000 750. 00| 375. 00000 1125. 00
CASTI NG, ADJUST TO GRADE | | |
0036 801- 06203 10700. 000 LFT | 0. 20000 2140. 00| 1. 00000 10700. 00| 0. 25000 2675. 00
TEMPORARY PAVEMENT MARKING 4 IN. [ [ [
0037 801- 06207 5350. 000 LFT | 0. 60000 3210. 00| 1. 50000 8025. 00| 1. 00000 5350. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0038 801- 06640 37.000 EACH| 100. 00000 3700. 00| 95. 00000 3515. 00| 135. 00000 4995. 00
CONSTRUCTI ON SI GN, A [ [
0039 801- 06775 LUMP|  125000. 00000 125000. 00|  45000. 00000 45000. 00|  95000. 00000 95000. 00
MAI NTAI NI NG TRAFFI C | | |
0040 802- 76055 56.000 LFT | 7. 40000 414. 40| 7. 00000 392. 00| 5. 50000 308. 00
SI GN POST, A [ [ [
0041 808- 06703 1595.000 LFT | 0. 40000 638. 00| 0. 35000 558, 25| 0. 55000 877.25
LI NE, THERVOPLASTIC, SOLID, WHITE, 4 IN.| | |
0042 808- 06712 5185. 000 LFT | 0. 10000 518. 50| 0. 08000 414. 80| 0. 18000 933. 30
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0043 808- 06713 107010. 000 LFT | 0. 10000 10701. 00| 0. 07000 7490. 70| 0. 10000 10701. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0044 808- 06714 87250. 000 LFT | 0. 10000 8725. 00| 0. 07000 6107. 50| 0. 10000 8725. 00
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0045 808- 75245 3690. 000 LFT | 0. 42000 1549. 80| 0. 35000 1291. 50| 0. 55000 2029. 50
LI NE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. | | |
0046 808- 75290 209.000 LFT | 4. 75000 992. 75| 4.00000 836. 00| 5. 50000 1149. 50
|
0047 808- 75297 20.000 LFT | 4. 75000 95. 00| 4.00000 80. 00| 5. 50000 110. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0048 808- 75996 1340. 000 EACH| 3. 80000 5092. 00| 3. 25000 4355. 00| 3. 00000 4020. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [
0049 808- 75998 1340. 000 EACH| 18. 50000 24790. 00| 17. 25000 23115. 00| 28. 00000 37520. 00
SNOWPLOMBLE RAlI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2,747, 002. 45| $ 2,875, 773. 25| $ 3,095, 525.05
------------------------------------------ e m o m e m o e et e e e et e o e e e e e e et e e e e e e meemieeaaoo-

CONTRACT TOTALS | $ 2,747,002. 45| $ 2,875,773. 25| $ 3,095,525.05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 420 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 324, 709. 03 ROUTE : 60
CALL ORDER : 420 CONTRACT ID : RS-26623-A COUNTI ES : LAWRENCE ORANGE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 3247003
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $  929,674.80 100. 0000%
2 35-1056038 CALCAR QUARRI ES, | NC. $  941,335.38 101. 2542%
3 35-1357381 O MARA, DAVE CONTRACTCR $  989,743.80 106. 4612%
4 35-0626844 RUDOLPH, J.H & CO $ 1,209, 414.35 130. 0900%
| (1) 35-1418333 | (2) 35-1056038 | (3) 35-1357381
| ROGERS GROUP, | NC. | CALCAR QUARRI ES, | NC. | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e et et e o e e e e e ettt m e e e e e meemeeeaaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 5200. 00000 5200. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  16500. 00000 16500. 00|  28630. 00000 28630. 00|  31250. 00000 31250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0003 202- 02241 81.000 LFT | 3. 20000 259. 20| 3. 00000 243. 00| 3. 25000 263. 25
GUARDRAI L, REMOVE | | |
0004 202- 02676 5000. 000 TON | 4. 00000 20000. 00| 2. 50000 12500. 00| 3. 00000 15000. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | [
MATERI AL | | |
0005 202- 60820 194650. 000 SYS | 0. 30000 58395. 00| 0. 24000 46716. 00| 0. 35000 68127. 50
SURFACE M LLI NG, ASPHALT | | |
0006 202- 93741 9.000 EACH| 210. 00000 1890. 00| 400. 00000 3600. 00| 250. 00000 2250. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0007 203- 91878 650.000 LFT | 10. 50000 6825. 00| 7. 50000 4875. 00| 7. 25000 4712.50
LI NEAR DI TCH GRADI NG | | |
0008 205- 06937 1500. 000 LFT | 1. 80000 2700. 00| 1. 70000 2550. 00| 1. 85000 2775. 00
TEMPORARY SI LT FENCE | | |
0009 211- 07454 215.000 CYS | 59. 00000 12685. 00| 32. 00000 6880. 00| 33. 00000 7095. 00
STRUCTURE BACKFI LL | | |
0010 303- 07449 100.000 TON | 16. 75000 1675. 00| 20. 00000 2000. 00| 25. 00000 2500. 00
COMPACTED AGGREGATE, NO. 73 | | [
0011 304- 07490 400.000 TON | 90. 00000 36000. 00| 45. 00000 18000. 00| 70. 00000 28000. 00
HVA PATCHI NG TYPE B | | |
0012 401- 06264 LUMP| 5800. 00000 5800. 00| 5600. 00000 5600. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA | | |
0013 401- 07321 15575. 000 TON | 30. 50000 475037. 50| 30. 75000 478931. 25 32. 00000 498400. 00

QC/ QA-HWA, 2, 64, SURFACE, 9.5 nmm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 420 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 324, 709. 03 ROUTE : 60
CALL ORDER : 420 CONTRACT 1D : RS- 26623-A COUNTI ES : LAWRENCE ORANGE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1418333 | (2) 35-1056038 | (3) 35-1357381
| ROGERS GROUP, | NC. | CALCAR QUARRI ES, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o o e e e e e e e e e et e e m e e e e e e e e e e e e e e e e e memememeoaoooo
0014 402- 07451 200.000 TON | 34. 00000 6800. 00| 45. 00000 9000. 00| 70. 00000 14000. 00
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0015 405- 05517 40.000 TON | 220. 00000 8800. 00| 220. 00000 8800. 00| 285. 00000 11400. 00
ASPHALT FOR PRI ME COAT | | |
0016 406- 05520 52.000 TON | 180. 00000 9360. 00| 175. 00000 9100. 00| 170. 00000 8840. 00
ASPHALT FCR TACK COAT [ [ [
0017 601- 01846 5.000 EACH| 1700. 00000 8500. 00| 1625. 00000 8125. 00| 1750. 00000 8750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0018 601- 06854 2.000 EACH| 1895. 00000 3790. 00| 1800. 00000 3600. 00| 1950. 00000 3900. 00
GUARDRAI L, W BEAM NESTED [ [ [
0019 601- 94689 11.000 EACH| 2200. 00000 24200. 00| 2475. 00000 27225. 00| 2250. 00000 24750. 00
GUARDRAI L END TREATMENT, CS | | |
0020 601- 99105 763.000 LFT | 10. 30000 7858. 90| 9. 80000 7477. 40 10. 30000 7858. 90
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ [
0021 610- 07487 1250.000 TON | 50. 40000 63000. 00| 42. 00000 52500. 00| 58. 00000 72500. 00
HVA FOR APPROACHES, TYPE B | |
0022 616- 02320 8350. 000 SYS | 1. 00000 8350. 00| 2. 05000 17117. 50]| 1. 30000 10855. 00
GEOTEXTI LES [ [ [
0023 616- 06405 2500. 000 TON | 18. 00000 45000. 00| 21. 55000 53875. 00| 18. 00000 45000. 00
Rl PRAP, REVETMENT | | |
0024 621- 01004 1.000 EACH 420. 00000 420. 00| 450. 00000 450. 00| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [
SEEDI NG | | |
0025 621- 06559 500.000 SYS | 1. 70000 850. 00| 1. 80000 900. 00| 1. 70000 850. 00
MULCHED SEEDI NG, R [ [ [
0026 715- 01662 140.000 LFT | 21. 00000 2940. 00| 15. 00000 2100. 00| 5. 25000 735. 00
Pl PE CLEANING, 12 INTO 48 IN DA | | |
0027 715- 05119 245.000 LFT | 44. 00000 10780. 00| 67. 00000 16415. 00| 42. 35000 10375. 75
PIPE, TYPE 1, CIRCULAR 15 IN. [ [ [
0028 715- 05123 125.000 LFT | 140. 00000 17500. 00| 149. 00000 18625. 00| 155. 00000 19375. 00
Pl PE, TYPE 1, ClRCULAR 24 IN. | | |
0029 715- 46005 8.000 EACH| 190. 00000 1520. 00| 235. 00000 1880. 00| 135. 00000 1080. 00
Pl PE END SECTION, 15 IN. | | |
0030 715- 46020 4.000 EACH 250. 00000 1000. 00| 450. 00000 1800. 00| 205. 00000 820. 00
Pl PE END SECTION, 24 IN. [ [ [
0031 801- 06203 5930.000 LFT | 0. 20000 1186. 00| 0. 45000 2668. 50| 0. 20000 1186. 00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0032 801- 06207 5930. 000 LFT | 0. 20000 1186. 00| 1. 05000 6226. 50| 0. 80000 4744. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 420 -3
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN

ENG NEER S ESTI MATE: $ 1, 324, 709. 03 ROUTE : 60
CALL ORDER : 420 CONTRACT 1D : RS- 26623-A COUNTI ES : LAWRENCE ORANGE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1418333 | (2) 35-1056038 | (3) 35-1357381
| ROGERS GROUP, | NC. | CALCAR QUARRI ES, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
0033 801- 06640 42.000 EACH| 84. 20000 3536. 40| 80. 00000 3360. 00| 115. 00000 4830. 00
CONSTRUCTI ON SI GN, A [ [
0034 801- 06775 LUMP|  18200. 00000 18200.00]  37500. 00000 37500. 00|  29000. 00000 29000. 00
MAI NTAI NI NG TRAFFI C | | |
0035 808- 04298 4.000 EACH 265. 00000 1060. 00| 250. 00000 1000. 00| 340. 00000 1360. 00
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, | [ [
WORD (RR) | | |
0036 808- 06712 7355.000 LFT | 0. 10000 735. 50| 0. 08800 647. 24| 0. 09000 661. 95
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0037 808- 06713 118595. 000 LFT | 0. 10000 11859. 50]| 0. 08800 10436. 36| 0. 09000 10673. 55
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0038 808- 06714 30010. 000 LFT | 0. 10000 3001. 00| 0. 08800 2640. 88| 0. 09000 2700. 90
LINE, PAINT, SOLID, YELLOW 4 IN | |
0039 808- 75043 1290. 000 LFT | 0. 80000 1032. 00| 0. 80000 1032. 00| 1. 05000 1354. 50
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.| [ [
0040 808- 75297 25.000 LFT | 3. 50000 87. 50| 3. 30000 82. 50| 3. 75000 93.75
|
0041 808- 75996 1093. 000 EACH| 3. 60000 3934. 80| 3. 25000 3552, 25| 2. 50000 2732.50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0042 808- 75998 1093. 000 EACH| 18. 50000 20220. 50| 18. 00000 19674. 00| 18. 75000 20493. 75
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
SECTI ON TOTALS | $ 929, 674. 80| $ 941, 335. 38| $  989,743.80
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 929, 674. 80| $ 941, 335. 38| $ 989, 743. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 324, 709. 03 RQUTE : 60
CALL ORDER : 420 CONTRACT ID : RS-26623-A COUNTI ES : LAWRENCE ORANGE
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT © VINCENNES DI STRI CT

SET- ASI DE :

| (4) 35-0626844
| RUDOLPH, J.H. & CO
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE

|
0001 105-06845 LUWP| 25000. 00000 25000. 00|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  60000. 00000 60000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 02241 81.000 LFT | 4. 00000 324. 00| |
GUARDRAI L, REMOVE | | |
0004 202- 02676 5000. 000 TON | 6. 60000 33000. 00| |
TRANSPORTATI ON OF SALVAGEABLE M LLED | [ [
MATERI AL [ [ [
0005 202- 60820 194650. 000 SYS | 0. 75000 145987. 50| |
SURFACE M LLING ASPHALT [ | |
0006 202- 93741 9.000 EACH| 500. 00000 4500. 00| [
GUARD RAI L END TREATMENT, REMOVE [ [ [
0007 203-91878 650. 000 LFT | 9. 00000 5850. 00| |
LI NEAR DI TCH GRADI NG [ | |
0008 205- 06937 1500. 000 LFT | 1. 70000 2550. 00| [
TEMPORARY S| LT FENCE [ [ [
0009 211- 07454 215.000 CYS | 18. 00000 3870. 00| |
STRUCTURE BACKFI LL [ | |
0010 303- 07449 100. 000 TON | 19. 00000 1900. 00| [
COVPACTED AGGREGATE, NO. 73 [ [ [
0011 304- 07490 400.000 TON | 95. 00000 38000. 00| |
HVA PATCHI NG, TYPE B [ | |
0012 401- 06264 LUMP| 4000. 00000 4000. 00| [
PROFI LOGRAPH, HVA [ [ [
0013 401- 07321 15575.000 TON | 33. 50000 521762. 50| |
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm [ | |
0014 402- 07451 200.000 TON | 55. 00000 11000. 00| [
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0015 405- 05517 40.000 TON | 260. 00000 10400. 00| |
ASPHALT FOR PRI ME COAT [ | |
0016 406- 05520 52.000 TON | 180. 00000 9360. 00| |
ASPHALT FCR TACK COAT [ [ [
0017 601- 01846 5.000 EACH| 1625. 00000 8125. 00| [
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ | |
0018 601- 06854 2.000 EACH| 1800. 00000 3600. 00| [
GUARDRAI L, W BEAM NESTED [ [ [
0019 601- 94689 11.000 EACH| 2874. 80000 31622. 80| |
|

GUARDRAI L END TREATMENT, OS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 324, 709. 03 ROUTE : 60
CALL ORDER : 420 CONTRACT 1D : RS- 26623-A COUNTI ES : LAWRENCE ORANGE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0020 601- 99105 763.000 LFT | 9. 80000 7477. 40| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ [
0021 610- 07487 1250.000 TON | 33. 50000 41875. 00| |
HVA FOR APPROACHES, TYPE B | | |
0022 616- 02320 8350. 000 SYS | 1. 90000 15865. 00| [
GEOTEXTI LES [ [ [
0023 616- 06405 2500. 000 TON | 21. 00000 52500. 00| |
Rl PRAP, REVETMENT | | |
0024 621- 01004 1.000 EACH 400. 00000 400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0025 621- 06559 500.000 SYS | 1. 60000 800. 00| |
MULCHED SEEDI NG, R | | |
0026 715- 01662 140.000 LFT | 40. 00000 5600. 00| [
PIPE CLEANING, 12 INTO 48 IN DA [ [ [
0027 715- 05119 245.000 LFT | 75. 00000 18375. 00| |
PI PE, TYPE 1, ClRCULAR 15 IN. | | |
0028 715- 05123 125.000 LFT | 250. 00000 31250. 00| [
PIPE, TYPE 1, CIRCULAR 24 IN. [ [ [
0029 715- 46005 8.000 EACH| 250. 00000 2000. 00| |
Pl PE END SECTION, 15 IN. | | |
0030 715- 46020 4.000 EACH 400. 00000 1600. 00| [
Pl PE END SECTION, 24 IN. [ [ [
0031 801- 06203 5930.000 LFT | 1. 00000 5930. 00| |
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0032 801- 06207 5930. 000 LFT | 1. 05000 6226. 50| [
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN | | |
0033 801- 06640 42.000 EACH| 70. 00000 2940. 00| |
CONSTRUCTI ON SI GN, A | [ [
0034 801- 06775 LUMP|  58500. 00000 58500. 00| [
MAI NTAI NI NG TRAFFI C | | |
0035 808- 04298 4.000 EACH 375. 00000 1500. 00| |
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, | | |
WORD (RR) [ | |
0036 808- 06712 7355. 000 LFT | 0. 08000 588. 40| [
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0037 808- 06713 118595. 000 LFT | 0. 07000 8301. 65| |
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0038 808- 06714 30010. 000 LFT | 0. 07000 2100. 70| [
| |

LI NE, PAINT, SOLID, YELLOWN 4 IN |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 324, 709. 03 RQUTE : 60
CALL ORDER : 420 CONTRACT ID : RS-26623-A COUNTI ES : LAWRENCE ORANGE
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT © VINCENNES DI STRI CT

SET- ASI DE :

| (4) 35-0626844
| RUDOLPH, J.H. & CO
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo
0039 808- 75043 1290.000 LFT | 0. 53000 683. 70| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 6 IN | | |
0040 808- 75297 25.000 LFT | 4. 50000 112. 50]| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0041 808- 75996 1093.000 EACH| 4.00000 4372. 00| |
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0042 808- 75998 1093.000 EACH| 17. 90000 19564. 70| |
SNOAPLOWABLE RAI SED PAVENMENT MARKER | | |
SECTI ON TOTALS | $ 1,209,414, 35| |

------------------------------------------ o m e e e e e e e e et e e o e e e e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 1,209, 414. 35| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 430 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 267, 715. 02 ROUTE : 59
CALL ORDER : 430 CONTRACT 1D : RS- 26624-A COUNTI ES : GREENE KNOX
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3328004
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $  930,633.85 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTOR $ 1,197, 960. 90 128. 7252%
3 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 1,229,908.18 132. 1581%
| (1) 35-1418333 | (2) 35-1357381 | (3) 35-2126716
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR | WABASH VALLEY ASPHALT CO LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e e e e o e e e e e et e e e e e e e e meemeeeaaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 3800. 00000 3800. 00| 7500. 00000 7500. 00| 1667. 15000 1667. 15
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07038 7.000 MOS | 1225. 00000 8575. 00| 1400. 00000 9800. 00| 1365. 00000 9555. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP|  31000. 00000 31000. 00|  59000. 00000 59000. 00|  60765. 00000 60765. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 60820 193571.000 SYS | 0. 20000 38714. 20| 0. 40000 77428. 40| 0. 56000 108399. 76
SURFACE M LLING ASPHALT | | |
0005 202- 93741 7.000 EACH| 355. 00000 2485. 00| 250. 00000 1750. 00| 21. 00000 147. 00
GUARD RAI L END TREATMENT, REMOVE | [ [
0006 203- 02000 15.000 CYS | 340. 00000 5100. 00| 40. 00000 600. 00| 43. 05000 645. 75
EXCAVATI ON,  COVMON | | |
0007 211- 07454 137.000 CYS | 37. 50000 5137. 50| 24. 00000 3288. 00| 37. 91000 5193. 67
STRUCTURE BACKFI LL [ [ [
0008 303- 01180 65.000 TON | 34. 75000 2258. 75| 40. 00000 2600. 00| 67. 53000 4389. 45
COVPACTED AGGREGATE, NO. 53 | | |
0009 303- 07449 2311.000 TON | 14. 60000 33740. 60| 20. 00000 46220. 00| 17. 68000 40858. 48
COVPACTED AGGREGATE, NO. 73 [ [ [
0010 401- 06264 LUMP| 5700. 00000 5700. 00| 5000. 00000 5000. 00| 3261. 47000 3261. 47
PROFI LOGRAPH, HVA | | |
0011 401- 07321 15970. 000 TON | 34. 00000 542980. 00| 41. 00000 654770. 00| 40. 65000 649180. 50
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm | | |
0012 402- 07451 600. 000 TON | 42. 30000 25380. 00| 55. 00000 33000. 00| 46. 62000 27972. 00
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0013 405- 05517 50.000 TON | 260. 00000 13000. 00| 290. 00000 14500. 00| 301. 71000 15085. 50
ASPHALT FOR PRI ME COAT | | |
0014 406- 05520 49.000 TON | 190. 00000 9310. 00| 190. 00000 9310. 00| 252. 00000 12348. 00

ASPHALT FOR TACK COAT |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 267, 715. 02 ROUTE : 59
CALL ORDER : 430 CONTRACT 1D : RS- 26624-A COUNTI ES : GREENE KNOX
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1418333 | (2) 35-1357381 | (3) 35-2126716
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR | WABASH VALLEY ASPHALT CQ LL
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0015 601- 01625 1.000 EACH| 1350. 00000 1350. 00| 1600. 00000 1600. 00| 1680. 00000 1680. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM [ [ [
CURVED, 1 | | |
0016 601- 01700 4.000 EACH 1600. 00000 6400. 00| 1900. 00000 7600. 00| 1890. 00000 7560. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 1 [ [ [
0017 601- 06037 1.000 EACH| 625. 00000 625. 00| 750. 00000 750. 00| 735. 00000 735. 00
GUARDRAI L END TREATMENT, | | | |
0018 601- 06854 6.000 EACH| 1725. 00000 10350. 00| 1950. 00000 11700. 00| 1995. 00000 11970. 00
GUARDRAI L, W BEAM NESTED | [ [
0019 601- 94689 19.000 EACH| 2100. 00000 39900. 00| 2700. 00000 51300. 00| 2100. 00000 39900. 00
GUARDRAI L END TREATMENT, CS | | |
0020 601- 99105 1163.000 LFT | 10. 40000 12095. 20| 11. 00000 12793. 00| 10. 50000 12211. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ [
0021 610- 05527 832.000 TON | 60. 25000 50128. 00| 100. 00000 83200. 00| 126. 04000 104865. 28
HVA FOR APPROACHES | |
0022 715- 05125 70.000 LFT | 29. 25000 2047. 50| 115. 00000 8050. 00| 87. 99000 6159. 30
PIPE, TYPE 1, CIRCULAR 30 IN. [ [ [
0023 801- 06203 6304. 000 LFT | 0. 60000 3782. 40| 0. 25000 1576. 00| 0. 30000 1891. 20
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0024 801- 06207 6304. 000 LFT | 0. 20000 1260. 80| 1. 00000 6304. 00| 1. 58000 9960. 32
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN I I I
0025 801- 06640 76.000 EACH| 76. 20000 5791. 20| 85. 00000 6460. 00| 84. 00000 6384. 00
CONSTRUCTI ON SI GN, A | |
0026 801- 06775 LUMP|  24000. 00000 24000. 00|  32000. 00000 32000. 00|  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C [ [
0027 808- 03115 4.000 EACH 81. 25000 325. 00| 90. 00000 360. 00| 84. 00000 336. 00

PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (XI NG, 4 FT. [ [ [

0028 808-04298 4.000 EACH 255. 00000 1020. 00| 275. 00000 1100. 00| 262. 50000 1050. 00
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, | | |
VORD (RR) I I I

0029 808-06703 546.000 LFT | 0. 10000 54. 60| 1. 00000 546. 00| 0. 95000 518.70
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| | |

0030 808-06712 15760. 000 LFT | 0. 10000 1576. 00| 0. 10000 1576. 00| 0. 10000 1576. 00
LI NE, PAINT, BROKEN, YELLOW 4 IN | | |

0031 808-06713 126080. 000 LFT | 0. 10000 12608. 00| 0. 10000 12608. 00| 0. 10000 12608. 00
LINE, PAINT, SCLID, WH TE, 4 IN. | | |

0032 808-06714 47055.000 LFT | 0. 10000 4705. 50| 0. 10000 4705. 50| 0. 10000 4705. 50

I

LI NE, PAINT, SOLID, YELLOWN 4 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 430 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,267, 715. 02 ROUTE : 59
CALL ORDER : 430 CONTRACT 1D : RS-26624- A COUNTI ES : GREENE KNOX
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT ~ : VINCENNES DI STRI CT
SET- ASI DE
[ (1) 35-1418333 [ (2) 35-1357381 [ (3) 35-2126716
| ROGERS GROUP, | NC, | O MARA, DAVE CONTRACTOR | WABASH VALLEY ASPHALT CO. LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0033 808- 75297 60.000 LFT 3. 15000 189. 00| 3. 50000 210. 00| 3. 26000 195. 60

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |

0034 808- 75300 440.000 LFT | 0. 80000 352. 00| 0. 90000 396. 00| 0. 82000 360. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
CROSSWALK LINE, 6 IN, [ [ [

0035 808- 75320 1.000 EACH| 76. 20000 76. 20| 85. 00000 85. 00| 78. 75000 78.75
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |

0036 808- 75325 1.000 EACH| 91. 40000 91. 40| 100. 00000 100. 00| 94. 50000 94. 50
PAVEMENT MESSAGE MARKI NGS, [ [ [
THERMOPLASTI C, WORD (ONLY) | | |

0037 808- 75996 1150. 000 EACH| 4. 00000 4600. 00| 4. 50000 5175. 00| 4. 15000 4772.50
SNOAPLOWABLE RAI SED PAVENENT NMARKER, | | |
REMOVE | | |
0038 808- 75998 1150. 000 EACH| 17. 50000 20125. 00| 20. 00000 23000. 00| 18. 11000 20826. 50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 930, 633. 85| $ 1,197, 960. 90| $ 1,229, 908. 18
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e e e e e e e e e e miemieeaoo-

CONTRACT TOTALS | $ 930, 633. 85| $ 1,197,960. 90| $ 1,229,908.18




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 100, 000. 00

CALL ORDER : 440 CONTRACT | D :
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :

VENDOR RANKI NG

RS-26632- A

CRAWFORDSVI LLE DI STRI CT
07/ 03/ 03 COWLETI ON DATE

RQUTE
COUNTI ES

PROJECT( S)

SR 157
CLAY
OVEN

3360008

DATE
PAGE :

GREENE

04/ 01/ 03

440 -1

100. 0000%
101. 7625%
105. 3198%

RANK VENDOR NO. / NAME

1 35-2126716 WABASH VALLEY ASPHALT CO. LLC
2 35-1357381 O MARA, DAVE CONTRACTCR

3 35-1418333 ROGERS GROUP, | NC.

$

$ 1,

967, 684. 79
984, 740. 70
019, 164. 20

(1) 35-2126716

|
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE

__________________________________________ B

SECTI ON 0001  ASPHALT RESURFACE

| |

0001 105- 07038 6.000 MS | 1413. 30000 8479. 80
FIELD OFFI CE, A [ [

0002 110- 01001 LUMP|  46200. 00000 46200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0003 202- 60820 5492.000 SYS | 3. 51000 19276. 92
SURFACE M LLING ASPHALT [ [

0004 203- 02080 2.000 M LE| 3575. 54000 7151. 08
LI NEAR GRADI NG | |

0005 303- 01180 200.000 TON | 18. 06000 3612. 00
COVPACTED AGGREGATE, NO. 53 [ [

0006 303- 04075 3258.000 TON | 15. 28000 49782. 24
COVPACTED AGGREGATE, O 73 | |

0007 304- 07490 1000. 000 TON | 77. 82000 77820. 00
HVA PATCHI NG, TYPE B [

0008 304- 07493 200.000 TON | 77.82000 15564. 00
HVA W DENI NG, TYPE B |

0009 401- 07321 12708.000 TON | 33. 22000 422159. 76

QA-HMA, 2, 64, SURFACE, 9.5 mm [

0010 401- 07321 2100. 000 TON | 44. 04000 92484. 00
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm WEDGE | |
AND LEVEL |

0011 402- 07432 409.000 TON | 48. 17000 19701. 53
HVA TYPE A, SURFACE [

0012 404- 05511 7835.000 SYS | 1. 20000 9402. 00
SEAL COAT, 2 |

0013 406- 05520 48.600 TON | 252. 00000 12247. 20
ASPHALT FCR TACK COAT [ [

0014 608- 04395 20.000 TON | 58. 67000 1173. 40

AGGREGATE FOR SHOULDER DRAI NS |

[(2) 35-1357381

|
AMOUNT|

1300

48750.

2950.

25.

18.

70.

60.

39.

42.

46.

170.

30.

UNIT PRI CE

. 00000

00000

. 50000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

00000

00000

WABASH VALLEY ASPHALT CO. LL| O MARA, DAVE CONTRACTOR

|
AMOUNT|

[ (3) 35-1418333
| ROGERS GROUP, | NC

7920.

12650.

14828.

13700.

8300.

56526.

82650.

12900.

493705.

90825.

26237.

20371.

9963.

00

00

40

00

00

30

00

00

80

00

35

00

00

UNI T PRI CE
R
7800.00I 1320. 00000
48750.00I 12650. 00000
8238.00I 2.70000
5900.00I 6850. 00000
SOO0.00I 41. 50000
58644.00I 17. 35000
70000.00I 82. 65000
12000.00I 64. 50000
495612.00I 38. 85000
88200.00I 43. 25000
I

18814.00I 64. 15000
7835.00I 2. 60000
8262.00I 205. 00000
600.00I 290. 00000

5800.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 440 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 100, 000. 00 ROUTE : SR 157
CALL ORDER : 440 CONTRACT I D : RS-26632-A COUNTI ES : CLAY GREENE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWORDSVI LLE Di STRI CT OVEN
SET- ASI DE
| (1) 35-2126716 | (2) 35-1357381 | (3) 35-1418333
| WABASH VALLEY ASPHALT CO. LL| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0015 610- 07487 1072.000 TON | 88. 88000 95279. 36| 65. 00000 69680. 00| 65. 25000 69948. 00
HVA FOR APPROACHES, TYPE B | | |
0016 616- 02320 250.000 SYS | 2. 91000 727.50]| 1. 50000 375. 00| 1. 10000 275. 00
GEOTEXTI LES | | [
0017 616- 06405 150.000 TON | 43. 07000 6460. 50| 32. 00000 4800. 00| 30. 40000 4560. 00
RI PRAP, REVETNENT | | |
0018 621- 01004 1.000 EACH| 498. 75000 498. 75 550. 00000 550. 00| 525. 00000 525. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0019 621- 06559 7500.000 SYS | 0. 48000 3600. 00| 0. 50000 3750. 00| 0. 50000 3750. 00
MULCHED SEEDI NG R | | |
0020 801- 06203 1431.000 LFT | 0. 91000 1302. 21| 0. 25000 357. 75 0. 65000 930. 15
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0021 801- 06207 7129.000 LFT | 1. 46000 10408. 34| 0. 80000 5703. 20| 0. 20000 1425. 80
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0022 801- 06640 41.000 EACH| 78. 75000 3228. 75| 80. 00000 3280. 00| 82. 60000 3386. 60
CONSTRUCTI ON SI GN, A | |
0023 801- 06775 LUMP|  15000. 00000 15000. 00|  28000. 00000 28000. 00|  36650. 00000 36650. 00
MAI NTAI NI NG TRAFFI C | | |
0024 808- 03631 2028.000 LFT | 0. 99000 2007. 72| 1. 00000 2028. 00| 2. 35000 4765. 80
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0025 808- 03632 390.000 LFT | 0. 99000 386. 10| 1. 00000 390. 00| 2. 35000 916. 50
LINE, EPOXY, SOLID, YELLOW 4 IN | | |
0026 808- 04896 254.000 LFT | 0. 99000 251. 46| 1. 00000 254. 00| 2. 35000 596. 90
LINE, EPOXY, BROKEN, YELLON 4 IN. | | |
0027 808- 06712 7192.000 LFT | 0. 20000 1438. 40| 0. 20000 1438. 40| 0. 10000 719. 20
LINE, PAINT, BROKEN, YELLON 4 IN. | | |
0028 808- 06713 141817.000 LFT | 0. 10000 14181. 70| 0. 09000 12763. 53| 0. 10000 14181. 70
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0029 808- 06714 104648.000 LFT | 0. 10000 10464. 80| 0. 09000 9418. 32| 0. 10000 10464. 80
LINE, PAINT, SOLID, YELLOW 4 IN | |
0030 808- 75996 1559. 000 EACH| 7.37000 11489. 83| 2. 50000 3897. 50| 4.10000 6391. 90
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0031 615- 06505 6.000 EACH| 984. 24000 5905. 44| 400. 00000 2400. 00| 550. 00000 3300. 00
MONUMENT, B | | |
SECTI ON TOTALS | $  967,684.79 $ 984, 740. 70| $ 1,019, 164. 20
------------------------------------------ e m o m e m o e o e e e e e e e e e e e e e e e e e e e e e eemieeieeaaoo-

CONTRACT TOTALS | $ 967, 684. 79| $ 984, 740. 70| $ 1,019, 164. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 450 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,372, 916. 60 RQUTE : SR 352
CALL ORDER : 450 CONTRACT ID : RS-26634-A COUNTI ES : BENTON
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : 340400H
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,023, 827.03 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,063,869.31 103. 9110%
| (1) 35-1917625 | (2) 35-0918397 |
| M LESTONE CONTRACTORS, L.P. |RI ETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 5500. 00000 5500. 00| 3750. 00000 3750. 00|
CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07038 6.000 MOS | 2000. 00000 12000. 00| 1935. 10000 11610. 60|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  51150. 00000 51150. 00|  48418. 26000 48418. 26|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 123865. 000 SYS | 0. 60000 74319. 00| 0. 35000 43352. 75|
SURFACE M LLI NG, ASPHALT | | |
0005 303- 07449 2676.000 TON | 14. 00000 37464. 00| 16. 09000 43056. 84|
COMPACTED AGGREGATE, NO. 73 | | |
0006 304- 07489 200.000 TON | 90. 00000 18000. 00| 111. 22000 22244. 00|
HVA PATCHI NG TYPE A | | |
0007 304- 07492 53.000 TON | 90. 00000 4770. 00| 102. 32000 5422. 96|
HVA W DENI NG, TYPE A | | |
0008 401- 06264 LUMP| 2000. 00000 2000. 00| 1418. 84000 1418. 84|
PROFI LOGRAPH, HVA | | |
0009 401- 07321 10021. 000 TON | 32. 00000 320672. 00| 33. 73000 338008. 33
QU QA-HVA, 2, 64, SURFACE, 9.5 mm | | [
0010 401-07371 12544.000 TON | 30. 50000 382592. 00| 30. 94000 388111. 36|
QC/ QA-HVA, 2, 64, | NTERMEDI ATE, 12.5 mm | | |
0011 402- 07450 220.000 TON | 40. 00000 8800. 00| 87. 22000 19188. 40|
HVA, TYPE A, WEDGE AND LEVEL | | |
0012 406- 05520 58.350 TON | 183. 00000 10678. 05 178. 34000 10406. 14|
ASPHALT FOR TACK COAT | | |
0013 610- 07486 691.000 TON | 60. 00000 41460. 00| 89. 43000 61796. 13|
HVA FOR APPROACHES, TYPE A | | |
0014 615- 06505 8.000 EACH| 935. 00000 7480. 00| 589. 43000 4715. 44]
MONUMENT, B | | |
0015 621- 06574 20.000 SYS | 72.00000 1440. 00| 72.00000 1440. 00|

SCODDI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 450 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 372, 916. 60 ROUTE : SR 352
CALL ORDER : 450 CONTRACT 1D : RS- 26634-A COUNTI ES : BENTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
(1) 35-1917625 | (2) 35-0918397

M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON

|
LINE NO/ | TEM CODE / ALT | |
| UNT PRICE AMOUNT|  UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0016 720- 44040 1.000 EACH| 500. 00000 500. 00| 1304. 27000 1304. 27
CASTING, 7, FURNI SH AND ADJUST TO GRADE | | |
0017 801- 06203 9003.000 LFT | 0. 50000 4501. 50| 0. 55000 4951. 65
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0018 801- 06207 4547.000 LFT | 1. 40000 6365. 80| 1. 09000 4956. 23
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 1IN | | |
0019 801- 06640 37.000 EACH| 80. 00000 2960. 00| 85. 00000 3145. 00
CONSTRUCTI ON SI GN, A | |
0020 801- 06775 LUMP|  17500. 00000 17500. 00|  31896. 97000 31896. 97
MAI NTAI NI NG TRAFFI C | |
0021 808- 06712 8574.000 LFT | 0. 08000 685. 92| 0. 09000 771.66
LINE, PAINT, BROKEN, YELLON 4 IN. | | |
0022 808- 06713 87296.000 LFT | 0. 08000 6983. 68| 0. 09000 7856. 64
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0023 808- 06714 27876.000 LFT | 0. 08000 2230. 08| 0. 09000 2508. 84
LINE, PAINT, SOLID, YELLOW 4 IN | |
0024 808- 75297 70.000 LFT | 5. 00000 350. 00| 3. 90000 273.00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0025 808- 75340 2.000 EACH| 330. 00000 660. 00| 250. 00000 500. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | | |
0026 808- 75996 790.000 EACH| 3. 50000 2765. 00| 3. 50000 2765. 00
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 1,023, 827.03| $ 1,063, 869.31
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoeoooo

CONTRACT TOTALS | $ 1,023,827.03| $ 1,063, 869. 31|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 460 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 535, 872. 00 ROUTE : |-469
CALL ORDER : 460 CONTRACT ID : RS-26762-A COUNTI ES : ALLEN
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 11/01/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 4691002
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $  415,566. 80 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $  432,944.41 104. 1816%
3 35-1016737 WAYNE ASPHALT & CONSTRUCTI ON $  491,811.70 118. 3472%
4 35-1145884 L I C A CONSTRUCTI ON $ 529, 668.25 127. 4568%
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1016737
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e et e e e e e e e e meeeieeaaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07039 4.000 MOS | 1000. 00000 4000. 00| 1710. 00000 6840. 00| 2000. 00000 8000. 00
FIELD OFFICE, B | | |
0002 110- 01001 LUMP|  20750. 00000 20750. 00|  21645. 00000 21645.00]  48000. 00000 48000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 15015. 000 SYS | 1. 75000 26276. 25| 1. 85000 27777. 75| 1. 90000 28528. 50
SURFACE M LLI NG, ASPHALT | | |
0004 202- 60822 63.000 SYS | 4. 00000 252. 00| 8. 35000 526. 05| 2. 25000 141.75
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0005 303- 04075 1740.000 TON | 17. 50000 30450. 00| 14. 75000 25665. 00| 10. 00000 17400. 00
COMPACTED AGGREGATE, O, 73 | | |
0006 304- 07490 213.000 TON | 50. 00000 10650. 00| 76. 35000 16262. 55 55. 00000 11715. 00
HVA PATCHI NG TYPE B | | |
0007 401- 07327 7200.000 TON | 35. 00000 252000. 00| 32. 65000 235080. 00| 38. 00000 273600. 00
QU QA-HVA, 2, 70, SURFACE, 9.5 mm | | |
0008 402- 07452 58.000 TON | 35. 00000 2030. 00| 53. 30000 3091. 40| 49. 00000 2842. 00
HVA, TYPE C, WEDGE AND LEVEL | | |
0009 406- 05520 23.700 TON | 150. 00000 3555. 00| 185. 00000 4384. 50| 165. 00000 3910. 50
ASPHALT FOR TACK COAT | | |
0010 606- 07484 19868. 000 LFT | 0. 25000 4967. 00| 0. 27000 5364. 36| 0. 25000 4967. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0011 616- 06401 10.000 TON | 27. 25000 272. 50| 39. 85000 398. 50| 20. 00000 200. 00
R PRAP, DUNPED | | |
0012 801- 06203 50750. 000 LFT | 0. 01000 507. 50| 0. 01000 507. 50| 0. 10000 5075. 00
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0013 801- 06207 50750. 000 LFT | 0. 01000 507. 50]| 0. 05000 2537. 50| 0. 80000 40600. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

4 I N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 460 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 535, 872. 00 ROUTE : |-469
CALL ORDER : 460 CONTRACT 1D : RS- 26762-A COUNTI ES : ALLEN
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1016737
|E & B PAVING, |NC. | BROOKS CONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0014 801- 06640 42.000 EACH| 86. 00000 3612. 00| 86. 00000 3612. 00| 86. 00000 3612. 00
CONSTRUCTI ON SI GN, A [ [
0015 801- 06775 LUMP| 8450. 00000 8450.00|  47251. 10000 47251. 10| 7000. 00000 7000. 00
MAI NTAI NI NG TRAFFI C | | |
0016 804- 06771 200.000 EACH| 22. 50000 4500. 00| 22. 50000 4500. 00| 23. 00000 4600. 00
DELI NEATOR POST, FLEXI BLE [ [ [
0017 808- 06705 2050. 000 LFT | 4. 00000 8200. 00| 1. 75000 3587. 50| 1. 75000 3587. 50
LI NE, THERVOPLASTIC, SOLID, WHITE, 8 IN.| | |
0018 808- 06713 25460. 000 LFT | 0. 28000 7128. 80| 0. 12000 3055. 20| 0. 12000 3055. 20
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0019 808- 06714 25300. 000 LFT | 0. 28000 7084. 00| 0. 12000 3036. 00| 0. 12000 3036. 00
LINE, PAINT, SOLID, YELLOW 4 IN | |
0020 808- 75297 200.000 LFT | 9. 50000 1900. 00| 5. 00000 1000. 00| 5. 00000 1000. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. [ [ [
0021 808- 75320 21.000 EACH| 158. 00000 3318. 00| 85. 00000 1785. 00| 85. 00000 1785. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROVN | [ [
0022 808- 75996 625. 000 EACH| 3. 25000 2031. 25| 3. 06000 1912. 50| 9. 00000 5625. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0023 808- 75998 625. 000 EACH| 21. 00000 13125. 00| 21. 00000 13125. 00| 21. 65000 13531. 25
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
SECTI ON TOTALS | $ 415, 566. 80| $ 432,944 41] $  491,811.70
__________________________________________ o
CONTRACT TOTALS | $  415,566. 80 $ 432,944, 41 $  491,811.70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/01/03
PAGE : 460 -3

ENG NEER S ESTIMATE: $ 535, 872. 00 | - 469
CALL ORDER : 460 CONTRACT 1D : RS- 26762-A ALLEN
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1145884 | |
[L 1 C A CONSTRUCTI ON [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT] ANOJNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07039 4.000 MCS | 2000. 00000 8000. 00| |
FI ELD OFFI CE, B | | |
0002 110- 01001 LUMP|  26100. 00000 26100. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 60820 15015. 000 SYS | 2. 40000 36036. 00| |
SURFACE M LLING ASPHALT [ | |
0004 202- 60822 63.000 SYS | 16. 50000 1039. 50| |
SURFACE M LLING PORTLAND CEMENT [ [ [
CONCRETE [ [ [
0005 303- 04075 1740.000 TON | 21. 20000 36888. 00| |
COVPACTED AGGREGATE, O 73 [ | |
0006 304- 07490 213.000 TON | 92. 00000 19596. 00| [
HVA PATCHI NG, TYPE B [ [ [
0007 401- 07327 7200. 000 TON | 45. 00000 324000. 00| |
QC/ QM- HMA, 2, 70, SURFACE, 9.5 mm [ | |
0008 402- 07452 58.000 TON | 80. 00000 4640. 00| [
HVA, TYPE C, WEDGE AND LEVEL [ [ [
0009 406- 05520 23.700 TON | 200. 00000 4740. 00| |
ASPHALT FOR TACK COAT | | |
0010 606- 07484 19868.000 LFT | 0. 35000 6953. 80| [
M LLED HVA SHOULDER CORRUGATI ONS [ [ [
0011 616- 06401 10.000 TON | 25. 00000 250. 00| |
Rl PRAP, DUMPED [ | |
0012 801- 06203 50750. 000 LFT | 0. 12000 6090. 00| [
TEMPORARY PAVEMENT MARKING 4 I N. [ [ [
0013 801- 06207 50750. 000 LFT | 0. 10000 5075. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0014 801- 06640 42.000 EACH| 90. 00000 3780. 00| [
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUMP|  12700. 00000 12700. 00| |
MAI NTAI NI NG TRAFFI C [ | |
0016 804- 06771 200.000 EACH| 23. 30000 4660. 00| [
DELI NEATOR POST, FLEXI BLE [ [ [
0017 808- 06705 2050. 000 LFT | 1. 75000 3587. 50| |
LI NE, THERVMOPLASTIC, SOLID, WHITE, 8 IN.| | |
0018 808- 06713 25460. 000 LFT | 0. 12000 3055. 20| [
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0019 808- 06714 25300. 000 LFT | 0. 12000 3036. 00| |
|

LI NE, PAINT, SOLID, YELLOW 4 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 460 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 535, 872. 00 ROUTE : |-469
CALL ORDER : 460 CONTRACT 1D : RS- 26762-A COUNTI ES : ALLEN
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1145884 | |
[L 1 C A CONSTRUCTI ON [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e o e e e e e e e e e e e e e e e e e memememeoaoooo
0020 808- 75297 200.000 LFT | 5. 00000 1000. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0021 808- 75320 21.000 EACH| 85. 00000 1785. 00| |
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, LANE | NDI CATI ON ARRON | [ [
0022 808- 75996 625. 000 EACH| 5. 00000 3125. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0023 808- 75998 625. 000 EACH| 21. 65000 13531. 25| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
SECTI ON TOTALS | $ 529, 668. 25| |
------------------------------------------ o m e e e e e e e e et e e e e e o e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 529, 668. 25| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 470 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,570, 157. 56 ROUTE : 101
CALL ORDER : 470 CONTRACT I D : RS-26834-A COUNTI ES : ADAMVB
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 11/01/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 550100C
550100C
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 1,159, 790. 54 100. 0000%
2 35-1145884 L I C A CONSTRUCTI ON $ 1,194,891.53 103. 0264%
| (1) 35-1065659 | (2) 35-1145884 |
| BROOKS CONSTRUCTI ON [L 1 C A CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e m o e e e e e et e o e e e e e et e e m e e e e e meemieeaaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07039 6.000 MOS | 1675. 00000 10050. 00| 1200. 00000 7200. 00|
FIELD OFFICE, B | | |
0002 110- 01001 LUMP|  57975. 00000 57975.00|  55010. 00000 55010. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02265 1.000 EACH| 1450. 00000 1450. 00| 1250. 00000 1250. 00|
TREE, 48 IN., REMOVE | | |
0004 202- 02278 150. 000 LFT | 5. 56000 834. 00| 5. 00000 750. 00|
CURB, CONCRETE, REMOVE | | |
0005 202- 60820 75487.000 SYS | 0. 41000 30949. 67| 0. 51000 38498. 37|
SURFACE M LLI NG, ASPHALT | | |
0006 202- 93741 8.000 EACH| 150. 00000 1200. 00| 150. 00000 1200. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0007 303- 07449 3225.000 TON | 9. 00000 29025. 00| 10. 71000 34539. 75|
COMPACTED AGGREGATE, NO. 73 | | |
0008 304- 07490 232.330 TON | 54. 50000 12661. 99| 59. 51000 13825. 96
HVA PATCH NG, TYPE B | | |
0009 304- 07508 14537.000 TON | 22. 95000 333624. 15| 25. 52000 370984. 24|
WDENING WTH QO QA- HVA, 2, 64, BASE, | | |
25 mm I | |
0010 401- 06264 LUMP| 3675. 00000 3675. 00| 2800. 00000 2800. 00|
PROFI LOGRAPH, HVA | | |
0011 401-07321 8555.000 TON | 28. 90000 247239. 50| 27.57000 235861. 35|
QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0012 401- 07390 11028. 000 TON | 22. 88000 252320. 64] 24. 99000 275589. 72|
QC QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm | | |
0013 402- 07451 85.000 TON | 27. 23000 2314. 55| 44. 91000 3817. 35|
HVA, TYPE B, WEDGE AND LEVEL | | |
0014 406- 05520 52.000 TON | 209. 70000 10904. 40| 150. 00000 7800. 00|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 470 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,570, 157. 56 ROUTE : 101
CALL ORDER : 470 CONTRACT I D : RS-26834-A COUNTI ES : ADAMVB
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-1145884 [
| BROOKS CONSTRUCTI ON [L 1 C A CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
0015 601- 01846 2.000 EACH| 1700. 00000 3400. 00| 1700. 00000 3400. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0016 601- 92948 570.000 LFT | 4. 00000 2280. 00| 4. 00000 2280. 00|
GUARDRAI L, ADJUST HEI GHT | | |
0017 601- 94689 6.000 EACH| 1900. 00000 11400. 00| 1900. 00000 11400. 00|
GUARDRAI L END TREATMENT, OS | | |
0018 601- 97774 1.000 EACH| 900. 00000 900. 00| 900. 00000 900. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0019 601- 99105 100.000 LFT | 12. 00000 1200. 00| 12. 00000 1200. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0020 605- 06140 150.000 LFT | 20. 60000 3090. 00| 15. 00000 2250. 00|
CURB AND GUTTER, CONCRETE | | |
0023 615- 06520 12.000 EACH| 279. 90000 3358. 80| 150. 00000 1800. 00|
MONUMVENT, RE- ESTABLI SH | | |
0024 715- 46030 2.000 EACH| 595. 00000 1190. 00| 750. 00000 1500. 00|
PI PE END SECTION, 30 IN. | | |
0025 801- 06203 6953.000 LFT | 0. 11000 764. 83| 0. 30000 2085. 90|
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0026 801- 06207 3475.000 LFT | 0. 72000 2502. 00| 0. 60000 2085. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0027 801- 06640 33.000 EACH| 85. 00000 2805. 00| 85. 00000 2805. 00|
CONSTRUCTI ON SI GN, A | | |
0028 801- 06775 LUMP|  29735. 85000 29735.85|  17791. 28000 17791. 28|
MAI NTAI NI NG TRAFFI C | | |
0029 802- 91122 22.000 EACH| 75. 00000 1650. 00| 75. 00000 1650. 00|
SIGN, GROUND MOUNTED, RESET | | |
0030 805- 78470 460.000 LFT | 0. 40000 184. 00| 0. 40000 184. 00|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | | |
0031 805- 78795 145.000 LFT | 7. 50000 1087. 50| 7. 50000 1087. 50|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0032 805- 92951 2.000 EACH| 250. 00000 500. 00| 250. 00000 500. 00|
SI GNAL DETECTCOR HOUSI NG ADJUST TO GRADE | | |
0033 808- 06712 7570.000 LFT | 0. 08000 605. 60| 0. 08000 605. 60|
LINE, PAINT, BROKEN, YELLON 4 IN. | | |
0034 808- 06713 69454. 000 LFT | 0. 08000 5556. 32| 0. 08000 5556. 32|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |

0035 808-06714 21921.000 LFT | 0. 08000 1753. 68| 0. 08000 1753. 68
LINE, PAINT, SCLID, YELLOW 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/01/03
PAGE : 470 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,570, 157. 56 ROUTE : 101
CALL ORDER : 470 CONTRACT 1D : RS- 26834-A COUNTI ES : ADAMS
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-1145884 |
| BROOKS CONSTRUCTI ON [L 1 C A CONSTRUCTI ON [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e m oo o e e e e e e e e e e e e e e e e e mememeoeooo
0036 808- 75297 90.000 LFT | 5. 50000 495, 00| 5. 50000 495, 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0037 610- 07486 1800. 800 TON | 46. 32000 83413. 06| 41. 89000 75435, 51|
HVA FOR APPROACHES, TYPE A [ [ [
0038 611- 06497 45.000 EACH| 171. 00000 7695. 00| 200. 00000 9000. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
SECTI ON TOTALS | $ 1,159, 790. 54| $ 1,194, 891.53|
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo

CONTRACT TOTALS | $ 1,159,790. 54| $ 1,194,891.53




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 614, 109. 12

CALL ORDER : 480 CONTRACT | D :
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :

VENDOR RANKI NG

RT-26207- A

TALL

07/ 26/ 03 COWPLETI ON DATE

ROUTE
COUNTI ES

PROJECT( S)

I1-90
ELKHART

N A

DATE : 04/ 03/
PAGE : 480 -1

% OVER
LOWBI D

RANK VENDOR NO. / NAME

1 35-1657131 M CHI ANA CONTRACTI NG

2 35-1339168 LAPORTE CONSTRUCTI ON CO

3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON
4  36-2231526 WALSH CONSTR CO CF I LL

356, 427. 00
450, 270. 80
490, 972. 05
517, 000. 00

100. 0000%
126. 3290%
137. 7482%
145. 0507%

03

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35-1657131

| M CHI ANA CONTRACTI NG

I
QUANTI TY | UNIT PRICE

SECTI ON 0001 TOLL PLAZA MODI FI CATI ON

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07039

FI ELD OFFI CE, B

0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202-02240

PAVEMENT, REMOVE

0005 202-05677

BARRI ER | SLAND, REMOVE

0006 210-06717

ENVI RONMENTAL PLAZA CLEANI NG

0007 210-06793

CANCPY , 60 FT. X 95 FT.

0008 210-06793

CANCPY , REMOVAL

0009 210-07095

TEMPORARY LANE CONTROLLER LI GHTS

0010 210-07095

TEMPORARY PLAZA LI GHTI NG

0011 501-51940

PREFORMED JO NT MATERI AL, 1 IN. |

0012 601-05011
BARRI ER | SLAND
0013 603-04244

GATE , REMOVE AND RESET |

0014 728-98377

MASONRY COATI NG

| (2) 35-1339168
| LAPORTE CONSTRUCTI ON CO

UNI T PRI CE

50

2184

22050

30

2694

3190

236920

11500

4820

1125

5

18071.

750

3250

00000

67000

00000

35000

22000

00000

00000

00000

00000

00000

49000

68000

00000

00000

| (3) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON

AMOUNT]| AMOUNT|  UNIT PRI CE AMOUNT
---------------------- T T L T T T T pup R
I I I

LUMP| 350. 00000 350. 00| 50. 00| 3492. 97000 3492. 97
4.000 MOS | 1450. 00000 5800.00I 8738.68I 2992. 17000 11968. 68
LUNPI 16700. 00000 16700.00I 22050.00I 44373. 00000 44373. 00
350. 000 SYS I 40. 00000 14000.00I 10622.50I 9. 62000 3367. 00
4.000 EACHI 2200. 00000 8800.00I 10776.88I 1446. 77000 5787.08
LUNPI 3670. 00000 3670.00I 3190.00I 3190. 00000 3190. 00
1.000 EACH  182800. 00000 182800.00I 236920.00I 279363. 33000 279363. 33
1. 000 EACH 4400. 00000 4400.00I 11500.00I 7313. 13000 7313. 13
LUNPI 1400. 00000 1400.00I 4820.00I 4820. 00000 4820. 00
LUNPI 1335. 00000 1335.00I 1125.00I 4250. 00000 4250. 00
850. 000 LFT I 1. 00000 850.00I 4666.50I 1.61000 1368. 50
4.000 EACH 15065. 00000 60260.00I 72286.72I 13674. 65000 54698. 60
4. 000 EACHI 275. 00000 1100.00I 3000.00I 844.01000 3376. 04
LUMP| 8800. 00000 8800.00I 3250.00I 7504. 00000 7504. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 480 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 614, 109. 12 ROUTE : 1-90
CALL ORDER : 480 CONTRACT 1D : RT-26207-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : TOLL
SET- AS| DE
| (1) 35-1657131 | (2) 35-1339168 | (3) 35-1582109
| M CHI ANA CONTRACTI NG | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0015 801- 01093 8.000 EACH| 1010. 00000 8080. 00| 930. 00000 7440. 00| 930. 00000 7440. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN [ [ [
ASSEMBLY FLASHI NG 45 nph | |
0016 801- 06640 12.000 EACH| 110. 00000 1320. 00| 90. 00000 1080. 00| 90. 00000 1080. 00
CONSTRUCTI ON SI GN, A | [
0017 801- 06710 60.000 DAY | 30. 00000 1800. 00| 16. 00000 960. 00| 16. 00000 960. 00
FLASH NG ARROW S| GN | | |
0018 801- 06775 LUMP| 1100. 00000 1100. 00| 2436. 40000 2436. 40| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
0019 801- 07119 72.000 LFT | 16. 00000 1152. 00| 15. 00000 1080. 00| 15. 00000 1080. 00
BARRI CADE, |11-B [ [ [
0020 801- 09133 2.000 EACH| 5400. 00000 10800. 00| 4400. 00000 8800. 00| 4400. 00000 8800. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
REMOTELY PROGRAMVABLE [ [ [
0021 802- 03896 4.000 EACH 1000. 00000 4000. 00| 443, 63000 1774. 52| 259. 93000 1039. 72
BOLLARD , REMOVE | |
0022 805- 92455 8.000 EACH| 135. 00000 1080. 00| 1200. 00000 9600. 00| 1200. 00000 9600. 00
FLASHER BEACON ASSEMBLY | [
0023 807- 04866 6.000 EACH| 345. 00000 2070. 00| 740. 60000 4443, 60| 740. 00000 4440. 00
LUM NAI RE , 175 WATT, MH, DAMP LOCATI ON | | |
0024 807- 04962 6.000 EACH| 2160. 00000 12960. 00| 2850. 00000 17100. 00| 2850. 00000 17100. 00
LIGHT , LANE CONTROLLER | [ [
0025 807- 86600 8.000 EACH| 225. 00000 1800. 00| 320. 00000 2560. 00| 320. 00000 2560. 00
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 100 WATT | | |
SECTI ON TOTALS | $  356,427.00 $ 450, 270. 80 $ 490, 972.05
------------------------------------------ o m o m e m o e e e e e e et o e e e e e et e e e e e e e e e meeeieeaooo-
CONTRACT TOTALS | $  356,427.00 $ 450, 270. 80| $ 490, 972.05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 480 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 614, 109. 12 RQUTE : 1-90
CALL ORDER : 480 CONTRACT ID : RT-26207-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT © TOLL

SET- ASI DE :

| (4) 36-2231526
| WALSH CONSTR CO. OF | LL

LINE NO / | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

SECTI ON 0001  TOLL PLAZA MODI FI CATI ON

|
0001 105-06845 LUWP| 25000. 00000 25000. 00|

TEMPORARY WORKSI TE SPEED LIM T SI GN | |
ASSEMBLY FLASHI NG 45 nph | |

|
CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07039 4.000 MOS | 2420. 00000 9680. 00| |
FIELD OFFICE, B | | |
0003 110- 01001 LUMP|  28000. 00000 28000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 350. 000 SYS | 26. 23000 9180. 50| |
PAVEMENT, REMOVE | | |
0005 202- 05677 4.000 EACH| 3500. 00000 14000. 00| |
BARRI ER | SLAND, REMOVE | | |
0006 210- 06717 LUMP|  10000. 00000 10000. 00| |
ENVI RONVENTAL PLAZA CLEANI NG | | |
0007 210- 06793 1.000 EACH  220983. 10000 220983. 10| |
CANCPY , 60 FT. X 95 FT. | | |
0008 210- 06793 1.000 EACH  30000. 00000 30000. 00| |
CANCPY , REMOVAL | | |
0009 210- 07095 LUMP| 4820. 00000 4820. 00| |
TEMPORARY LANE CONTROLLER LI GHTS | | |
0010 210- 07095 LUMP| 4250. 00000 4250. 00| |
TEMPORARY PLAZA LI GHTI NG | | |
0011 501- 51940 850. 000 LFT | 3. 00000 2550. 00| |
PREFORMED JOI NT MATERIAL, 1 IN, | | |
0012 601- 05011 4.000 EACH  15000. 00000 60000. 00| |
BARRI ER | SLAND | | |
0013 603- 04244 4.000 EACH| 1000. 00000 4000. 00| |
GATE , REMOVE AND RESET | | |
0014 728- 98377 LUMP| 7500. 00000 7500. 00| |
MASONRY COATI NG | | |
0015 801- 01093 8.000 EACH| 1000. 00000 8000. 00| |
|
0016 801- 06640 12.000 EACH| 165. 00000 1980. 00| |
CONSTRUCTI ON SI GN, A | | |
0017 801- 06710 60.000 DAY | 25. 00000 1500. 00| |
FLASHI NG ARROW SI GN | | |
0018 801- 06775 LUMP|  30000. 00000 30000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0019 801-07119 72.000 LFT | 20. 00000 1440. 00| |
|

BARRI CADE, |11-B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 480 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 614, 109. 12 RQUTE : 1-90
CALL ORDER : 480 CONTRACT I D : RT-26207-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT © TOLL

SET- ASI DE :

| (4) 36-2231526
| WALSH CONSTR CO. OF ILL

LINE NO/ |TEM CODE / ALT [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0020 801- 09133 2.000 EACH| 5000. 00000 10000. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
REMOTELY PROGRAMVABLE | | |
0021 802- 03896 4.000 EACH| 104. 10000 416. 40| |
BOLLARD , REMOVE | | |
0022 805- 92455 8.000 EACH| 1200. 00000 9600. 00| |
FLASHER BEACON ASSEMBLY | | |
0023 807- 04866 6.000 EACH| 740. 00000 4440. 00| |
LUM NAI RE , 175 WATT, MH, DAMP LOCATI ON | | |
0024 807- 04962 6.000 EACH| 2850. 00000 17100. 00| |
LI GHT , LANE CONTROLLER | | |
0025 807- 86600 8.000 EACH| 320. 00000 2560. 00| |
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 100 VATT | | |
SECTI ON TOTALS | $ 517, 000. 00| |

------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e memeoeoeoooo

CONTRACT TOTALS | $ 517, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 490 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 427, 423. 87 RQUTE : 90
CALL ORDER : 490 CONTRACT I D : RT-26696-A COUNTI ES : LAPCRTE LAKE
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT © TOLL PORTER OTHERS
CONTRACT TIME : 06/30/03 COWVPLETI ON DATE
CONTRACT DESCRI PTI ON URBAN PROJECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $ 891,744 44 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 965, 746.94 108. 2986%
| (1) 35-1120685 | (2) 35-0918397 |
| WALSH & KELLY | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
SECTION 0001  WEDGE AND LEVEL
| | |
0001 105- 06906 3.000 MOS | 300. 00000 900. 00| 70. 65000 211. 95|
CELLULAR SERVI CE( SUPERVI SOR) | | |
0002 105- 06907 3.000 MOS | 600. 00000 1800. 00| 70. 65000 211. 95|
CELLULAR SERVI CE( | NSPECTOR) | | |
0003 110- 01001 LUMP|  40000. 00000 40000. 00|  12000. 00000 12000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 114166.000 SYS | 0. 37000 42241. 42| 1. 09000 124440. 94|
SURFACE M LLI NG, ASPHALT | | |
0005 202- 60822 12000. 000 SYS | 5. 00000 60000. 00| 1. 00000 12000. 00|
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0006 304- 07491 1000. 000 TON | 40. 00000 40000. 00| 15. 00000 15000. 00|
HVA PATCH NG, TYPE C | | |
0007 401- 07330 9420.000 TON | 31. 50000 296730. 00| 41. 75000 393285. 00|
QC QA-HVA, 5, 70, SURFACE, 9.5 mm | | |
0008 401- 07330 2129.000 TON | 33. 00000 70257. 00| 41. 75000 88885. 75|
QU QA-HVA, 5, 70, SURFACE, 9.5 mm RAMPS | | |
0009 401- 07382 2484.000 TON | 26. 00000 64584. 00| 33. 00000 81972. 00|
QC QA-HVA, 5, 70, | NTERMEDI ATE, 12.5 mm | | |
RAMPS | | |
0010 401- 07415 3548.000 TON | 26. 00000 92248. 00| 30. 50000 108214. 00|
QU QA-HVA, 5, 70, BASE, 25.0 mm RAMPS | | |
0011 402- 05498 132.000 TON | 30. 00000 3960. 00| 34. 00000 4488. 00|
HVA FOR PARKI NG AREA 12.5 mm | | |
| NTERVEDI ATE | | |
0012 402- 05498 528.000 TON | 30. 00000 15840. 00| 30. 50000 16104. 00|
HVA FOR PARKI NG AREA 25.0 mm BASE | | |
0013 402- 05498 80.000 TON | 42. 00000 3360. 00| 48. 00000 3840. 00|

HVA FOR PARKI NG AREA 9.5 nm SURFACE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 490 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 427, 423. 87 ROUTE : 90
CALL ORDER : 490 CONTRACT I D : RT-26696- A COUNTI ES : LAPORTE LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : TOLL PORTER OTHERS
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 |
| WALSH & KELLY | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0014 406- 05520 12.000 TON | 700. 00000 8400. 00| 150. 00000 1800. 00|
ASPHALT FCR TACK COAT [ [ [
0015 801- 01093 4.000 EACH| 397. 00000 1588. 00| 400. 00000 1600. 00|
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY [ [ [
0016 801- 06207 8155. 000 LFT | 1. 50000 12232. 50]| 1. 25000 10193. 75|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0017 801- 06640 32.000 EACH| 53. 00000 1696. 00| 120. 00000 3840. 00|
CONSTRUCTI ON SI GN, A | [ [
0018 801- 06710 45.000 DAY | 20. 00000 900. 00| 18. 00000 810. 00|
FLASH NG ARROW SI GN | | |
0019 801- 06775 LUMP|  20000. 00000 20000.00]  10500. 00000 10500. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0020 801- 09133 6.000 EACH| 9558. 00000 57348. 00| 4800. 00000 28800. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
REMOTELY PROGRAMVABLE [ | |
0021 808- 75007 52272.000 LFT | 0. 22000 11499. 84| 0. 15000 7840. 80|
LINE, PAINT, SOLID, WHTE, 6 IN [ [ [
0022 808- 75047 21120.000 LFT | 0. 22000 4646. 40| 0. 15000 3168. 00|
LINE, PAINT, SOLID, YELLOW 6 IN [ | |
0023 808- 75996 530. 000 EACH| 6. 00000 3180. 00| 3. 96000 2098. 80|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, [ [ [
REMOVE | | |
0024 808- 75998 530.000 EACH| 24. 00000 12720. 00| 28. 00000 14840. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [ [
0025 808- 96075 26136.000 LFT | 0. 98000 25613. 28| 0. 75000 19602. 00|
LI NE, THERVOPLASTIC, BROKEN, VHI TE, 6 | | |
I'N. | | |
SECTI ON TOTALS | $ 891, 744. 44 $ 965, 746. 94
------------------------------------------ o m o m e m o e et e e e e e e o e e e e e e e et e e e e e e meemieeaaoo-
CONTRACT TOTALS | $ 891, 744. 44| $ 965, 746. 94







